



265 STRAND STREET, ST. HELENS, OR 97051 | (503) 397-6272 | www.sthelensoregon.gov

Date: July 18, 2023

Addendum No.: 1

To: Plan Holders

Prepared by: _____
Keith Buisman, PE

Project Name: UNDERGROUNDING ELECTRICAL SERVICES AT THE ST HELENS WATERFRONT
PROJECT No. M-532

The following questions have been asked and included are the responses:

The following changes are made to the Project Bid Booklet:

Base Bid Tab:

a. Quantity changes:

<u>Number</u>	<u>Item</u>	<u>Quantity</u>	
		<u>Original</u>	<u>New</u>
2	3" PVC	521	800
4	3" RGS	246	276
7	3" PVC FACTORY ELBOW	29	31
9	3" RGS FACTORY ELBOW	29	32
11	3/0 AWG CU XHHW	2.55	2.85
15	METERBASE 200A	3	4
19	TRENCHING & BACKFILL	640	920
20	TRENCH RESURFACING	75	103
24	Permitting 200A Services	21	23

b. Added items:

<u>Number</u>	<u>Item</u>	<u>Unit</u>	<u>Quantity</u>
26	Pull Box, 233-LA	EA	1

c. Changed items:

Number Item

d. Deleted items:

Number Item Unit Quantity

The following changes are made to the Project Special Provisions:

1. None at this time.

The following changes are made to the Project Plans:

1. E1.3 – added pull box.
2. E1.5 – added service connections.
3. E2.3 – added service detail 6 and 7.

The following Supporting Plans and Document have been added to the bid package:

1. None at this time.

Attachments: Bid Tabs Revision 1

Project Plan Sheet Updates:

- E1.3 – Electrical Service U/G – Partial Site Plan 3
- E1.5 – Electrical Service U/G – Partial Site Plan 5
- E2.3 – Electrical Service U/G – Elevations/Details

Pre-bid meeting minutes and sign-in sheet