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NOTICE TO CONTRACTORS / INVITATION TO BID
CITY OF ST. HELENS ENGINEERING DEPARTMENT

COLUMBIA BOULEVARD CULVERT, PROJECT NO. R-679B

Notice is hereby given that Sealed Bids for furnishing all materials, equipment, labor, and services for the COLUMBIA
BOULEVARD CULVERT, PROJECT NO. R-679B for the City of St. Helens (City) will be accepted by the City
Administrator at St. Helens City Hall, 265 Strand Street, St. Helens, Oregon until 2:30 pm December 15th, 2022. All
bids received on or before this date and time and in proper form will be publicly opened and read in the Columbia
Room at the time set forth above as the deadline for receipt of bids, and thereafter bid documents, shall be made
available for public inspection. Bids received after this date and time will not be considered. First-tier Subcontracting
Disclosure forms, per the instructions to bidders, are due within two (2) working hours after the bid submission
deadline.

Prequalification of Contractors and/or Subcontractors Qis is not required.

No Pre-Bid Conference is scheduled for this project.

The General Character of the Work under this Contract includes the installation of approximately 80 feet of
aluminized steel corrugated culvert pipe, engineered streambed material, curb and gutter, water quality swale, and
storm drainage and along Columbia Blvd. Work also includes the installation, maintenance, and removal of temporary
traffic control and erosion control measures, rock excavation, and the removal and replacement of existing pavement.

The Solicitation Schedule and Deadlines are generally as follows:
BID SUBMISSION DEADLINE/BID OPENING:_ 2:30 pm, December 15th, 2022
Anticipated City Council Award:_ January 4, 2023
Anticipated Notice to Proceed: January 23,2023
Project Final Completion:_ December 31, 2023

Contract Documents, including plans and specifications, may be examined after 2:00 pm November 16, 2022, at the
following offices:

City of St. Helens City Hall 265 Strand Street, St. Helens, OR 97051 503-397-6272
Dodge Data & Analytics 3461 NW Yeon Ave., Portland, OR 97210 253-539-9335
Oregon Contractors Plan Center 5468 SE International Drive, Milwaukie, OR 97222 503-650-0148
Daily Journal of Commerce www.djcoregon.com 503-274-0624
SW Washington Contractors Association 7017 NE Hwy. 99, Suite #214, Vancouver, WA 98665 360-694-7922
Premier Builders Exchange 1902 NE 4th Street, Bend, OR 97701 541-389-0123
Salem Contractors Exchange Plan Center 2256 Judson St. SE, P.0. Box 12065, Salem, OR 97309  503-362-7957
Seattle Daily Journal of Commerce www.plancenter.com 206-219-6481

Copies of Contract Documents, including plans and specifications may be obtained on or after November 16, 2022 at St.
Helens City Hall 265 Strand Street, St. Helens, Oregon for a nonrefundable fee of forty-five dollars ($45.00) per set. If
ordered by mail, add a ten-dollar ($10.00) processing and mailing charge. Plans may also be downloaded at no cost on

the City’s website at https://www.sthelensoregon.gov/rfps.

Bids shall only be considered valid if Bidder is listed on the City’s Official Plan Holder List. The purchase of
project Plans and Specifications from the City will place the Bidder on the Official Plan Holder List. Bidders who acquire
Plans and Specifications from a website or a plan center must contact the City at (503) 397-6272 and request to be
placed on the City’s Official Plan Holder List for a nonrefundable fee of ten dollars ($10.00).

The City reserves the right to make changes to the Notice to Contractors/Invitation to Bid and the resulting contract by
written addenda, prior to the bid submission deadline and date. The City will not mail notice of addenda but shall
publish notice of any addenda on the City’s website, https://www.sthelensoregon.gov/rfps, and post the notice of
addenda at City Hall. The addenda may be downloaded or picked up at City Hall. Check website and City Hall bulletin
board frequently until the bid submission deadline because City may, in its discretion, provide additional notices.
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No bid will be received or considered unless the bid is submitted in writing and received on the prescribed City Offer
form, mailed or delivered to the City Administrator, City Hall, City of St. Helens, 265 Strand Street St. Helens, Oregon
97051 in a sealed envelope plainly marked on the outside of the envelope “SEALED BID” and specifying the project
name, COLUMBIA BOULEVARD CULVERT, PROJECT NO. R-679B, and bearing the name and address of the bidder, the
bidder’s telephone number and the bid opening date. All bids must be prepared and signed in ink by an authorized
representative. Facsimile bids will not be accepted. No bid will be received or considered unless the bid contains a
statement by the bidder, as part of their bid, that Contractor agrees to be bound by and will comply with the provisions
of ORS 279C.838 or 279C.840 or 40 U.S.C. 3141 to 3148 (Davis- Bacon Act), as applicable. This project is for a public

work and is subject to ORS 279C.800 to 279C.870, the Oregon Prevailing Wage Law.

No bid will be received or considered unless the bid contains a statement by the bidder, as part of their bid, identifying
whether or not the bidder is a resident bidder as defined by ORS 279A.120.

Bidders O are M are notrequired to be licensed for asbestos removal under ORS 468A.720.

The successful bidder is required to obtain a City business license.

No bid will be received or considered unless the bidder is licensed by the Oregon Construction Contractor’s Board or
the State Landscape Contractors Board, whichever is applicable.

No bid will be received or considered unless the Offer is accompanied by a certified check, cashier's check, surety bond
(bid bond), or irrevocable letter of credit issued by an insured institution as defined in ORS 706.008, in an amount equal
to ten percent (10%) of the total amount bid. The successful bidder will be required to furnish a faithful performance
bond and a labor and material payment bond each in the amount of one hundred percent (100%) of the amount of the
Contract and show proof that the Contractor has filed a public works bond in the amount of $30,000 with Bureau of
Labor and Industries (BOLI). Contractor will also be required to furnish evidence of insurance, including workers'
compensation insurance before the Work shall commence.

The City shall investigate and determine the qualifications of the apparent low responsive bidder prior to awarding the
Contract. The City shall reject any bid by a nonqualified or disqualified bidder. The City reserves the right to reject any
bid not in compliance with all prescribed public bidding procedures and requirements and may reject all bids for good
cause upon a finding that it is in the public interest to do so. Evaluation of bids will be based on minimum requirements
established by the specifications and compliance with conditions of the Notice to Contractors/Invitation to Bid and
City’s public contracting rules. Additional evaluation criteria are as follows: None Required

Pursuant to ORS 279A.120, awards shall be subject to preference for products produced or manufactured in Oregon,
providing that price, fitness and quality are equal. In determining the lowest responsible bidder, City shall add a percent
increase to each out-of-state bidder's bid price which is equal to the percent of preference given to local bidders in the
bidder's home state, as set forth in the chart located at www.oregon.gov/DAS/EGS/ps/Pages/RecipPref/detail a main

page.aspx The deadline to file a written protest or request, pursuant to Instruction to Bidders to change Contract
terms, conditions or specifications is not less than ten (10) calendar days prior to the bid submission deadline. The bid
submission deadline may be extended by the City to consider a protest or request.

Project Contacts: Sharon Darroux, Engineering Manager, (503) 366-8243 or sdarroux@sthelensoregon.gov; or
Alexander Bird, P.E., Engineer I, (503) 366-8223 or abird@sthelensoregon.gov

The City of St. Helens requires all contractors to comply with the City’s adopted Nondiscrimination and Equal
Opportunity Policies, a copy of which can be obtained from the City Project Manager, supra. The City’s programs,
services, employment opportunities, volunteer positions and contracts are open to all persons without regard to race,
color, religion, sex, sexual orientation, national origin, marital status or age if the individual is 18 years of age or older.
Contractor shall comply with all federal, state, and local laws and ordinances applicable to the Work under this
Contract, including, without limitation, ORS chapter 279A-C, and Title VI of the Civil Rights Act of 1964, Section V of the
Rehabilitation Act of 1973, the Americans with Disabilities Act of 1990, ORS 659A.142, and all regulations and
administrative rules established pursuant to those laws, and all other applicable requirements of federal and state civil
rights and rehabilitation statues, rules and regulations. Contractor shall certify that the Contractor has not
discriminated against minorities, women or emerging small businesses in obtaining any required subcontracts.
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Part 1

Bid Documents
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COLUMBIA BOULEVARD CULVERT,
PROJECT NO. R-679B
FIRM OFFER (BID) AND SCHEDULE OF PRICES

TO FURNISH ALL PERMITS, LABOR, TOOLS, MACHINERY, MATERIALS, TRANSPORTATION, EQUIPMENT AND
SERVICES OF ALL KINDS REQUIRED FOR THE CONSTRUCTION OF THIS PROJECT FOR THE CITY OF ST. HELENS,
COLUMBIA COUNTY, OREGON, AS STATED IN THE COMPLETED SCHEDULE OF PRICES, ALL IN ACCORDANCE WITH
THE CONTRACT DOCUMENTS, PLANS, SPECIFICATIONS, AND DRAWINGS WHICH ARE ON FILE AT THE CITY OF ST.
HELENS, CITY HALL, 265 STRAND STREET, ST. HELENS, OREGON 97051.

NAME OF BIDDER:

CONTACT:

ADDRESS:

CITY STATE ZIP

TELEPHONE NO.:

FAX NO.:

EMAIL ADDRESS:

To the Honorable Mayor and City Council
City Hall

City of St. Helens

265 Strand Street

St. Helens, Oregon 97051

In response to competitive bidding, this FIRM OFFER is submitted as an offer by the undersigned to enter into a
contract with the City of St. Helens for furnishing all permits, labor, tools, machinery, materials, transportation,
equipment and services of all kinds required for, necessary for, or reasonable incidental to, the construction of this
Project for the City of St. Helens, Oregon, as shown in the Contract Documents on file at City Hall, 265 Strand Street, St.
Helens, Oregon, and which are a condition of this Offer as though they were attached. This offer is subject to the
following declarations as to the acts, intentions and understandings of the undersigned and the agreement of the City of
St. Helens to the terms and prices herein submitted.

1.

The undersigned has familiarized themselves with the nature and extent of the Contract Documents, project Work,
site, locality, general nature of Work to be performed by City or others at the site that relates to the project Work
required by the Contract Documents, local conditions, and federal state, and local Laws and Regulations that in any
manner may affect cost, progress, performance, or furnishing of the project Work.

The undersigned has obtained and carefully studied (or assumes responsibility for obtaining and carefully studying)
examinations, investigation, exploration, tests, and studies which pertain to the conditions (subsurface or physical)
at or contiguous to the site or otherwise and which may affect the cost, progress, performance, or furnishing of the
project Work as Contractor deems necessary for the performance and furnishing of the project Work at the Contract
Price, within the Contract Time, and in accordance with the other terms and conditions of the Contract Documents;
and no additional or supplementary examinations, investigations, explorations, tests, reports, or similar information
or data are or will be required by Contractor for such purposes.

All of the Contract Documents, including all plans, specifications, and drawings have been examined and an
examination of the site of the proposed Work, together with such investigations as are necessary to determine the
conditions to be encountered have been made by the undersigned and the terms and conditions of the Contract and
solicitation documents are hereby accepted, and that if this Offer is accepted, the undersigned will contract with the
City of St. Helens, Oregon, using the form attached and agrees to be bound to the terms and conditions of said
Contract and solicitation documents.

It is understood that the contract drawings may be supplemented by additional drawings and specifications in
explanation and elaboration thereof and, if they are not in conflict with those referred to in paragraph 1 above, they
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shall have the same force and effect as though they were attached and they shall be accepted as part of the Contract

when issued.

5. The undersigned agrees that upon written acceptance of this bid s/he/it will, within ten working days, of receipt of
such notice, execute a formal contract agreement with the City. The undersigned further agrees that s/he/it will
provide the following in order to execute the Contract:

Performance Bond and Payment Bond, both in the amount equal to 100% of the awarded Contract;
Proof of filing of a Public Works Bond in the required statutory amount with BOLI

Certificates of Insurance for all required insurance coverages;

Certificates of Coverage for Workman Compensation and unemployment insurance; and

All other bonds, permits, licenses, etc. as required in the Contract Documents.

6. The quantities stated in the Schedule of Prices are approximate only and payment will be made at the unit prices
stated for the actual quantities incorporated in the completed Work. If there is an increase in the total payment for
an item covered by a lump sum price, it shall be computed on the basis of extra work for which an increase in
payment will have been earned; and if there is a decrease in a lump sum payment for any such items, it shall be made
only as the result of negotiation between the undersigned and the City.

Item No

0210-0100000A

0221-0101000A

0245-0100000A

0280-0100000A

0280-0119000E

0290-0100000A

0290-0200000A

0305-0100000A

0310-0106000A

0320-0100000A

0330-0105000K

0350-0105000J

BID SCHEDULE
COLUMBIA BOULEVARD CULVERT, PROJECT NO. R-679B

Description Unit Estimated @ Unit Estimated
Quantity Price Total Price

MOBILIZATION, BONDS, INSURANCE, LS 1

AND DEMOBILIZATION

TEMPORARY WORK ZONE TRAFFIC LS 1

CONTROL, COMPLETE

TEMPORARY WATER MANAGEMENT LS 1

FACILITY AT STATION "C" 0+15

EROSION CONTROL LS 1

STRAW BALE EACH 10

POLLUTION CONTROL PLAN LS 1

TURBIDITY MONITORING LS 1

CONSTRUCTION SURVEY WORK LS 1

REMOVAL OF STRUCTURES AND LS 1

OBSTRUCTIONS

CLEARING AND GRUBBING LS 1

GENERAL EXCAVATION CUYD 523

SUBGRADE GEOTEXTILE SQYD 6
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103x71 INCH PIPE-ARCH, 20 FT

0445-010070CF DEPTH FOOT 85
0445-030012AF 12 INCH SANITARY SEWER PIPE, 5 FT FOOT 8
DEPTH
CONCRETE STORM SEWER
0470-0101000E MANHOLES EACH 1
0490-0105000E  ADJUSTING INLETS EACH 1
0641-0100000M AGGREGATE BASE TON 50
COMMERCIAL ASPHALT CONCRETE
0740-0100000M PAVEMENT TON 5
0744-0202000M  LEVEL 2, 1/2 INCH ACP MIXTURE TON 25
CONCRETE CURBS, CURB AND
0759-0105000F GUTTER, MODIFIED FOOT 57
1012-0100000A = WATER QUALITY SWALE, #1 LS 1
1030-0108000R = PERMANENT SEEDING ACRE 0.1
1040-0101000K = TOPSOIL CUYD 10
1091-0100000A STREAMBED ENHANCEMENT LS 1
1091-0100500K | STREAMBED EXCAVATION CUYD 25

TOTAL PRICE $

*Abbreviations: LS: Lump sum  FOOT: Linear Feet  EACH: Each CUYD: Cubic Yard  SQFT: Square Foot
The following base bid of Dollars
($ ) is proposed for the project as described in the Contract Documents.

7. All items in the Schedule of Prices have been completed in full by showing a unit or lump sum price or prices
for each and every item thereof. The price per item shall be clearly shown in the space provided. The pricing
shall be extended to show the total when required.

8. The undersigned submits the unit prices as those at which he will perform the Work involved. The extensions
of the column headed "ITEM TOTAL" are made for the sole purpose of facilitating bid comparisons and if there
are any discrepancies between the unit prices and the total amount shown, the unit prices shall govern.

9. The undersigned agrees to furnish labor, tools, machinery, materials, transportations, equipment and services
of all kinds required for, necessary for, or reasonably incidental to, construction of this Project with all
appurtenant Work as required by the plans and specifications of this Offer for the unit or lump sum prices in
the "SCHEDULE OF PRICES".

10. In stating prices, it is understood that the prices include all materials and Work required to complete the
Contract in accordance with the plans and specifications. If any material, item or service required by the
plans and specifications has not been mentioned specifically in the "SCHEDULE OF PRICES", the same shall be
furnished and placed with the understanding that the full cost to the City has been merged with the several
prices stated in the "SCHEDULE OF PRICES".
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11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

The undersigned shall furnish bonds required by the specifications and comply with the laws of the State of
Oregon which are pertinent to construction contracts of this nature even though such laws may not have been
quoted or referred to in the specifications.
Accompanying this Offer is a certified check, cashier's check or a bid bond, in the sum of $
payable to the City of St. Helens, Oregon, this being an amount for ten percent (10%) of the total bid based upon
the estimate of quantities at the above price according to the conditions of the advertisement. If this Offer is
accepted by the City and the undersigned fails to execute a satisfactory contract and bonds as stated in the
Advertisement within ten (10) working days from the date of notification, then the City may, at its option,
determine that the undersigned has abandoned the contract and there upon this Offer shall be considered null
and void, and the bid security accompanying this Offer shall be forfeited to and become the property of the City
of St. Helens. If bid is not accepted, bid security accompanying this Offer shall be returned to the undersigned.
The undersigned agrees to be bound by and will comply with the provisions of ORS 279C.838 or 279C.840 or
40 U.S.C. 3141 to 3148, the Oregon Prevailing Wage law or the Federal Davis Bacon Act, as applicable.
The undersigned certifies that the undersigned Contractor is not ineligible to receive a contract for a public
work pursuant to ORS 279C.860. Bidder further agrees, if awarded a contract, that every subcontractor will be
eligible to receive a contract for a public work pursuant to ORS 279C.860.
The undersigned certifies that he undersigned Contractor has not discriminated against minority, women or
emerging small businesses enterprises in obtaining any required subcontracts. The bidder understands and
acknowledges that it may be disqualified from bidding on this public improvement project as set forth in OAR
137-049-0370, including but not limited to City discovery a misrepresentation or sham regarding a subcontract
or that the Bidder has violated any requirement of ORS 279A.110 or the administrative rules implementing the
Statute.
The undersigned agrees that the time of completion shall be defined in the specifications, and further, the
undersigned agrees to initiate and complete this Project by the date stated below.
The Work shall be commenced within five working days after receipt of the written Notice to Proceed.
The Work shall be completed in all respects within 342 calendar days following issuance of the Notice
to Proceed and shall be completed no later than December 31st, 2023.
The undersigned bidder is licensed by the Oregon Construction Contractors Board, the registration is current
and valid, and the bidder's registration number is stated below.
If applicable, the undersigned bidder is licensed by the State Landscape Contractors Board, the license is
current and valid, and the bidder’s registration number is stated below.
The undersigned acknowledges that, in determining the lowest responsible bidder, City shall, for the purpose of
awarding the Contract, add a percent increase to each out-of-state bidder's bid price which is equal to the
percent of preference given to local bidders in the bidder's home state, as set forth in the chart located at
www.oregon.gov/DAS/EGS/ps/Pages/RecipPref/detail a main page.aspx. "Resident bidder" of Oregon means
a bidder that has paid unemployment taxes or income taxes in this state during the 12 calendar months
immediately preceding submission of the bid, has a business address in this state and has stated in the bid that
the bidder is a "resident bidder" of the State of Oregon. The undersigned represents him/her/it in this bid to be
either a Resident or a Nonresident bidder by completing the appropriate blank below.
The undersigned hereby represents that no Commissioner, officer, agency or employee of the City of St. Helens
is personally interested directly or indirectly in this Contract or the compensation to be paid hereunder and
that no representation, statement or statements, oral or in writing, of the City, its Councilors, officers, agents or
employees had induced him/her to enter into this Contract, and the documents made a part of its terms.
The undersigned has not directly or indirectly induced or solicited any person to submit a false or sham bid or
refrain from bidding. The undersigned certifies that this bid has been arrived at independently and submitted
without connection with any person, firm or corporation making a bid for the same project and is, in all
respects, fair and without collusion or fraud.
The undersigned confirms that this firm has a Qualified Drug Testing Program for employees in place and will
demonstrate this prior to award of Contract.
The undersigned confirms that if this Contract involves asbestos abatement or removal, the bidder is licensed
under ORS 468A.710 for asbestos removal. Asbestos abatement is not implicated in this Contract.
The City of St. Helens may waive minor informalities, reject any bid not in compliance with all prescribed public
bidding procedures and requirements, and may reject for good cause any or all bids upon a finding that it is in
the public interest to do so.
The undersigned confirms that this offer is not contingent upon City’s acceptance of any terms and conditions
other than those contained in the Solicitation and Contract Documents.
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26. The bidder acknowledges that the Addendum(s) listed below have been reviewed online or a copy obtained
and considered as part of the submittal of this Offer and Schedule of Prices. ADDENDA NUMBERED
THROUGH HAVE BEEN REVIEWED.

27. Bidder information and signature.

NAME OF BIDDER

BIDDER IS A RESIDENT OF THE STATE OF
(See ORS 279A.120)

CONSTRUCTION CONTRACTORS BOARD LICENSE NO

SIGNATURE OF BIDDER’S AUTHORIZED REPRESENTATIVE

OFFICIAL TITLE OF BIDDER’S AUTHORIZED REPRESENTATIVE

DATE BID IS SIGNED
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FIRST-TIER SUBCONTRACTOR DISCLOSURE FORM
COLUMBIA BOULEVARD CULVERT
Project No. R-679B

City of St. Helens, Oregon

Person designated to receive form: John Walsh, City Administrator Phone #: 503-397-6272
BID SUBMISSION DEADLINE Date: December 15, 2022 Time: 2:30pm UAM MPM

If the bid is more than $100,000 this form must be submitted at the location specified in the Invitation to Bid on the
advertised bid submission deadline and within two (2) working hours after the advertised bid submission deadline.

List below the Name, Dollar Value and Category of Work of each subcontractor that will be furnishing labor or labor and
materials and that is required to be disclosed, the dollar value of the subcontract and the category of work that the
subcontractor will be performing. Enter "NONE" if there are no subcontractors that need to be disclosed. (ATTACH
ADDITIONAL SHEETS IF NEEDED).

SUBCONTRACTOR NAME DOLLAR VALUE CATEGORY OF WORK

The above listed first-tier subcontractor(s) are providing labor or labor and materials with a Dollar Value equal to or
greater than:

a) 5% of the total Contract Price, or $15,000 whichever is greater (including all alternates). If the Dollar Value is less
than $15,000 do not list the subcontractor above; or

b) $350,000 regardless of the percentage of the total Contract Price.

Failure to submit this form by the disclosure deadline will result in a non-responsive bid. A non-responsive bid will not
be considered for award. THIS DOCUMENT SHALL NOT BE FAXED. IT IS THE RESPONSIBILITY OF BIDDERS TO SUBMIT
THIS DISCLOSURE FORM AND ANY ADDITIONAL SHEETS BY THE DEADLINE. SEE INSTRUCTIONS TO BIDDERS.

Deliver form to: City Administrator
City Hall, City of St. Helens
265 Strand Street
St. Helens, OR 97051

Form Submitted by (Bidder Name):

Contact Name: Phone Number:
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FIRST TIER SUBCONTRACTORS

Each first-tier subcontractor must disclose the following information before the Notice To Proceed shall be issued:

(Make additional copies as needed for each subcontractor)

Subcontractor/Address:

For:

$

Builders Board No. Expires

Worker's Comp. Verified: O Yes ad No

Insurance Company Policy No. Expires

City of St Helens Business License
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CITY OF ST. HELENS
STANDARD PUBLIC IMPROVEMENT CONTRACT

BID BOND SURETY
We, , a corporation or partnership duly organized under
the laws of the State of , and authorized to transact business in the State of Oregon, as
“PRINCIPAL”, and,
We, , a corporation or partnership duly organized under
the laws of the State of , and authorized to transact business in the State of Oregon, as

“SURETY”,

hereby jointly and severally bind ourselves, our respective heirs, executors, administrators, successors and assigns
firmly by these presents to pay unto the City of St. Helens, Oregon, (OBLIGEE) the sum of:

($ )

Dollars.

The condition of the obligation of this bond, is that the PRINCIPAL herein has in response to City’s Notice to Contractors
and Invitation to Bid, submitted its Offer for the COLUMBIA BOULEVARD CULVERT, which Offer is incorporated herein
and made a part hereof by this reference, and Principal is required to furnish bid security in an amount equal to ten
(10%) percent of the total amount of the bid pursuant to ORS 279C.365 and the City’s public contracting rules and
contract documents.

NOW THEREFORE, if the Offer, submitted by PRINCIPAL, is accepted, and if the Contract pursuant to the Offer is
awarded to the PRINCIPAL, and if the PRINCIPAL executes such Contract and furnishes such good and sufficient
Performance and Payment Bonds as required by the Bidding and Contract Documents within the time specified and
fixed by the Documents, then this obligation shall be void; otherwise it shall remain in full force and effect. If the
PRINCIPAL shall fail to execute the proposed Contract and to furnish the Performance and Payment Bonds, the SURETY
hereby agrees to pay the OBLIGEE the surety bond sum as liquidated damages within ten (10) days of such failure.

IN WITNESS WHEREOF, we have caused this instrument to be executed and sealed by our duly authorized legal

representatives this day of , 20
Surety Principal
Address Address
By: By: Attorney-in-Fact

[A certified copy of the Agent’s Power of Attorney must be attached hereto.]
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Part 2

Contract Documents



CITY OF ST. HELENS, OREGON
STANDARD PUBLIC IMPROVEMENT
CONTRACT

FOUNDED 1850

COLUMBIA BOULEVARD CULVERT

Project No. R-679B

This Contract is between the CITY OF ST. HELENS, a municipal corporation of the State of Oregon (City) and
(Contractor). The City’s Project Manager for this Contract is Alexander Bird.

1. Effective Date and Duration

This Contract is effective on ,20 , or on the date at which every party has signed this
Contract, whichever is later. The Work under this Contract shall, unless otherwise terminated or extended, be
completed on or before _December 31, 2023 .

2. Statement of Work

General description of the Work and quantities:

The General Character of the Work under this Contract includes the installation of approximately 80 feet of aluminized
steel corrugated culvert pipe, engineered streambed material, curb and gutter, water quality swale, and storm drainage
and along Columbia Blvd. Work also includes the installation, maintenance, and removal of temporary traffic control
and erosion control measures, rock excavation, and the removal and replacement of existing pavement.

The Work is fully described in the Contract Documents, which are hereby incorporated herein and made a part hereof
by this reference. The statement of work, including the delivery schedule for the Work, is contained in Exhibit A.
Contractor shall, at its own risk and expense, perform the Work described in the Contract Documents and furnish all
permits, labor, tools, machinery, materials, transportation, equipment and services of all kinds required for, necessary
for, or reasonable incidental to, performance of the Work, that is, the construction of this Project for the City of St.
Helens, Oregon, as shown in the Contract Documents. Contractor shall secure all Municipal, County, State, or Federal
Permits or licenses including but not limited to payment of permit fees, license fees and royalties necessary or incident
to performance of the Work on this Contract. The risk of loss for such Work shall not shift to the City until written
acceptance of the Work by the City.

3. Consideration

a. City agrees to pay Contractor, at the times and in the manner provided in the Contract Documents, the sum of
($ ) for accomplishing all the Work required by this

Contract and the Contract Documents.

b. Any progress payments to Contractor shall be made only in accordance with the schedule and requirements in
Exhibit A, if applicable, and Section 21 of the Standard Terms and Conditions for Public Improvement Contracts.

c. City certifies that sufficient funds have been appropriated to make payments required by this Contract during the
current fiscal year. Payment for Work performed after June 30 of any given year is subject to funds being appropriated
by the St. Helens City Council. If funds are not appropriated, the City may terminate this Contract for convenience by
notice to the Contractor.
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CONTRACTOR DATA, CERTIFICATION, AND SIGNATURE

Business Name (Please Print):

Contact Name: Phone: Fax:
Address:

Social Security #: St. Helens Business License #:
Federal Tax ID#: State Tax ID #:

Construction Contractors Board #:

Citizenship:  Nonresident Alien U4 Yes U No

Business Designation (check one): U Individual U Sole Proprietorship U Partnership
U Corporation O Government/Nonprofit

The above information must be provided prior to contract approval. Payment information will be reported to the
Internal Revenue Service (IRS) under the name and taxpayer .D. number provided above. (See IRS 1099 for additional
instructions regarding taxpayer ID numbers.) Information not matching IRS records could subject you to withholding.

I, the undersigned, understand that the Standard Terms and Conditions For Public Improvement Contracts and Exhibits
A through ] together with all other Contract Documents as described in Section 5 of the Standard Terms and Conditions
For Public Improvement Contracts, and the separately bound 2021 Oregon Standard Specifications for Construction,
and the City Public Facilities Construction Standards Manual, are an integral part of this Contract and agree to perform
the Work described in the Contract Documents, including but not limited to Exhibit A, in accordance with the terms and
conditions of this Contract. I further understand the City is prohibited from entering into a contract when the contractor
has neglected or refused to file any return, pay any tax, or properly contest a tax, pursuant to ORS305.385; I hereby
certify, under penalty of perjury and false swearing, that I/my business am/is not in violation of any Oregon Tax Laws; I
further certify that  am an independent contractor as defined in ORS 670.600.

Signed by Contractor:

Signature/Title Date

NOTICE TO CONTRACTOR: This Contract does not bind the City of St. Helens unless and until it has been executed by the
Mayor after authorization by the City Council at a public meeting.

CITY OF ST. HELENS SIGNATURE

Approved:
Mayor Rick Scholl Date
Authorized by the full Council on
Attest:
City Recorder Date
Reviewed:
City Attorney Date
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CITY OF ST. HELENS
STANDARD TERMS AND CONDITIONS FOR PUBLIC IMPROVEMENT CONTRACTS

1. Contractor is Independent Contractor
a. Contractor shall perform the Work required by this Contract as an independent contractor. Although the
City reserves the right (i) to specify the desired results; (ii) to determine (and modify) the delivery
schedule for the Work to be performed; and (iii) to evaluate the quality of the completed performance, the
City cannot and will not control the means, methods or manner of the Contractor’s performance. The
Contractor is responsible for determining the appropriate means, methods and manner of performing the
Work.

b. The Contractor represents and warrants that Contractor (i) is not currently an employee of the federal
government or the State of Oregon, and (ii) meets the specific independent contractor standards of ORS
670.600, as certified on the Independent Contractor Certification Statement attached as Exhibit C.

c. Contractor will be responsible for any federal, state or local taxes applicable to any compensation or
payment paid to Contractor under this Contract.

d. Contractor is not eligible for any federal Social Security, unemployment insurance, state Public Employees’
Retirement System, or workers’ compensation benefits from compensation or payments to Contractor
under this Contract.

2. Subcontracts and Assignment
Contractor shall not subcontract any of the Work required by this contract, or assign, sell, dispose of, or transfer any of
its interest in this contract, nor delegate duties under the contract, either in whole or in part, without the prior written
consent of the City. Such consent, if provided, shall not relieve the Contractor of any of the obligations under the
contract. Any assignee or transferee shall be considered the agent of the Contractor and be bound to abide by all
provisions of the Contract. Contractor agrees that if subcontractors are employed in the performance of this contract,
the Contractor and its subcontractors are subject to the requirements and sanction of ORS Chapter 656, Workers’
Compensation.

Use of Subcontractors, material suppliers or equipment suppliers shall in no way release Contractor from any
obligations of the Contract with City. Contractor will provide in all subcontract agreements that the Subcontractor,
material supplier and equipment supplier will be bound by the terms and conditions of this Contract to the extent that
they relate to the Subcontractor's work, material or equipment. All subcontracts are assignable to the City at City's
option, in the event this agreement is terminated for default of Contractor.

3. No Third-Party Beneficiaries
City and Contractor are the only parties to this Contract and are the only parties entitled to enforce its terms. Nothing in
this contract gives or provides any benefit or right, whether directly, indirectly, or otherwise, to third persons unless
such third persons are individually identified by name herein and expressly described as intended beneficiaries of the
terms of this Contract.

4. Successors in Interest
The provisions of this Contract shall be binding upon and shall inure to the benefit of the parties hereto, and their
respective successors and approved assigns, if any.

5. Contract Documents
The Contract Documents, which comprise the entire Contract between the City and Contractor, include all sections or
parts of the bid package however denominated, including all documents and plans attached or referenced therein, the
Notice to Contractors - Invitation to Bid, Offer, First-Tier Subcontractors Disclosure Form, Surety Bid Bond, Public
Improvement Contract, Contract Standard Terms and Conditions and Exhibits thereto, Performance Bond, Payment
Bond, Special Provisions, Plans entitled COLUMBIA BOULEVARD CULVERT, PROJECT R-679B, Construction
Drawings, Standard Drawings, and Contract Addendums, all attached hereto, and incorporated herein by this reference,
together with the Prevailing Wage (BOLI) if applicable AND any other separately bound reference, 2021 Oregon
Standard Specifications for Construction, the City of St. Helens Engineering Department Public Facilities Construction
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Standards Manual Appendix to St. Helens Community Development Code, incorporated herein by this reference. All
exhibits, schedules and lists attached to the Contract Documents, or delivered pursuant to the Contract Documents,
shall be deemed a part of the Contract Documents and incorporated herein, where applicable, as if fully set forth herein.

6. Contractor’s Representations
By executing this Contract, the Contractor hereby certifies that the representations made by the Contractor in the
Contract Documents, including specifically the Offer, are true and correct and are incorporated herein by this reference.
Contractor further certifies that Contractor has given the City written notice of conflicts, errors, ambiguities, or
discrepancies that it has discovered in the Contract Documents, and the written resolution thereof by the City is
acceptable to the Contractor, and the Contract Documents are generally sufficient to indicate and convey understanding
of terms and conditions for performing and furnishing the Project Work.

7. Drug Testing
Contractor shall demonstrate to the City that it has a drug-testing program in place.

8. Notice to Proceed
Written Notice to Proceed will be given by the City after the Contract has been executed and the performance bond,
payment bond, public works bond and all required insurance documents approved, and a pre-construction meeting has
been held with the Contractor’s and City’s key personnel. Notice to proceed shall not be unreasonably delayed and shall
generally occur within thirty (30) days of the Contract Date. Reasonable delay may be occasioned by the need to obtain
necessary permits or easements or utility relocation. The Contractor shall commence the project Work within five (5)
days of the date of the written Notice to Proceed. Contractor is not to commence Work under the Contract prior to such
written notice.

9. Suspension of the Work
The City, and its authorized representatives, may suspend portions or all of the project Work due to causes including,
but not limited to:

a. Failure of the Contractor to correct unsafe conditions;

b. Failure of the Contractor to carry out any provision of the Contract;

c. Failure of the Contractor to carry out orders;

d. Conditions, in the opinion of the City, which are unsuitable for performing the project Work;
e. Allowance of time required to investigate differing site conditions;

f.  Any reason considered to be in the public interest.

The Contract Time will not be extended, nor will the Contractor be entitled to any additional compensation, if the Work
is suspended pursuant to subsections (a), (b) or (c). If the Project Work is suspended pursuant to subsection (f), the
Contractor is entitled to a reasonable extension of the contract time and reasonable compensation for all verified costs
resulting from the suspension plus a reasonable allowance for overhead with respect to such costs. Contractor shall not
be paid on account of loss of anticipated profits or revenue or other economic loss arising out of or resulting from such
suspension. The foregoing provision concerning compensation in the event of a suspension of Work of this Contract
shall not apply if such suspension occurs as a result of the Contractor’s violation of any Federal, State, or Local statutes,
ordinances, rules or regulations, or as a result of any violation by the Contractor of the terms of this Contract, including
a determination by the City that the Contractor has not progressed satisfactorily with the Work in accordance with
specifications.

10. Early Termination
The City and the Contractor, by mutual written agreement, may terminate this Contract at any time.

The City may terminate this Contract, in whole or in part, at any time for any reason considered by the City, in the

exercise of its sole discretion, to be in the public interest. The City will provide the Contractor, and the Contractor’s
surety, seven (7) days prior written notice of a termination for convenience.
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The City may terminate this Contract in the event of a material breach of the Contract by the Contractor. Prior to such
default termination, however, the City shall give to the Contractor written notice of the breach and the intent to
terminate for default. If the Party has not cured the breach within 15 days of the date of the notice (or if the breach
cannot be cured in 15 days, Contractor has provided a cure plan that has been accepted by City and is making
substantial progress in curing), then the City may terminate the Contract for default by giving a written notice of
termination for default.

Any termination for default that is found to be improper for any reason shall be converted to a termination for
convenience and Contractor’s remedies shall be limited as if the termination had been one for convenience at inception.

11. Payment on Early Termination

a. Ifthis Contract is terminated by mutual agreement, the City shall pay the Contractor for Work performed in
accordance with the Contract prior to the termination date in an amount agreed to by the parties as part of the
termination agreement. Contractor shall not be entitled to any amount for overhead or profit on uncompleted
Work.

b. Ifthis Contract is terminated by the City for convenience, City shall pay the Contractor for Work properly
completed before the termination for convenience, along with costs incurred by Contractor due to the
termination. Contractor shall not be entitled to any amount for overhead or profit on uncompleted Work.
Contractor shall remain liable for Work performed prior to the termination for convenience.

c. Ifthis Contract is terminated by the City for default due to a material, uncured breach by the Contractor, then
the City shall pay the Contractor, if applicable, as provided Section 12, Remedies for Default. Contractor shall
remain liable for Work performed prior to the termination for default.

12. Remedies for Default
In the event of a termination for default by City due to a material, uncured breach by the Contractor, payment to
Contractor will be immediately suspended. The City may proceed to complete the Work either itself, by agreement with
another contractor, or by a combination thereof. In the event the cost of completing the Work exceeds the remaining
unpaid balance of the total compensation provided under this Contract, then the Contractor shall pay to the City the
amount of the excess reprocurement costs within 14 days of written demand. To the extent that the reprocurement
costs are lower than the remaining unpaid balance under this Contract, the City shall pay such difference to Contractor.
After notice of termination for default, the Contractor and the Contractor's surety shall provide the City with immediate
and peaceful possession of the Project site and premises, and materials located on and off the Project site and premises
for which the Contractor received progress payment.

The remedies provided to the City under this Contract for a material, uncured breach by the Contractor shall not be
exclusive. The City also shall be entitled to any other contractual, equitable or legal remedies that are available.

13. Access to Records
Contractor shall maintain and the City and its authorized representatives shall have access to all books, documents,
papers and records of Contractor which relate to this Contract for the purpose of making audit, examination, excerpts,
and transcripts for a period of ten years after final payment. Contractor shall follow generally accepted accounting
principles. Copies of applicable records shall be made available upon request at no charge to City. Failure to keep
records for the required period shall be deemed a spoliation of evidence.

14. Ownership of Work Product
All work products of the Contractor that result from this Contract, including but not limited to background data,
documentation and staff work that is preliminary to final reports, are the property of City. Draft documents and
preliminary work submitted to the City for review and comment shall not be considered as owned, used or retained by
the City until the final document is submitted.

The City shall own all proprietary rights, including but not limited to copyrights, trade secrets, patents and all other
intellectual or other property rights in and to such work products. Preexisting trade secrets of the Contractor shall be
noted as such and shall not be considered as a work product of this Contract. All such work products shall be
considered “works made for hire” under the provisions of the United States Copyright Act and all other equivalent laws.
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Use of any work product of the Contractor by the City for any purpose other than the use intended by this contract is at
the risk of the City. Use of any work product by Contractor for other than this Project is prohibited without the written
consent of the City.

15. Compliance with Applicable Law
Contractor shall comply and require all Subcontractors to comply with all federal, state, and local laws and ordinances,
and City contracting rules applicable to the work under this contract, including without limitation ORS Chapter 279A-C
and specifically ORS 279A.110, 279A.120, 279A.125, 279C.365, 279C.370, 279C.375, 279C.380, 279C.505, 279C.510,
279C.515,279C.520,279C.525,279C.527,279C.528, 279C.530, 279C.540, 279C.545, 279C.555, 279C.560, 279.565,
279C.570,279C.580, 279C.585, 279C.600 to 279C.625, 279C.650 to 279C.670, and ORS 279C.800 to 279C.870, if
applicable.

a. Contractor shall:

1) Make payment promptly, as due, to all persons supplying to the Contractor labor or material for
the performance of the Work provided for in the Contract;

2) Pay all contributions or amounts due the Industrial Accident Fund from the Contractor or
subcontractor incurred in the performance of the Contract;

3) Notpermitany lien or claim to be filed or prosecuted against the state or a county, school district,
municipality, municipal corporation or subdivision thereof, on account of any labor or material
furnished;

4) Pay to the Department of Revenue all sums withheld from employees under ORS 316.167;

5) Demonstrate that an employee drug testing program is in place;

6) To the extent the Work includes demolition, salvage or recycle construction and demolition debris,
if feasible and cost-effective;

7) To the extent the Work includes lawn and landscape maintenance, compost or mulch yard waste
material at an approved site, if feasible and cost-effective.

b. Ifthe Contractor fails, neglects or refuses to pay promptly a person’s claim for labor or services that the
person provides to the contractor or a subcontractor in connection with the Contract as the claim becomes
due, City may pay the amount of the claim to the person that provides the labor or services and charge the
amount of the payment against funds due or to become due the Contractor by reason of the Contract.

c. Ifthe Contractor or its subcontractor fails, neglects or refuses to pay a person that provides labor or
materials in connection with the Contract within 30 days after receiving payment from City, Contractor or
its subcontractor owes the person the amount due plus interest charges that begin at the end of the 10-day
period within which payment is due under ORS 279C.580 (4) and that end upon final payment, unless
payment is subject to a good faith dispute as defined in ORS 279C.580. The rate of interest on the amount
due is nine percent per annum. The amount of interest may not be waived.

d. If Contractor or its subcontractor fails, neglects or refuses to pay a person that provides labor or materials
in connection with the public improvement contract, the person may file a complaint with the Construction
Contractors Board, unless payment is subject to a good faith dispute as defined in ORS 279C.580.

e. Paying a claim in the manner authorized (b) through (d) above does not relieve the Contractor or the
Contractor’s surety from obligation with respect to an unpaid claim.

f.  No person may not be employed for more than 10 hours in any one day, or 40 hours in any one week,
except in cases of necessity, emergency or when the public policy absolutely requires it, and in such cases
the employee shall be paid at least time and a half pay:

1)
i. Forall overtime in excess of eight hours in any one day or 40 hours in any one week when
the work week is five consecutive days, Monday through Friday; or
ii. For all overtime in excess of 10 hours in any one day or 40 hours in any one week when
the work week is four consecutive days, Monday through Friday; and
2) For all work performed on Saturday and on any legal holiday specified in ORS 279C.540.
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g. Contractor shall give notice in writing to employees who work on Work covered by the Contract, either at
the time of hire or before commencement of work on the Contract, or by posting a notice in a location
frequented by employees, of the number of hours per day and days per week that the employees may be
required to work.

h. Contractor shall promptly, as due, make payment to any person, copartnership, association or corporation
furnishing medical, surgical and hospital care services or other needed care and attention, incident to
sickness or injury, to the employees of the Contractor, of all sums that the Contractor agrees to pay for the
services and all moneys and sums that the Contractor collected or deducted from the wages of employees
under any law, contract or agreement for the purpose of providing or paying for the services.

i.  Contractor shall comply with ORS 656.017 unless exempt under ORS 656.126.

j-  The withholding of retainage by Contractor and its subcontractors shall be in accordance with ORS
701.420.

k. Inaccordance with ORS 279C.560, unless City finds in writing that accepting a bond, security or other
instrument poses an extraordinary risk that is not typically associated with the bond, security or other
instrument, City will approve the Contractor's written request to deposit bonds, securities or other
instruments with the City or in a custodial account or other account satisfactory to City with an approved
bank or trust company, to be held instead of cash retainage for the benefit of City. In such event, City will
reduce the cash retainage by an amount equal to the value of the bonds, securities and other instruments.
Interest or earnings on the bonds, securities and other instruments shall accrue to the Contractor. Bonds,
securities and other instruments deposited instead of cash retainage shall be assigned to or made payable
to City and shall be of a kind approved by the Director of the Oregon Department of Administrative
Services, including but not limited to: Bills, certificates, notes or bonds of the United States; Other
obligations of the United States or agencies of the United States; Obligations of a corporation wholly owned
by the federal government; Indebtedness of the Federal National Mortgage Association; General obligation
bonds of the State of Oregon or a political subdivision of the State of Oregon; or Irrevocable letters of credit
issued by an insured institution, as defined in ORS 706.008. The Contractor shall execute and provide such
documentation and instructions respecting the bonds, securities and other instruments as City may require
to protect its interests. When City determines that all requirements for the protection of City’s interest
have been fulfilled, the bonds and securities deposited instead of cash retainage will be released to the
Contractor. If City accepts a surety bond from Contractor in lieu of retainage, Contractor shall accept like
bonds from its subcontractors or suppliers from which Contractor has retainage. Contractor shall then
reduce the moneys Contractor holds as retainage in an amount equal to the value of the bond and pay the
amount of the reduction to the subcontractor or supplier.

1. City shall make progress payments on the Contract monthly as work progresses. Payments shall be based
upon estimates of work completed that are approved by City. A progress payment is not considered
acceptance or approval of any work or waiver of any defects therein. City shall pay to Contractor interest
on the progress payment, not including retainage, due the Contractor. The interest shall commence 30 days
after receipt of the invoice from the Contractor or 15 days after the payment is approved by City,
whichever is the earlier date. The rate of interest charged to City on the amount due shall equal three times
the discount rate on 90-day commercial paper in effect at the Federal Reserve Bank in the Federal Reserve
district that includes Oregon on the date that is 30 days after receipt of the invoice from Contractor or 15
days after the payment is approved by City, whichever is the earlier date, but the rate of interest may not
exceed 30 percent. Interest shall be paid automatically when payments become overdue. City shall
document, calculate and pay any interest due when payment is made on the principal. Interest payments
shall accompany payment of net due on the Contract. City will not require Contractor to petition, invoice,
bill or wait additional days to receive interest due. When an invoice is filled out incorrectly, when there is
any defect or impropriety in any submitted invoice or when there is a good faith dispute, City shall so
notify Contractor within 15 days stating the reason or reasons the invoice is defective or improper or the
reasons for the dispute. A defective or improper invoice, if corrected by Contractor within seven days of
being notified by City, may not cause a payment to be made later than specified in this section unless
interest is also paid. If requested in writing by a subcontractor, Contractor, within 10 days after receiving
the request, shall send to the subcontractor a copy of that portion of any invoice, request for payment
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submitted to City or pay document provided by City to Contractor specifically related to any labor or
materials supplied by the subcontractor. Payment of interest may be postponed when payment on the
principal is delayed because of disagreement between City and Contractor.

m. City will reserve as retainage from all progress payment five percent (5%) of the payment. As work
progresses, City may (but is not required) reduce the amount of the retainage and City may (but is not
required) eliminate retainage on any remaining monthly contract payments after 50 percent of the Work
under the Contract is completed if, in City’s opinion, such work is progressing satisfactorily. Elimination or
reduction of retainage shall be allowed only upon written application by Contractor, and the application
shall include written approval of Contractor’s surety. However, when the contract work is 97.5 percent
completed, City may, at the City’s sole discretion and without application by Contractor, reduce the
retained amount to 100 percent of the value of the Work remaining to be done. Upon receipt of a written
application by Contractor, the City shall respond in writing within a reasonable time. The retainage held by
City shall be included in and paid to Contractor as part of the final payment of the Contract Price. City shall
pay to Contractor interest at the rate of 1.5 percent per month on the final payment due Contractor,
interest to commence 30 days after the work under the Agreement has been completed and accepted and
to run until the date when the final payment is tendered to Contractor. Contractor shall notify City in
writing when the contractor considers the work complete and Owner shall, within 15 days after receiving
the written notice, either accept the work or notify Contractor of work yet to be performed on the Contract.
If City does not, within the time allowed, notify Contractor of work yet to be performed to fulfill contractual
obligations, the interest provided by this subsection shall commence to run 30 days after the end of the 15-
day period.

n. Contractor shall include in each subcontract for property or services the Contractor enters into with a
subcontractor, including a material supplier, for the purpose of performing this Contract:

1) A payment clause that obligates Contractor to pay subcontractor for satisfactory performance
under the subcontract within 10 days out of amounts the City pays to Contractor under the
Contract.

2) A clause that requires Contractor to provide subcontractor with a standard form that the
subcontractor may use as an application for payment or as another method by which the
subcontractor may claim a payment due from Contractor.

3) A clause that requires Contractor, except as otherwise provided in this paragraph, to use the same
form and regular administrative procedures for processing payments during the entire term of the
subcontract. Contractor may change the form or the regular administrative procedures Contractor
uses for processing payments if Contractor: (i) Notifies the subcontractor in writing at least 45
days before the date on which the contractor makes the change; and (ii) Includes with the written
notice a copy of the new or changed form or a description of the new or changed procedure.

4) Aninterest penalty clause that obligates Contractor, if the Contractor does not pay the
subcontractor within 30 days after receiving payment from City, to pay subcontractor an interest
penalty on amounts due in each payment Contractor does not make in accordance with the
payment clause included in the subcontract under paragraph 1) of this subsection. Contractor or
subcontractor is not obligated to pay an interest penalty if the only reason that Contractor or
subcontractor did not make payment when payment was due is that Contractor or subcontractor
did not receive payment from City or Contractor when payment was due. The interest penalty: (i)
Applies to the period that begins on the day after the required payment date and that ends on the
date on which the amount due is paid; and (ii) Is computed at the rate specified in ORS 279C.515

().

0. Contractor shall, in each of the Contractor’s subcontracts, require the first-tier subcontractor to include a
payment clause and an interest penalty clause that conforms to the standards of subsection (n) of this
section in each of the first-tier subcontractor’s subcontracts and to require each of the first-tier
subcontractor’s subcontractors to include such clauses in the first-tier subcontractors’ subcontracts with
each lower-tier subcontractor or supplier.

The requirements applicable to contractors set forth in these sections are all incorporated into this contract by this

reference as though set forth herein in their entirety. Contractor also expressly agrees to comply with: (i) Title VI of the
Civil Rights Act of 1964; (ii) Section V of the Rehabilitation Act of 1973; (iii) the Americans with Disabilities Act of 1990,
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as amended (iv) ORS 659A.142, (v) all regulations and administrative rules established pursuant to those laws; and (vi)
all other applicable requirements of federal and state civil rights and rehabilitation statues, rules and regulations. In
addition, Contractor expressly agrees to comply with all federal and state tax laws. A condition or clause required by
law to be in this contract shall be considered included and incorporated into the Contract and made a part as if set forth
herein in its entirety.

16. Licensing with Construction Contractor’s Board

The Contractor hereby certifies that the Contractor is licensed with the Construction Contractors Board in accordance
with ORS 701.021 to 701.042 and, further, that all subcontractors performing work under this contract, unless exempt,
shall also be licensed with the Construction Contractors Board before the subcontractors commence work under the
contract.

17. Prevailing Wages

Contractor expressly agrees to be bound by and comply with prevailing rate of wage laws applicable to Contractor’s
Work in accordance with ORS 279C.800 et seq. The prevailing wage rates in effect when this Project was first
advertised are hereby expressly incorporated into this Agreement by reference. Information on BOLI Prevailing Wage
Rates may be obtained at the following site: www.oregon.gov/BOLI/WHD/PWR/pwr state.shtml. A copy of these rates
may be requested by calling the Bureau of Labor and Industries directly (Bureau of Labor and Industries - (971) 673-
0838). Information on the Federal Davis-Bacon Act rates may be obtained at the following site:

www.oregon.gov/ODOT/HWY/SPECS/wages.shtml. Contractor’s workers must be paid not less than the specified
minimum hourly rate of wage in accordance with ORS 279C.838 and 279C.840.

Contractor shall have a public works bond filed with the Construction Contractors Board and shall provide Owner with
a copy of such bond before starting work unless Contractor is exempt under ORS 279C.836(4), (7), (8) or (9).
Contractor shall include a similar provision in any subcontract.

Contractor shall keep the prevailing rates of wage for Project posted in a conspicuous and accessible place in or about
the Project and, if it provides a health and welfare plan or pension plan or both, shall post a notice describing the plan,
including information on how and where to make claims and where to obtain further information, in a conspicuous and
accessible place in or about the Project.

Contractor shall furnish to City a weekly affidavit with supporting detailed exhibits in a form that complies with the
certified statement requirements of ORS 279C.845, certifying wages paid and to whom during each proceeding weekly
payroll period, for itself and all subcontractor who are required to submit such certified statements under ORS
279C.845. If Contractor has failed to timely submit a required certified statement, City, pursuant to ORS 279C.845(8),
shall withhold twenty-five percent (25%) from any amount owed to Contractor until Contractor provides the required
certified statement.

18. Change Orders/Extra Work

The Contractor agrees to complete this Contract in accordance with the attached specifications and requirements,
including any change orders. A change order submitted by the City must be agreed upon by the Contractor and the City,
and in the event of failure to so agree, the City may then proceed with any additional work in any manner the City may
choose. A decision by the City to proceed to have work done by another party shall in no way relieve either the
Contractor or City of this Contract and neither will such action be cause for collection of damages by either party to the
contract, one from the other. Only the City Council or designated Contracting Officer with delegated contracting
authority can authorize extra (and/or changed) work and compensation. Such authorization must be in writing. The
parties expressly recognize that City personnel are not authorized to order extra (and/or) changed work or to waive
contract requirements or authorize additional compensation. Failure of the Contractor to secure City authorization for
extra work shall constitute a waiver of any and all claims or rights to adjustment in the Contract Price or Contract Time
due to such unauthorized extra work and thereafter Contractor shall be entitled to no compensation whatsoever for the
performance of such work. Contractor further expressly waives any and all right or remedy by way of restitution and
quantum meruit for any and all extra work performed by Contractor without express and prior authorization of the

City.

If Contractor proposes an alternative material, process or system to City, or supplies City with specifications or plans for
use in the Project, Contractor warrants to City that such alternative material, process or system is adequate, accurate,
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complete, fit for its intended purpose, and, if accepted by City, that an acceptable result will be achieved. Contractor, at
its own cost, will remedy, any Work that violates this warranty until an acceptable result is achieved.

19. Inspection and Acceptance
Inspection and acceptance of all work required under this contract shall be performed by the City. The Contractor shall
be advised of the acceptance or of any deficiencies in the deliverable items.

20. Liquidated Damages

City and Contractor recognize that time is of the essence of this Contract and that City will suffer substantial financial
loss if the project work is not completed within the timeframe specified in Section (1) of the Public Improvement
Contract. City and Contractor also recognize the difficulties involved in proving in a legal or other dispute resolution
preceding the actual loss suffered by City if the project work is not completed on time. Accordingly, instead of requiring
any such proof, City and Contractor agree that as liquidated damages for delay (but not as a penalty) the Contractor
shall pay the City one hundred fifty dollars per day ($150/day) for each and every day that elapses in excess of the
Contract Time. This amount is a genuine pre-estimation of the damages expected because of a delay in the completion
of this project.

Any sums due as liquidated damages shall be deducted from any money due or which may become due to the
Contractor under this Contract. Payment of liquidated damages shall not release the Contractor from obligations in
respect to the fulfillment of the entire contract, nor shall the payment of such liquidated damages constitute a waiver of
the City’s right to collect any additional damages which may be sustained by failure of the Contractor to complete the
work on time. Permitting the Contractor to continue and finish the project work or any part thereof after the Contract
Time has expired shall in no way operate as a waiver on the part of the City or any of its rights under this Contract. The
City may in its discretion grant the Contractor an extension of time upon a showing made by the Contractor that the
work has been unavoidably delayed by conditions beyond the control of Contractor.

21. Liability, Indemnity and Hold Harmless

Contractor warrants that all its work will be performed in accordance with the Contract Documents, in accordance with
generally accepted practices and standards, as well as in accordance with the requirements of applicable federal, state,
and local laws. Acceptance of Contractor's work by City shall not operate as a waiver or release.

The Contractor shall hold harmless, indemnify, and defend City, its officers, agents, and employees from any and all
liability, actions, claims, losses, damages or other costs of whatsoever nature, including attorney's fees and witness
costs (at both trial and appeal level, whether or not a trial or appeal ever takes place) that may be asserted by any
person or entity arising from, during or in connection with the performance of the Work, actions or failure to perform
actions, and other activities of Contractor or its officers, employees, subcontractors or agents, under this Contract,
including the negligent professional acts, errors, or omissions of Contractor or its officers, employees, subcontractors,
or agents. Such indemnification shall also cover claims brought against City under state or federal workers
compensation laws. This indemnity provision excludes liability arising out of the sole negligence of the City and its
employees.

The Contractor shall assume all responsibility for the work and shall bear all losses and damages directly or indirectly
resulting to the Contractor, to the City, to the Engineer, and to their officers, agents, and employees on account of (a) the
character or performance of the work, (b) unforeseen difficulties, (c) accidents, or (d) any other cause whatsoever. The
Contractor shall assume this responsibility even if (a) fault is the basis of the claim, and (b) any act, omission or conduct
of the City connected with the Contract is a condition or contributory cause of the claim, loss, damage or injury.

Contractor waives any and all statutory or common law rights of defense and indemnification by the City.

Contractor shall also defend and indemnify City from all loss or damage that may result from Contractor’s wrongful or
unauthorized use of any patented article or process.

If any aspect of the above indemnities shall be found to be illegal or invalid for any reason whatsoever, such illegality or

invalidity shall be stricken to the extent illegal or invalid, with the remaining terms continuing to be valid, and such
shall not affect the validity of the remainder of this indemnification.
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Any specific duty or liability imposed or assumed by the Contractor as may be otherwise set forth in the Contract
documents shall not be construed as a limitation or restriction of the general liability or duty imposed upon the
Contractor by this section.

In the event any such action or claim is brought against the City, the Contractor shall, if the City so elects and upon
tender by the City, defend the same at the Contractor’s sole cost and expense, promptly satisfy any judgment adverse to
the City or to the City and the Contractor jointly, and reimburse the City for any loss, cost, damage, or expense, including
attorney fees, suffered or incurred by the City.

22. Insurance

The Contractor shall provide and maintain during the life of this Contract the insurance coverage as described in Exhibit
B. All costs for such insurance shall be borne by the Contractor and shall be included in the Contract Price. In case of the
breach of any provision of this section, the City may elect to take out and maintain at the expense of the Contractor such
insurance as the City may deem proper. The City may deduct the cost of such insurance from any monies that may be
due or become due the Contractor under this Contract. Failure to maintain insurance as provided is a material breach
and cause for default termination of the Contract. Contractor shall furnish City certificates of insurance acceptable to
City prior to execution by the City and before Contractor or any subcontractor commences work under this Contract.
The certificate shall show the name of the insurance carrier, coverage, type, amount (or limits), policy numbers,
effective and expiration dates and a description of operations covered. The certificate will include the deductible or
retention level and required endorsements. Insuring companies or entities are subject to City’s acceptance. If
requested, copies of insurance policies shall be provided to the City. Contractor shall be responsible for all deductibles,
self-insured retention’s, and/or self-insurance. Approval of the insurance shall not relieve or decrease the liability of the
Contractor hereunder.

23. Bonds / Notice of Bond Claims

At the time of execution of the Contract, the Contractor shall furnish Performance and Payment Bonds written by a
corporate surety or other financial assurance in an amount equal to the amount of the Contract Price based upon the
estimate of quantities or lump sum as set forth in the Contract. The bonds shall be continuous in effect and shall remain
in full force and effect until compliance with and fulfillment of all terms and provisions of the Contract, including the
warranty obligation of Section 24, all applicable laws and the prompt payment of all persons supplying labor and/or
material for prosecution of the work. The bonds or other financial assurance is subject to approval by the City.

24. Two-Year Warranty
a. Inaddition to and not in lieu of any other warranties required under the Contract, Contractor shall make all

necessary repairs and replacements to remedy, in a manner satisfactory to the City and at no cost to the
City, any and all defects, breaks or failures of the Work occurring within two years following the date of
final completion due to faulty or inadequate materials or workmanship. Contractor shall also repair any
damage or disturbances to other improvements under, within, or adjacent to the Work, whether or not
caused by settling, washing, or slipping, when such damage or disturbance is caused, in whole or in part,
from activities of the Contractor in performing its duties and obligations under this Contract when such
defects or damage occur within the warranty period. The two-year warranty period shall, with relation to
such required repair, be extended two years from the date of completion of such repair.

b. If Contractor, after written notice, fails within ten days to proceed to comply with the terms of this section,
City may have the defects corrected, and the Contractor and Contractor’s surety shall be liable for all
expense incurred. If Contractor, after two attempts, fails to make all necessary repairs and replacements to
remedy, in a manner satisfactory to the City, any identified defect, break or failure of the Work, Contractor
will be deemed to be in breach of warranty and City may have the defects corrected, and the Contractor
and Contractor’s surety shall be liable for all expense incurred. In case of an emergency where, in the
opinion of the City, delay would cause serious loss or damage, repairs may be made without notice being
given to Contractor and Contractor or Surety shall pay the cost of repairs. Failure of the City to act in case
of an emergency shall not relieve Contractor or Surety from liability and payment of all such costs.

25. Nondiscrimination in Labor

Contractor shall comply with provisions of City's Equal Opportunity Policy and comply with ORS Chapter 659 and ORS
Chapter 659A relating to unlawful employment practices and discrimination by employers against any employee or
applicant for employment because of race, color, religion, sex, sexual orientation, national origin, marital status or age if
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the individual is 18 years of age or older, or because of the race, color, religion, sex, sexual orientation, national origin,
marital status or age of any other person with whom the individual associates, or because of an individual’s juvenile
record that has been expunged pursuant to ORS 419A.260 and 419A.262 or to refuse to hire or employ or to bar or
discharge from employment such individual or to discriminate against such individual in compensation or in terms,
conditions or privileges of employment.

26.

Environmental Regulations

a. Pursuantto ORS 279C.525(1), the following is a list of federal, state and local agencies which have enacted
ordinances or regulations dealing with the prevention of environmental pollution and the preservation of
natural resources that may affect the performance of the Contract.

Federal Agencies:

Agriculture, Department of Forest Service, Soil Conservation Service

Defense, Department of Army Corps of Engineers Energy, Department of

Federal Energy Regulatory Commission Environmental Protection Agency

Health and Human Services, Department of

Housing and Urban Development, Department of

Solar Energy and Energy Conservation Bank

Interior, Department of

Bureau of Land Management, Bureau of Indian Affairs , Bureau of Mines, Bureau of Reclamation
Geological Survey, Minerals Management Service

U.S. Fish and Wildlife Service

Labor, Department of Mine Safety and Health Administration Occupational Safety and Health Administration
Transportation, Department of Coast Guard

Federal Highway Administration

Water Resources Council

State Agencies:

Administrative Services, Department of

Agriculture, Department of Columbia River Gorge
Commission Consumer & Business Services, Department of
Oregon Occupational Safety & Health Division

Energy, Department of Environmental Quality, Department of Fish and Wildlife, Department of
Forestry, Department of

Geology and Mineral Industries, Department of

Human Resources, Department of

Land Conservation and Development Commission

Parks and Recreation, Department of

Soil and Water Conservation Commission

State Engineer

State Land Board (Lands, Division of State)

Water Resources Department

Local Agencies:

City of St. Helens City Council
City Councils
- County Courts
- County Commissioners of Columbia County
- Port Districts
- County Service Districts
- Sanitary Districts
- Water Districts
- Fire Protection Districts
- Historical Preservation Commissions
- Planning Commissions

If the Contractor awarded the project is delayed or must undertake additional Work by reason of the enactment of new
statutes, ordinances, rules or regulations relating to the prevention of environmental pollution and the preservation of
natural resources or the amendment of existing statutes, ordinances, rules or regulations relating to the prevention of
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environmental pollution and the preservation of natural resources occurring after the submission of the successful bid,
the City may:

i. Terminate the contract;
ii. Complete the work itself;
ii. Use non-city forces already under contract with the City;
iv. Require that the underlying property owner be responsible for cleanup;
V. Solicit bids for a new contractor to provide the necessary services; or
vi. Issue the Contractor a change order setting forth the additional work that must be undertaken.

b. The solicitation documents make specific reference to known conditions at the construction site that may
require the Contractor to comply with the ordinances, rules or regulations identified above. If Contractor
encounters a condition not referred to in the solicitation documents, not caused by the Contractor and not
discoverable by a reasonable pre-bid visual site inspection, and the condition requires compliance with the
ordinances, rules or regulations enacted by the governmental entities identified above, Contractor shall
immediately give written notice of the condition to the City. Exceptin the case of an emergency and except
as may otherwise be required by any environmental or natural resource ordinance, rule or regulation, the
Contractor shall not commence work nor incur any additional job site costs in regard to the condition
encountered and described in this section without written direction from City. Upon request by the City,
the Contractor shall estimate the emergency or regulatory compliance costs as well as the anticipated delay
and costs resulting from the encountered condition. This cost estimate shall be promptly delivered to the
City for resolution. Within a reasonable period of time following delivery of an estimate of this section, the

City may:
i. Terminate the contract;
ii. Complete the work itself;
iii. Use non-city forces already under contract with the City;
iv. Require that the underlying property owner be responsible for cleanup;
V. Solicit bids for a new contractor to provide the necessary services; or
vi. Issue the Contractor a change order setting forth the additional work that must be undertaken.

c. Ifthe City chooses to terminate the contract under this section, the termination shall be treated as a
termination for convenience with Contractor’s remedies so limited. If the contracting agency causes work
to be done by another contractor, Contractor may not be held liable for actions or omissions of the other
contractor. If a change order is issued, the change order shall include an appropriate extension of Contract
Time and compensate the Contractor for additional costs reasonably incurred as a result of complying with
the applicable statutes, ordinances, rules or regulations. The City shall have access to the Contractor’s bid
documents when making the contracting agency’s determination of any additional compensation due to
the Contractor.

Notwithstanding the above, the City has allocated all or a portion of the known environmental and natural resource
risks to a Contractor by listing such environmental and natural resource risks with specificity in the solicitation
documents.

27. Waiver

The failure of the City to enforce any provision of this contract shall not constitute a waiver by the City of that or any
other provision. City shall not be precluded or estopped by any measurement, estimate or certificate made either
before or after completion and acceptance of work or payment therefore, from showing the true amount and character
of work performed and materials furnished by the Contractor, or from showing that any such measurement,
estimate or certificate is untrue or incorrectly made, or that Work or materials do not conform in fact to the Contract
Documents. City shall not be precluded or estopped, notwithstanding any such measurement, estimate or certificate, or
payment in accordance therewith, from recovering from the Contractor and their Sureties such damages as it may
sustain by reason of their failure to comply with terms of the Contract, or from enforcing compliance with the Contract.
Neither acceptance by City, or by any representative or agent of the City, of the whole or any part of the work, nor any
extension of time, nor any possession taken by City, nor any payment for all or any part of the project, shall operate as a
waiver of any portion of the Contract or of any power herein reserved, or any right to damages herein provided. A
waiver of any breach of the Contract shall not be held to be a waiver of any other breach. All waivers by City must be in
writing and signed by City.
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28. Errors
The Contractor shall perform such additional work as may be necessary to correct its errors in the Work without undue
delays and without additional cost.

29. Governing Law

The provisions of this Contract shall be construed in accordance with the laws of the State of Oregon and ordinances of
the City of St. Helens, Oregon. Any action or suits involving any question arising under this Contract must be brought in
the appropriate court in Columbia County, Oregon. If the claim must be brought in a federal forum, then it shall be
brought and conducted in the United States District Court for the District of Oregon (Portland).

30. Severability

If any term or provision of this Contract is declared by a court of competent jurisdiction to be illegal or in conflict with
any law, the validity of the remaining terms and provisions shall not be affected, and the rights and obligations of the
parties shall be construed and enforced as if the Contract did not contain the particular term or provision held invalid.

31. Attorney’s Fees

If a suit or action is filed to enforce any of the terms of this Contract, the prevailing party shall be entitled to recover
from the other party, in addition to costs and disbursements provided by statute, its reasonable attorney’s fees and
expert expenses.

32. Business License
The Contractor shall obtain a City of St. Helens business license as required by City Ordinance prior to beginning work
under this Contract. The Contractor shall provide a business license number in the space provided on page one herein.

33. Notices/Bills/Payments
All notices, bills, and payments shall be made in writing and may be given by personal delivery or by mail. Notices, bills,
and payments sent by mail should be addressed as follows:

City: City Administrator
City of St. Helens
265 Strand Street
St. Helens, OR 97051
(503) 397-6272

Contractor:

And when so addressed, shall be deemed received three (3) days after deposit in the United States Mail, postage
prepaid. In all other instances, notices, bills, and payments shall be deemed given at the time of actual delivery. Changes
may be made in the names and addresses of the person to whom notices, bills, and payments are to be given by giving
notice pursuant to this paragraph.

34. Conflict of Interest

Contractor covenants that it presently has no interest and shall not acquire any interest, direct or indirect, which would
conflict in any manner or degree with the performance of its services. The Contractor further covenants that in the
performance of this Contract no person having any such interest shall be employed.

35. Merger Clause

THIS CONTRACT AND ATTACHED EXHIBITS CONSTITUTE THE ENTIRE AGREEMENT BETWEEN THE PARTIES. NO
WAIVER, CONSENT, MODIFICATION OR CHANGE OF TERMS OF THIS CONTRACT SHALL BIND EITHER PARTY UNLESS
IN WRITING AND SIGNED BY BOTH PARTIES. SUCH WAIVER, CONSENT, MODIFICATION OR CHANGE, IF MADE, SHALL
BE EFFECTIVE ONLY IN THE SPECIFIC INSTANCE AND FOR THE SPECIFIC PURPOSE GIVEN. THERE ARE NO

City of St. Helens, Oregon | Public Improvement Contract | Project No R-679B Page 31



UNDERSTANDINGS, AGREEMENTS, OR REPRESENTATIONS, ORAL OR WRITTEN, NOT SPECIFIED HEREIN REGARDING
THIS CONTRACT. BY ITS SIGNATURE, CONTRACTOR ACKNOWLEDGES IT HAS READ AND UNDERSTANDS THIS
CONTRACT, AND AGREES TO BE BOUND BY ITS TERMS AND CONDITIONS.
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EXHIBIT B

PUBLIC IMPROVEMENT CONTRACT INSURANCE REQUIREMENTS

To: Insurance Agent. Please provide Certificates of Insurance to the Project Manager. During the term of the
Contract, please provide Certificates of Insurance prior to each renewal. Insurance shall be without prejudice to
coverage otherwise existing. During the term of this Contract, Contractor shall maintain in force at its own expense all
insurance noted below:

Workers Compensation insurance in compliance with ORS 656.017. All employers, including Contractor and any
subcontractors, that employ subject workers who work under this Contract in the State of Oregon shall comply with
ORS 656.017 and provide the required Workers’ Compensation coverage, unless such employers are exempt under ORS
656.126. Contractor shall ensure that each of its subcontractors complies with these requirements.

The Contractor shall defend, indemnify and hold harmless, the City and the City's officers, agents, and employees
against any liability that may be imposed upon them by reason of the Contractor's or subcontractor's failure to provide
workers' compensation and employers liability coverage.

Commercial General Liability insurance on an occurrence basis, with a combined single limit of not less than

M $1,000,000 or O $3,000,000 for each occurrence of bodily injury, personal injury and property damage. It shall
include coverage for broad form contractual liability; broad form property damage; personal and advertising injury;
owners and contractor protective; premises/operations; and products/completed operations. Coverage shall not
exclude excavation, collapse, underground, or explosion hazards. Aggregate limits shall apply on a per-project basis.

B Required by City O Notrequired by City By: P.M.
(Mayor signature required)

Mayor

Commercial Automobile Liability insurance with a combined single limit, or the equivalent of not less than
W $1,000,000 or O $3,000,000 for each accident for Bodily Injury and Property Damage, including coverage for owned,
hired and non-owned vehicles. “Symbol One” coverage shall be designated.

B Required by City O Notrequired by City By: P.M.
(Mayor signature required)

Mayor

U Builders Risk (Check here if required) insurance during construction to the extent of 100 percent of the value of the
Work for the benefit of the parties to the Contract as their interest may appear. Coverage shall also include: (1)
formwork in place; (2) form lumber on site; (3) temporary structures; (4) equipment; and (5) supplies related to
the work while at the site.

Notice of Cancellation or Change. There shall be no cancellation, material change, reduction of limits or intent not to
renew the insurance coverage(s) without 30 days written notice from the Contractor or its insurer(s) to the City. This
notice provision shall be by endorsement physically attached to the certificate of insurance.

Additional Insured. For general liability insurance and automobile liability insurance the City, and its agents, officers,
and employees will be Additional Insureds, but only with respect to Contractor’s services to be provided under this
Contract. This coverage shall be by endorsement physically attached to the certificate of insurance.

Certificates of Insurance. Contractor shall furnish insurance certificates acceptable to City prior to commencing
Work. The certificate will include the deductible or retention level and required endorsements. Insuring companies or
entities are subject to City approval. If requested, copies of insurance policies shall be provided to the City. Contractor
shall be responsible for all deductibles, self-insured retention’s, and/or self-insurance.
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EXHIBIT C

CERTIFICATION STATEMENT FOR CORPORATION OR INDEPENDENT CONTRACTOR

A. CONTRACTORIS A CORPORATION

CORPORATION CERTIFICATION: [ am authorized to act on behalf of the entity named below, and certify
under penalty of perjury that it is a corporation.

Entity Signature Date

B. CONTRACTOR IS INDEPENDENT

Independent Contractor Standards. As used in various provisions of ORS Chapters including but not
limited to 316, 656, 657, and 701, an individual or business entity that performs labor or services for
remuneration shall be considered to perform the labor or services as an “independent contractor” if the
standards of ORS 670.600 are met.

Contractor and Project Manager certify that the Contractor meets the following standards:

1. Contractor is free from direction and control over the means and manner of providing the labor or
services, subject only to the specifications of the desired results.

2. Contractor is responsible for obtaining all assumed business registrations or professional occupation
licenses required by state law or local ordinances.

3. Contractor furnishes the tools or equipment necessary for the contracted labor or services.

4. Contractor has the authority to hire and fire employees to perform the labor or services.

5. Payment to the Contractor is made upon completion of the performance or is made on the basis of a
periodic retainer.

6. Contractor is licensed under ORS chapter 701, if the Contractor provides labor or services for which such
license is required.

7. Contractor has filed federal and state income tax returns in the name of the business or a business
Schedule C as part of the personal income tax return, for the previous year, for labor or services performed
as an independent contractor in the previous year.

8. Contractor represents to the public that the labor or services are to be provided by an independently
established business as four or more of the following circumstances exist.

(Check all of the following that apply (must be a minimum of four):)

U The labor or services are primarily carried out at a location that is separate from Contractors
residence or is primarily carried out in a specific portion of Contractors residence, which is set aside as the
location of the business.

U Commercial advertising or business cards are purchased for the business, or Contractor has a

trade association membership.

U Telephone listing is used for the business that is separate from the personal residence listing.

U Labor or services are performed only pursuant to written contracts.

U Labor or services are performed for two or more different persons within a period of one year.
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O Contractor assumes financial responsibility for defective workmanship or for service not
provided as evidenced by the ownership of performance bonds, warranties, errors and omissions insurance
or liability insurance relating to the labor or services to be provided.

If any action is taken by a person or enforcement agency relating to Contractor’s independent
contractor status in connection with this contract, Contractor shall defend, hold harmless and
indemnify the City of St. Helens, its elected and appointed officials, employees, volunteers and agents
from any such action, claim, judgment, fine, penalty, or order to pay. Contractor shall pay any
additional costs incurred by the City in defending such action or incurred as a result of such action.
This indemnification is in addition to any indemnification otherwise in this agreement.

Contractor Signature Date

Project Manager Signature Date
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EXHIBIT D

BONDS

FOHUNDED 1850
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CITY OF ST. HELENS
STANDARD PUBLIC IMPROVEMENT

e P! CONTRACT PAYMENT BOND
“FOUNDERD 1850 o
Bond No.:
Project Name COLUMBIA BOULEVARD CULVERT
and No.: Project No. R-679B
(Surety) Bond Amount $
(Surety) Bond Amount $
Total Penal Sum of Bond $
We, , a corporation or partnership duly
organized under the laws of the State of , and authorized to transact
business in the State of Oregon, as “PRINCIPAL,” and,
We, , a corporation or partnership duly
organized under the laws of the State of , and authorized to transact surety

business in the State of Oregon, as “SURETY,” and,

We, the above named Principal and Surety(ies), hereby jointly and severally bind ourselves, our respective
heirs, executors, administrators, successors and assigns firmly by these presents to pay unto the City of St.
Helens, Oregon, (OBLIGEE) the sum of ($ )

( ) dollars,

lawful money of the United States. [Provided, we the Sureties bind ourselves in such sum “Jointly and
Severally” as well as “severally” only for the purpose of allowing a joint action or actions against any or all of
us, and for all other purposes each Surety binds itself, jointly and severally with the Principal, for the
payment of such sum only as is set forth opposite the name of such Surety above), and

WHEREAS, the Principal has entered into a Contract with the City of St. Helens, the specifications, terms and
conditions of which are contained in the Contract Documents for the above identified Project; and

WHEREAS, the terms and conditions of the Contract Documents, as defined in the Contract, are made a part
of this performance bond by reference, whether or not attached to the contract (all hereafter called
“Contract”); and

WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, conditions,
requirements, plans, specifications, and schedule of contract prices which are set forth in the contract and
any attachments, and all authorized modifications of the Contract which increase the amount of the work, or
the cost of the Contract, or constitute authorized extensions of time for performance of the Contract, notice
of any such modifications hereby being waived by the Surety:

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal shall faithfully and truly
observe and comply with the terms, conditions and provisions of the Contract, in all respects, and shall well
and truly and fully do and perform all matters and things by it undertaken to be performed under said
Contract and any duly authorized modifications that are made, upon the terms set forth therein, and within
the time prescribed therein, or as extended therein as provided in the Contract, with or without notice to the
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sureties, including the requirements of ORS Chapter 279A-C, including specifically the conditions in ORS
279C.500 to 279C.530, and shall indemnify and save harmless the City of St. Helens, Oregon, its officers,
employees, agents and assigns, against any claim for direct or indirect damages of every kind and description
that shall be suffered or claimed to be suffered in connection with or arising out of the performance of the
Contract by the Contractor or its subcontractors, and shall promptly pay all persons supplying labor,
materials or both to the Principal or its subcontractors for prosecution of the Work provided in the Contract;
and shall promptly pay all contributions due the State Industrial Accident Fund and the State Unemployment
Compensation Fund from the Principal or its subcontractor in connection with the performance of the
Contract; and shall pay over to the Oregon Department of Revenue all sums required to be deducted and
retained from the wages of employees of the Principal and its subcontractors pursuant to ORS 316.167,
and shall permit no lien nor claim to be filed or prosecuted against the City on account of any labor or
materials furnished; and shall do all things required of the Contractor by the laws of this State, and the laws
of the City of St. Helens, then this obligation shall be void; otherwise, it shall remain in full force and effect.

Nonpayment of the bond premium will not invalidate this bond nor shall the City of St. Helens be obligated
for the payment of any premiums.

IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED AND SEALED BY OUR
DULY AUTHORIZED LEGAL REPRESENTATIVES:

Dates this day of ,20

Surety

By:

(Attorney-in-Fact) (Address) (Telephone)

Principal

By:

(Address) (Telephone)
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CITY OF ST. HELENS
STANDARD PUBLIC IMPROVEMENT
CONTRACT PERFORMANCE BOND

FOUNDED 1850 __

Bond No.:
Project Name COLUMBIA BOULEVARD CULVERT
and No.: Project No. R-679B
(Surety) Bond Amount $
(Surety) Bond Amount $
Total Bond Amount $
We, , a corporation or partnership duly
organized under the laws of the State of , and authorized to transact

business in the State of Oregon, as “PRINCIPAL,” and,

We, , a corporation or partnership duly
organized under the laws of the State of , and authorized to transact surety
business in the State of Oregon, as “SURETY,” and,

We, the above named Principal and Surety(ies), hereby jointly and severally bind ourselves, our respective
heirs, executors, administrators, successors and assigns firmly by these presents to pay unto the City of St.
Helens, Oregon, (OBLIGEE) the sum of ($ )

( ) dollars,

lawful money of the United States. [Provided, we the Sureties bind ourselves in such sum “Jointly and
Severally” as well as “severally” only for the purpose of allowing a joint action or actions against any or all of
us, and for all other purposes each Surety binds itself, jointly and severally with the Principal, for the
payment of such sum only as is set forth opposite the name of such Surety above), and

WHEREAS, the Principal has entered into a Contract with the City of St. Helens, the specifications, terms and
conditions of which are contained in the Contract Documents for the above identified Project; and

WHEREAS, the terms and conditions of the Contract Documents, as defined in the Contract, are made a part
of this performance bond by reference, whether or not attached to the contract (all hereafter called
“Contract”); and

WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, conditions,
requirements, plans, specifications, and schedule of contract prices which are set forth in the contract and
any attachments, and all authorized modifications of the Contract which increase the amount of the work, or
the cost of the Contract, or constitute authorized extensions of time for performance of the Contract, notice
of any such modifications hereby being waived by the Surety:

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal shall faithfully and truly
observe and comply with the terms, conditions and provisions of the Contract, in all respects, and shall well
and truly and fully do and perform all matters and things by it undertaken to be performed under said
Contract and any duly authorized modifications that are made, upon the terms set forth therein, and within
the time prescribed therein, or as extended therein as provided in the Contract, with or without notice to the
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sureties, including the requirements of ORS Chapter 279A-C, including specifically the conditions in ORS
279C.500 to 279C.530, and shall indemnify and save harmless the City of St. Helens, Oregon, its officers,
employees, agents and assigns, against any claim for direct or indirect damages of every kind and description
that shall be suffered or claimed to be suffered in connection with or arising out of the performance of the
Contract by the Contractor or its subcontractors, and shall in all respects perform said Contract, and shall
permit no lien nor claim to be filed or prosecuted against the City on account of any labor or materials
furnished; and shall do all things required of the Contractor by the laws of this State, and the laws of the City
of St. Helens, then this obligation shall be void; otherwise, it shall remain in full force and effect.

Nonpayment of the bond premium will not invalidate this bond nor shall the City of St. Helens be obligated
for the payment of any premiums.

IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED AND SEALED BY OUR
DULY AUTHORIZED LEGAL REPRESENTATIVES:

Dates this day of , 20

Surety

By:

(Attorney-in-Fact) (Address) (Telephone)

Principal

By:

(Address) (Telephone)
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EXHIBIT E

CERTIFICATE OF SUBSTANTIAL COMPLETION

CITY’S Project No.  R-679B ENGINEER'’S Project No. N/A

COLUMBIA BOULEVARD CULVERT

CONTRACTOR:

Contract For: Contract Date

This Certificate of Substantial Completion applies to:

M All Work under the Contract Documents, or
U To the following specified parts thereof:

The Work to which this Certificate applies has been inspected by authorized representatives of CITY, CONTRACTOR and
ENGINEER, and that Work is hereby declared to be substantially complete in accordance with the Contract Documents
on

DATE OF SUBSTANTIAL COMPLETION

A tentative list of items to be completed or corrected is attached hereto. This list may not be all inclusive, and the failure
to include an item in it does not alter the responsibility of CONTRACTOR to complete all the Work in accordance with
the Contract Documents. The items in the tentative list shall be completed or corrected by CONTRACTOR within

Days of the above date of Substantial Completion.

The following documents are attached to and made a part of this Certificate:

Effective as of the last date set forth below, the responsibilities between CITY and CONTRACTOR shall be as follows:

Security Q City M Contractor
Operation M City U Contractor
Safety Q City M Contractor
Maintenance M City U Contractor
Heat 4 City U Contractor
Utilities Q City O Contractor
Insurance 4 City U Contractor
Warranties 4 City M Contractor

Other Responsibilities:
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City

Contractor

This Certificate does not constitute an acceptance of Work not in accordance with the Contract Documents, nor is it a
release of CONTRACTOR'’S obligation to complete the Work in accordance with the Contract Documents.

CONTRACTOR accepts this Certificate of Substantial Completion on

By:

, 20

CITY accepts this Certificate of Substantial Completion on

, 20

By:

File:
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EXHIBIT F

CERTIFICATE OF COMPLIANCE

s “ |
FOUNDID 1850

COLUMBIA BOULEVARD CULVERT

CIP Number: Project No. R-679B

Contractor:

I, (We) hereby certify that all Work has been performed and materials supplied in accordance with the plans,
specifications and Contract Documents for the above Project, and that:

1. Notless than the prevailing rates of wages have been paid to laborers, workmen and mechanics
employed on this work.

2. There have been no unauthorized substitutions of materials; substitutions or assignment of
subcontractors; nor have any subcontracts been entered into without the names of the
subcontractors having been submitted to the City prior to the start of such subcontracted work.

3. All claims and indebtedness for material and labor and other service performed in connection with
these specifications have been paid.

4. All moneys due the State Industrial Accident Fund, the State Unemployment Compensation Trust
Fund, the State Department of Revenue (ORS 316.162 to 316.212) hospital associations and/or
others (ORS 279C.530) have been paid.

5. All private property and easement areas have been satisfactorily restored in accordance with the
Contract.

6. If Contractor is not domiciled in or registered to business in the State of Oregon, Contractor has

reported to the Oregon Department of Revenue such information and in the manner as required by
ORS 279A.120(3).

Contractor:

By: Date

Title:
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EXHIBIT G

CONTRACTOR’S RELEASE OF LIENS AND CLAIMS
[PREREQUISITE TO CERTIFICATE OF FINAL COMPLETION]

To: City of St. Helens
265 Strand Street
St. Helens, OR 97051

From:

PROJECT: COLUMBIA BOULEVARD CULVERT

PROJECT NO: R-679B
In connection with our request for final payment for the above Project, I, , hereby
state that:

O all subcontractors and suppliers on this Project have been paid in full, all obligations on the Project have
been satisfied,
U all monetary claims and indebtedness on this Project have been paid, and all disputes with property
owners have been resolved.
U There are no liens or claims of any kind outstanding or threatened against the Project.
Furthermore, I agree to indemnify and hold harmless City of St. Helens from any and all claims for labor or materials
furnished under the Contract for the above Project.

SWORN STATEMENT
I hereby certify, under penalty of perjury and false swearing, that the foregoing statements are true and correct
as I verily believe.

Dated this day of , 20

Contractor:
By:
Title:

STATE OF OREGON

County of )

On this day of , 20 , before me personally appeared

Whom I know personally
Whose identity proved on the basis of

Whose identity I proved on the oath/affirmation of
, a credible witness to be the signer of the above document, and he/she
acknowledged that he/she executed the same under oath/affirmation.

Notary Public for Oregon
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EXHIBIT H

CERTIFICATE OF FINAL COMPLETION

FOUNDED 1850

Project Number: R-679B

Project: COLUMBIA BOULEVARD CULVERT

Contractor:
Contract Signed: Contract Expires:
Contract Completed: Delinquent:

[ hereby certify that [ have completed my Contract, furnished the materials, and performed the Work as shown by the

final estimate, according to the Contract Documents.

Contractor Title Date

The City has determined the Project is 100% complete in compliance with all Contract Documents.

Inspector/Supervisor Date

Project Engineer Date
City Administrator

City of St. Helens Title Date

Unless otherwise provided as a Special Provision, when City accepts the Certificate of Final Completion, the date the
Contractor signs the Certificate of Final Completion shall be the date the City accepts ownership of the work and the

start date of the warranty period.
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EXHIBIT I

INSTRUCTION TO BIDDERS

FOUNDED 18560

The provisions of Oregon Administrative Rules Chapter 137, Divisions 46 and 49, apply to all bids and contracts which
incorporate the Public Works Standards of the City of St. Helens into the contract documents of a project. The OAR
provisions control over any conflicting language in the Public Works Standards and the OAR provisions are
incorporated herein by this reference.

1. SCOPE OF WORK
The work contemplated under this contract includes all permits, labor, tools, machinery, materials, transportation,
equipment and services of all kinds required for, necessary for, or reasonable incidental to, the completion of all the
work in connection with the project described in the contract documents, including the general conditions, all
applicable special conditions, plans, specifications, or any supplemental documents.

2. EEO AFFIRMATIVE ACTION
Bidders must comply with the City of St. Helens Equal Opportunity Policy for Contractors. The policy is included in and
made a part of these Contract Documents and is attached hereto and made a part hereof as Attachment A. Contractor
shall not discriminate against minorities, women or emerging small business enterprises in the awarding of
subcontracts.

3. BID PROVISIONS
a. Each bid must contain a completed Bid including the following:
A. ABid and Schedule of Prices.
B. Acknowledgement that the bidder has received and reviewed all Addenda for the bid.
C. A statement that all applicable provisions of ORS Chapters 279A-C, including ORS 279C.800 to
279C.870 (Contracting and Prevailing Wages) shall be complied with.
D. A statement by the bidder, as part of their bid, that the bidder agrees to be bound by and will comply
with the provisions of ORS 279C.838 or 279C.840 or 40 U.S.C. 3141 to 3148, as applicable.
E. A statement as to whether the bidder is a resident bidder as defined in ORS 279A.120.
F. A statement as to whether or not the bidder is licensed under ORS468A.720 for asbestos removal if
applicable.
G. A statement that the bidder has a current and valid license with the Construction Contractor’s Board
and/or the State Landscape Contractors Board as required by ORS 671.530.
H. A statement confirming that the bidder has a Qualified Drug-testing Program for employees in place.
First Tier Subcontractor form for the project on the City form (physically received by City within 2
working hours of the bid submission deadline).
A Surety Bond, Cashier’s check or Certified check in the amount of 10 percent of the submitted bid.
Certification: Non-discrimination
Certification: No Conflict of Interest
Certification: Not ineligible for Public Works Contracts

—

=rAT

b. The City will not mail notice of addenda but will publish notice of any addenda on City’s website and post
the notice of addenda at City Hall at https://www.ci.st-helens.or.us /rfps. The addenda may be downloaded
or picked up at City Hall. Check the website and City Hall bulletin board frequently until the bid submission
deadline.

¢. No bid will be received or considered by the City of St. Helens unless the bid contains a statement by the
bidder as a part of its bid that the Contractor shall be bound by and will comply with the provisions of ORS
279C.838, 279C.840 or 40 U.S.C. 3141 to 3148. The statement shall be included in the Bid form. The
existing prevailing rate of wage in the form of a BOLI document is included in the bid documents.
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d. Each Bidder must identify in the Bid whether the Bidder is a “resident bidder” as defined in ORS 279A.120.

e. Unless specified in the ITB, and Contract Special Provisions, the bidder or subcontractor need not be
licensed under ORS 468A.720 relating to asbestos abatement.

f.  No bid for a construction contract shall be received or considered by the City of St. Helens unless the bidder
is licensed with the Construction Contractors Board or licensed by the State Landscape Contractors Board
as required by ORS 671.530.

g. Each Bidder must demonstrate that its firm has a Qualified Drug Testing Program for employees in place
and demonstrate compliance prior to award.

h. Instructions for First-Tier Subcontractors Disclosure. Bidders are required to disclose information about
certain first-tier subcontractors when the contract value for a Public Improvement is greater than
$100,000.

Specifically, when the contact amount of a first-tier subcontractor furnishing labor or labor and materials would be
greater than or equal to (i) 5% of the project bid, but at least $15,000, or (ii) $350,000 regardless of the percentage, the
bidder must disclose the following information about that subcontract in its bid submission or within two (2) working
hours after bid submission deadline:

A. The subcontractor’s name,
B. The dollar value of the subcontract, and
C. The category of work that the subcontractor would be performing.

If the bidder will not be using any subcontractors that are subject to the above disclosure requirements, the bidder is
required to indicate “NONE” on the accompanying form. Disclosure forms will be available for public inspection after
the opening of the bids.

THE CITY OF ST. HELENS MUST REJECT A BID AS NON-RESPONSIVE IF THE BIDDER FAILS TO SUBMIT THE
DISCLOSURE FORM WITH THE REQUIRED INFORMATION BY THE STATED DEADLINE.

i.  Bid Security. No bid will be received or considered unless the Bid is accompanied by a certified check,
cashier's check, (payable to the City of St. Helens), surety bond (in approved form)(f/k/a/ bid bond), or
irrevocable letter of credit issued by an insured institution (in an approved form) in an amount equal to ten
percent (10%) of the total amount bid. The successful bidder will be required to furnish a faithful
performance bond and a labor and material payment bond each in the amount of one hundred percent
(100%) of the amount of the contract. Said security shall be irrevocable for 60 days, unless specified
otherwise. The bid security shall be forfeited, at the City’s option, as fixed and liquidated damages, if the
bidder fails or neglects to furnish the required performance bond, the insurance, or to execute the contract
within 10 working days after receiving the contract from the City for execution. When a bond is used for
bid security, the bond shall be executed by a surety company authorized to transact business in the State of
Oregon. THE BIDDER SHALL HAVE THE SURETY USE THE SURETY BOND FORM PROVIDED HEREIN. IF
THIS FORM IS NOT USED, THE BID WILL BE DEEMED NON-RESPONSIVE AND SHALL BE REJECTED.

All such certified checks or surety bonds will be returned to the respective bidders within 10 working days after the
bids are opened, except those of the two low bidders. The bid security of the two low bidders will be held by the City
until the selected bidder has accomplished the following:

A. Executed a formal contract;

B. Executed and delivered to the City a Performance Bond and Payment Bond, both in the amount equal
to 100% of the Contract Price;

C. Furnish proof of public works bond filed with BOLI; and

D. Furnish the required Certificates of Insurance.
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Upon the execution and delivery to the City of St. Helens of the Contract and Performance Bond and Payment Bond and
furnishing proof of a public works bond filed with BOLI by the successful bidder, the bid security shall be returned to
the bidder. The bidder who has been awarded a contract and who fails or neglects to promptly and properly execute
the contract or bonds shall forfeit the bid security that accompanied the bid. It is hereby specially provided that a
forfeiture of said bid security be declared by the Council if the contract and performance bond and payment bond are
not executed and delivered to the City within ten (10) working days of the day of the receipt by the successful bidder of
the prepared contract. The Council, at its option, may determine that the bidder has abandoned the submitted accepted
bid, in which case the bid security shall become the sole property of the City and shall be considered as liquidated
damages and not as a penalty for failure of the bidder to execute the contract and bond. The security of unsuccessful
bidders shall be returned to them after the contract has been awarded and duly signed.

j. A Bidder submitting a bid thereby certifies that no officer, agent, or employee of the City who has a
pecuniary interest in this bid has participated in the contract negotiations on the part of the City, that the
Bid is made in good faith without fraud, collusion, or connection of any kind with any other Bidder for the
same call for bids, and that the Bidder is competing solely on its own behalf without connection with, or
obligation to, any undisclosed person or firm.

k. The Bidder, in submitting the bid, certifies that the Bidder has not been disqualified and is eligible to
receive a contract for a public work pursuant to ORS 279C.860 as well as the disqualification provisions of
ORS 279C.440 and OAR 137-049-0370. Bidder agrees, if awarded a contract, that every subcontractor will
not be ineligible to receive a contract for a public work pursuant to ORS 279C.860 and will otherwise not
be disqualified under ORS 279C.440 and OAR 137-049-0370.

4. PREOFFER CONFERENCE AND PREQUALIFICATION OF BIDDERS
If a pre-bid conference is scheduled, notice will be provided in accordance with OAR 137-049-0200(1)(a)(B). If
prequalification will be required it will be specifically stated in the Notice to Contractors and Invitation to Bid, including
the date prequalification applications must be filed under ORS 279C.430 and the class or classes of work for which
bidders must be pre-qualified. For example, the requirement for ODOT Prequalification reads as follows:
Bidders must be pre-qualified with the Oregon Department of Transportation or General Service per ORS
279C.435 to perform the type and size of work contemplated herein and shall submit, to the City upon request.
The City will investigate and determine the qualifications for the apparent low bidder prior to awarding the
contract.
Applications submitted without being designated for a project advertised for bid by the City will be considered as a
general prequalification application and processed pursuant to ORS 279C.430 to 279C.450, and notice of
prequalification status will be given within thirty (30) days of the receipt of the application. A notice of disqualification
can be given orally. An oral disqualification notice will be followed by written notice and bear the date of the oral
notice. (NOTE: No person may engage in any business within the City without first obtaining a City Business License
and paying the fee prescribed pursuant to City of St. Helens Ordinance 1392 as amended.)

5. FORM OF BID
a. Bids shall be submitted in sealed envelopes to:
City Administrator

City of St. Helens

265 Strand Street

St. Helens, Oregon 97051
Attention: John Walsh

The outside of the transmittal envelope shall bear the following information:
Name of Bidder
Address and telephone number of Bidder
Title of Project
Date of opening
The words “Sealed Bid”

If the sealed bid is forwarded by mail or messenger service, the sealed envelope containing the bid, and marked as
above, must be enclosed in another envelope addressed as noted above. Facsimile and Electronic Data Interchange bids
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shall not be accepted unless otherwise specified in the Special Provisions. No bid will be received or considered by the
City unless the bid contains all the Required Bid Documents and Certifications.

b. All bids must be clearly and distinctly typed or written with ink or indelible pencil and be on the Bid form
furnished by Owner. The bid must be signed by the Contractor or a duly authorized agent. If erasures or
other changes appear on the form, they shall be initialed in ink by the person who signs the bid. The bidder
shall not alter, modify or change the Bid forms except as directed by addendum. All applicable blanks
giving general information must be completed, in addition to necessary unit price items and total prices in
the column of totals to make a complete bid. The Bid is the bidder’s offer to enter into a contract which, if
the Bid is accepted for award, binds the bidder to a contract and the terms and conditions contained in the
Bid, as well as the Solicitation Documents. A bidder shall not make the Bid contingent upon the City’s
acceptance of specifications or contract terms which conflict with or are in addition to those advertised in
the Notice to Contractors and Invitation to Bid. Any statement accompanying and tending to qualify a bid
may cause rejection of such bid, unless such statement is required in a bid embracing alternative bids.

c. Unless otherwise specified, Bidders shall bid on all bid items included in the bid and the low Bidder shall be
determined. Exceptas provided herein, bids which are incomplete, or fail to reply to all items required in
the bid may be rejected.

d. Bidders shall state whether business is being done as an individual, a co-partnership, a corporation, or a
combination thereof, and if incorporated, in what state, and if a co-partnership, state names of all partners.
The person signing on behalf of a corporation, a co-partnership or combination thereof shall state their
position with the firm or corporation, and state whether the corporation is licensed to do business in the
State of Oregon.

6. LATE BIDS

Bids received after the scheduled bid submission deadline set forth in the invitation for bids will be rejected. Bids will
be time and date stamped by City Hall personnel upon receipt. Such time and date stamps will govern the
determination of on-time submission of bids. Bids received after the time so fixed are late bids. Late bids will be time
and date stamped at the time of receipt by City personnel, marked as “Rejected as Late Bid” and will be returned,
unopened, to the submitted.

7. INTERPRETATION OF CONTRACT AND ADDENDA

If a bidder finds error, discrepancies in, or omissions from the plans, specifications or contract documents, or has doubt
as to their interpretation or meaning, the bidder shall at once notify the City Contact Person. The City will investigate
and determine if an addendum will be issued.

If it should appear to a Bidder that the work to be done or matters relative thereto are not sufficiently described or
explained in the Contract Documents or that Contract Documents are not definite and clear, or the Bidder needs
additional information or an interpretation of the contract, the Bidder may make written inquiry regarding same to the
Engineer at least ten (10) days, unless otherwise specified, before the scheduled bid submission deadline for
submission of bids.

If, in the opinion of the Engineer, additional information or interpretation is required, an addendum will be issued to all
known specification holders.

Any addendum or addenda issued by the City which may include changes, corrections, additions, interpretations or
information, and issued seventy-two (72) hours or more before the scheduled bid submission deadline for submission
of bids, Saturday, Sunday and legal holidays not included, shall be binding upon the Bidder. City shall supply copies of
such Addenda will not be mailed but will be posted on the website and available at City Hall; failure of the Contractor to
receive or obtain such addenda shall not excuse them from compliance therewith if they are awarded the contract.

ORAL INSTRUCTIONS OR INFORMATION CONCERNING THE CONTRACT OR THE PROJECT GIVEN OUT BY OFFICERS,
EMPLOYEES OR AGENTS OF THE CITY TO PROSPECTIVE BIDDERS SHALL NOT BIND THE CITY.

8. EXAMINATION OF CONTRACT, SITE OF WORK AND SUBSURFACE DATA
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a. Prior to submitting a bid, it is the responsibility of each Bidder to:

A. Examine the plans, specifications and contract documents thoroughly.

B. Become fully informed as to the quality and quantity of materials and the character of the work
required.

C. Visit the site to become familiar with local conditions that may affect cost, progress, or performance of
the work and sources and supply of materials.

D. Consider all federal, state and local laws, ordinances, rules and regulations that may affect cost,
progress, or performance of the work, including environmental and natural resource ordinance and
regulations

E. Consider identified site conditions and conduct pre-bid inspection to address environmental
and natural resource laws implicated by the project.

F. Study and correlate the Bidder’s observations, especially as regards site conditions with the Contract
Documents.

G. Notify the Contact Person of all conflicts, errors, ambiguities or discrepancies discovered in the
Contract Documents.

b. Bidders shall determine for themselves all the conditions and circumstances affecting the project or the
cost of the proposed work, including without limitation utility interferences, by personal examination of
the site, careful review of the Contract and by such other means as the Bidder feels may be necessary. It is
understood and agreed that information regarding subsurface or other conditions, or obstructions
indicated in the Contract Documents, is provided by Owner only for the convenience of Bidders and may
not be complete or accurate and such information is not expressly or tacitly warranted to accurately
represent actual conditions. Bidder's use of such information shall be at Bidder's sole risk, and Bidder is
responsible to confirm any information provided from such independent sources as Bidder feels may be
necessary.

c. Logs of test holes, test pits, soils reports, ground-water levels and other supplementary subsurface
information are offered as information of underlying materials and conditions at the locations actually
tested. Owner will not be liable for any loss sustained by the Bidder as a result of any variance between
conditions contained in or interpretations of test reports and the actual conditions encountered during
progress of the work.

d. The submission of a Bid shall be conclusive evidence that the Bidder has investigated and is satisfied as to
the site subsurface conditions to be encountered, as to the character, quality and quantities of work to be
performed and materials to be furnished, and as to the requirements of the Contract.

e. The City will not pay any costs incurred by any Bidder in the submission of a Bid, or in making necessary
studies or designs for the preparation thereof, or for procuring or contracting for the items to be furnished
under the invitation to bid. When submitting a bid, the Bidder agrees that consideration has been given to
the requirements and conditions contained throughout these bid documents.

f.  Notice: It is further understood that a bid awarded hereunder is subject to the City being able to comply
with all zoning and land development ordinances or obtain rezoning of the property where necessary, and
comply with local building code restrictions and conditions for structures contemplated in the project, any
or all of which conditions may be contained in the contract or contract Special Provisions and if such
conditions are not satisfied may result in termination of the contract.

9. FAMILIARITY WITH LAWS AND ORDINANCES
a. The Bidder is presumed to be familiar with all Federal, State, and local laws, ordinances, and regulations
which in any manner affect those engaged or employed in the work or the materials or equipment used in
the proposed construction, or which in any way affect the conduct of the work. If the Bidder, or Contractor,
shall discover any provision in the Contract which is contrary to or inconsistent with any law, ordinance or
regulation, it shall immediately be reported to the Owner in writing.

b. No person may engage in any business within the City without first obtaining a City business license and
paying the fee prescribed pursuant to City of St. Helens Ordinance. The Contractor and their
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subcontractors shall obtain a City of St. Helens business license prior to beginning any work within the City
of St. Helens.

10. UNIT BIDS
a. The estimate of quantities of work to be done under unit price bids is approximate and is given only as a
basis of calculation for comparison of bids and award of the Contract. The City does not warrant that the
actual amount of work will correspond to the amount as shown or estimated. Payment will be made at unit
prices under a contract, only for work actually performed or materials actually furnished according to
actual measurement that were necessary to complete the work.

b. Bidders must include in their bid prices the entire cost of each item of work set forth in the bid, and when,
in the opinion of the City, the prices in any bid are obviously unbalanced, such bid may be rejected.

¢. The unit contract prices for the various bid items of the contract shall be full compensation for all labor,
materials, supplies, equipment, tools and all things of whatsoever nature are required for the complete
incorporation of the item into the work the same as though the item were to read "In Place.”

11. WITHDRAWAL, MODIFICATION OR ALTERATION OF BID
a. Bids may be withdrawn on written request received from the bidders prior to the time fixed for opening.
The request shall be executed by the bidder or a duly authorized representative. The withdrawal of a bid
does not prejudice the right of the bidder to file a new bid. Negligence on the part of the bidder in
preparing the bid confers no right for the withdrawal of the bid after it has been opened. The bid will be
irrevocable until such time as the City:

A. Specifically rejects the bid, and
B. Awards the contract to another bidder and said contract is properly executed.

All bids shall remain subject to acceptance by the City for sixty (60) days after the date of the bid opening.

b. Prior to Bid Opening, changes may be made provided the change is initialed by the Bidder or the Bidder’s
agent. If the intent of the Bidder is not clearly identifiable, the interpretation most advantageous to Owner
will prevail.

c. No Bidder may withdraw a bid after bid opening unless sixty (60) days have elapsed and the City has not
awarded a contract.

12. MISTAKES IN BIDS
a. To protect the integrity of the competitive solicitation process and to assure fair treatment of Bidders, City
will carefully consider whether to permit waiver, correction or withdrawal for certain mistakes.

b. Treatment of Mistakes. City shall not allow a Bidder to correct or withdraw a Bid for an error in judgment.
If the City discovers certain mistakes in a Bid after Opening, but before award of the Contract, the City may
take the following action:

A. City may waive, or permit a Bidder to correct, a minor informality. A minor informality is a matter of
form rather than substance that is evident on the face of the Bid, or an insignificant mistake that can be
waived or corrected without prejudice to other Bidders. Examples of minor informalities include a
Bidder's failure to:

1) Return the correct number of Signed Bids or the correct number of other documents required by
the Solicitation Document;

2) Sign the Bid in the designated block, provided a Signature appears elsewhere in the Bid,
evidencing an intent to be bound; and
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3) Acknowledge receipt of an Addendum to the Solicitation Document, provided: it is clear on the face
of the Bid that the Bidder received the Addendum and intended to be bound by its terms; and the
Addendum involved did not affect price, quantity or delivery.

City may correct a clerical error if the error is evident on the face of the Bid, or other documents
submitted with the Bid, and the Bidder confirms the City's correction in Writing. A clerical error is a
Bidder's error in transcribing its Bid. Examples include typographical mistakes, errors in extending
unit prices, transposition errors, arithmetical errors, instances in which the intended correct unit or
amount is evident by simple arithmetic calculations (for example a missing unit price may be
established by dividing the total price for the units by the quantity of units for that item or a missing,
or incorrect total price for an item may be established by multiplying the unit price by the quantity
when those figures are available in the Bid). In the event of a discrepancy, unit prices shall prevail over
extended prices.

City may permit a Bidder to withdraw a Bid based on one or more clerical errors in the Bid only if the
Bidder shows with objective proof and by clear and convincing evidence:

1) The nature of the error;

2) That the error is not a minor informality under this subsection or an error in judgment;

3) That the error cannot be corrected or waived under subparagraph B of this subsection;

4) That the Bidder acted in good faith in submitting a Bid that contained the claimed error and in
claiming that the alleged error in the Bid exists;

5) That the Bidder acted without gross negligence in submitting a Bid that contained a claimed error;

6) That the Bidder will suffer substantial detriment if the City does not grant it permission to
withdraw the Bid;

7) That the City's or the public's status has not changed so significantly that relief from the forfeiture
will work a substantial hardship on the City or the public it represents; and

8) That the Bidder promptly gave notice of the claimed error to the City.

The criteria in subsection C above shall determine whether a City will permit a Bidder to withdraw its
Bid after the bid submission deadline. These criteria also shall apply to the question whether an City
will permit a Bidder to withdraw its Bid without forfeiture of its bid bond (or other bid security), or
without liability to the City based on the difference between the amount of the Bidder's Bid and the
amount of the contract actually awarded by the City, whether by award to the next lowest Responsive
and Responsible Bidder or the best Responsive and Responsible Proposer, or by resort to a new
solicitation.

The City shall reject any Bid in which a mistake is evident on the face of the Bid and the intended
correct Bid is not evident or cannot be substantiated from documents accompanying the Bid, i.e.,
documents submitted with the Bid.

13. REJECTION OF BIDS

a.

The City may reject any bid upon a finding that the Bid meets the criteria specified in OAR 137-049-
0440(1)(a) or (b) or has not provided the certification required under OAR 137-049-0440(3). The City
shall reject a Bid from a Bidder who meets the criteria specified in OAR 137-049-0440(1)(c). The City may,
for good cause, reject any or all bids upon a finding it is in the public interest to do so. In any case where
competitive bids are required and all bids are rejected, and the proposed contract is not abandoned, new
bids may be called for as in the first instance. The City may, at its own discretion, waive minor
informalities.

This invitation to bid does not commit the City to pay any costs incurred by any Bidder in the submission of
a Bid, or in making necessary studies, subsurface investigations or designs for the preparation of a Bid, or
for procuring or contracting for the items to be furnished pursuant to the Contract Documents.
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c. The City reserves the right to reject any or all bids when such rejection is in the best interest of the City of
St. Helens. Bids may be rejected if they show any alteration of form, additions not called for, conditional
bids, incomplete bids, erasures, or irregularities of any kind.

d. When Bids are signed by an agent, other than the officer or officers of a corporation authorized to sign
contracts on its behalf, or a member of a partnership, a "Power of Attorney" must be submitted with the
Bid or on file with the City Administrator prior to opening of bids; otherwise, the Bid will be rejected as
irregular.

e. More than one Bid from an individual, firm, partnership, corporation, or combination thereof with an
interest in more than one bid, for the items bid, will be cause for the rejection of all Bids in which such
individual, firm, partnership, corporation, or combination thereof, is interested.

f. Ifthereisreason to believe that collusion exists among bidders, none of the bids of the participants
in such collusion will be considered, and all involved bids shall be rejected. Bids in which prices are
obviously unbalanced may be rejected.

14. BID PROTEST.

Bidders may, in writing protest or request changes of any specifications or contract terms in accordance with adopted
City contracting rules. The written protest or request for changes must be received by the City no later than ten (10)
calendar days prior to the Bid Submission Deadline. The written protest or request shall include the reasons for the
protest or request, and any proposed changes to the bid specifications or contract terms and a description of the
prejudice to the bidder. Envelopes containing bid protests shall be marked “Contract Provision Protects or Request”
with the Bid Number and Bid Submission Deadline. No protest against award, owing to the content of the bid
specifications or contract terms shall be considered after the deadline established for submitting protests of bid
specifications or contract terms.

15. ORS 654.150 SANITARY FACILITIES AT CONSTRUCTION PROJECTS STANDARDS, EXEMPTIONS

If the contract price is estimated (itemized bid) or bid (lump sum) by Contractor at $1,000,000 or more, Contractor
shall be responsible for all costs (which costs shall be included in the bid whether or not a specific bid item is provided
therefore) that may be incurred in complying with or securing exemption or partial exemption from the requirements
of ORS 654.150 (Sanitary facilities at construction projects; standards, exemptions) and the rules adopted pursuant
thereto. Determination of applicability of ORS 654.150 to the project is the sole responsibility of the Contractor.
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ii.

iil.

iv.

Vi.

vil.

EXHIBIT ]
gk St I OREGON PREVAILING WAGE RATES

COLUMBIA BOULEVARD CULVERT
PROJECT NO. R-679B

Workers must be paid not less than the applicable state prevailing rate of wage. ORS
279C.830(1)(c); OAR 839-025-0020(3)(a)

If the Contractor fails to pay for labor and services, the City can pay for them and withhold these
amounts from payments to the contractor. ORS 279C.515; OAR 839-025-0020(2)(a)

The Contractor must pay daily, weekly, weekend and holiday overtime as required in ORS 279C.540.
ORS 279C.520(1); OAR 839-025-0020(2)(b)

The employer must give written notice to the workers of the number of hours per day and days per
week they may be required to work. ORS 279C.520(2); OAR 839-025-0020(2)(c)

The Contractor must make prompt payment for all medical services for which the Contractor has
agreed to pay, and for all amounts for which the contractor collects or deducts from the worker’s
wages. ORS 279C.530; OAR 839-025-0020(2)(d)

The Contractor is required to have a public works bond filed with the Construction Contractors
Board before starting work on the project, unless exempt. ORS 279C.830(2)(a); OAR 839-025-
0020(2)(e)(A)

The Contractor is required to include in every subcontract a provision requiring the subcontractor to
have a public works bond filed with the Construction Contractors Board before starting work on the
project, unless exempt. ORS 279C.830(2)(b); OAR 839-025-0020(2)(e)(B)

Applicable Oregon prevailing wage rates are contained in the publication,

Prevailing Wage Rates for Public Works Contracts in Oregon effective as of the date the Bidding Documents

are first advertised.

See Oregon Bureau of Labor and Industries website links at:

http://www.oregon.gov/BOLI/WHD/PWR/pages/index.aspx
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PWR REQUIRED POSTINGS
ALL CONTRACTORS AND SUBCONTRACTORS

PREVAILING WAGE RATES

Each and every contractor and subcontractor engaged in work on a public works must post the applicable
prevailing wage rates for that project in a conspicuous place at the work site, so workers have ready access
to the information. ORS 279C.840(4); OAR 839-025-0033(1).

DETAILS OF FRINGE BENEFIT PROGRAMS

When a contractor or subcontractor provides for or contributes to a health and welfare plan or a pension
plan, or both, for the contractor or subcontractor’s employees who are working on a public works project,
the details of all fringe benefit plans or programs must be posted on the work site. The posting must include
a description of the plan or plans, information about how and where claims can be made and where to obtain
more information. The notice must be posted in a conspicuous place at the work site in the same location as
the prevailing wage rates (see above). ORS 279C.840(5); OAR 839-025-0033(2)

WORK SCHEDULE

Contractors and subcontractors must give workers the regular work schedule (days of the week and number
of hours per day) in writing, before beginning work on the project. Contractors and subcontractors may
provide the schedule at the time of hire, prior to starting work on the contract, or by posting the schedule in
a location frequented by employees, along with the prevailing wage rate information and any fringe benefit
information. If an employer fails to give written notice of the worker’s schedule, the work schedule will be
presumed to be a five-day schedule. The schedule may only be changed if the change is intended to be
permanent and is not designed to evade the PWR overtime requirements. ORS 279C.540(2); OAR 839-025-
0034.
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PUBLIC WORKS BONDS

EVERY CONTRACTOR AND SUBCONTRACTOR who works on public works projects subject to the prevailing
wage rate (PWR) law is required to file a $30,000 “PUBLIC WORKS BOND” with the Construction
Contractor’s Board (CCB). (ORS 279C.836) This includes flagging and landscaping companies, temporary
employment agencies, and sometimes sole proprietors.

* This bond is to be USED EXCLUSIVELY FOR UNPAID WAGES determined to be due by the Bureau of
Labor and Industries (BOLI).

* The bond MUST be filed BEFORE STARTING WORK on a prevailing wage rate project.
e The bond is in effect CONTINUOUSLY (do not have to have one per project).

 BEFORE PERMITTING A SUBCONTRACTOR TO START WORK on a public works project,
CONTRACTORS MUST VERIFY their subcontractors have either filed the bond, or have elected not to
file a public works bond due to a bona fide exemption.

* A public works bond is in addition to any other required bond the contractor or subcontractor is
required to obtain.

Exemptions:

» Allowed for a disadvantaged business enterprise, a minority-owned business, woman-owned
business, a business that a service-disabled veteran owns or an emerging small business certified
under ORS 200.055, for the first FOUR years of certification;

- Exempt contractor must still file written verification of certification with the CCB, and give
the CCB written notice that they elect not to file a bond.

- The prime contractor must give written notice to the public agency that they elect not to file a
public works bond.

- Subcontractors must give written notice to the prime contractor that they elect not to file a
public works bond.

- For projects with a total project cost of $100,000 or less, a public works bond is not required.
(Note this is the total project cost, not an individual contract amount.)

- Emergency projects, as defined in ORS 279A.010(f).

ORS 279C.830(2) requires:

That the specifications for every contract for public works shall contain a provision stating that the
contractor and every subcontractor must have a public works bond filed with the CCB before starting work
on the project, unless otherwise exempt.

Every contract awarded by a contracting agency shall contain a provision requiring the contractor:
* To have a public works bond filed with the CCB before starting work on the project, unless otherwise
exempt;
* Toinclude in every subcontract a provision requiring the subcontractor to have a public works bond
filed with the CCB before starting work on the project unless otherwise exempt.

Every subcontract that a contractor or subcontractor awards in connection with a public works contract

must require any subcontractor to have a public works bond filed with the Construction Contractors Board
before starting work on the public works project, unless otherwise exempt.
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APPLICABLE SPECIFICATIONS

The following St. Helens Technical Specifications are applicable to the Work on this Project, as modified
herein, and included in the project-specific Contract Documents.

These Specifications take precedence over the 2021 Oregon Standard Specifications for Construction
(OSSC), as modified by Special Provision for this Project. Where a conflict arises, the St. Helens Technical
Specification shall prevail.



SECTION 01100

SUMMARY OF WORK

1.1 GENERAL

These general requirements, special provisions, and technical specifications supplement and amplify
certain sections of the Standard Terms and Conditions for Public Improvement Contracts, and
Supplementary General Conditions. Work shall be in accordance with the 2021 or most current version of
the Oregon Standard Specifications for Construction (OSSC), including all revisions at date of bid opening
except as may be modified herein. These specifications shall apply in all particulars insofar as they are
applicable to this project. In the case of discrepancy, unless noted herein, the more restrictive provisions
shall apply.

1.2  SCOPE OF WORK

This project includes the installation of approximately 80 feet of aluminized steel corrugated culvert pipe,
engineered streambed material, curb and gutter, water quality swale, and storm drainage and along

Columbia Blvd. Work also includes the installation, maintenance, and removal of temporary traffic control
and erosion control measures, rock excavation, and the removal and replacement of existing pavement.

The general outline of the principal features of the work does not in any way limit the responsibility of the
Contractor to perform all work and furnish all equipment, labor, and materials necessary to successfully
complete the work required by the Contract Documents. The Contractor shall not change any material,
design values, or procedural matters stated or approved herein, without informing the Engineer and
receiving written approval of the change. Unapproved changes shall be considered unauthorized work and
shall result in rejection and removal of work done with the unapproved materials or with an unapproved
process at no cost to the City.

1.3  LOCATION OF WORK

Work on this project is located within the city limits of St. Helens, Oregon as shown on the vicinity map on
Sheet AO1 of the project plans.

1.4 INTENT OF WORK

The intent of the Work is to produce a complete and finished work, which the Contractor undertakes to do
in full compliance with the Contract Documents, properly installed watermain and associated
appurtenances which meet all specifications as described in these Contract Documents. It is not intended
to mention every item of work in the specifications that can be adequately shown on the drawings nor to
show on the drawings all items of work described or required by the specifications. All materials or labor for
work shown on the drawings or reasonably inferable therefrom as being necessary to produce a finished
job shall be provided by the Contractor whether not it is expressly covered in the specifications. The
Contractor shall do all work as provided in the plans, specifications, special provisions, bid and contract,
and shall do such additional extra work as may be considered necessary to complete the work in a
satisfactory manner acceptable to the City.
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SECTION 01120
DEFINITIONS AND REGULATORY REQUIREMENTS

1.1 DEFINITIONS

In addition to the words and terms defined herein, the following shall be understood to have the meanings
given:

*  Owner/City Columbia County

* Engineer David Evans & Associates
* Project Manager City of St. Helens

» Construction Inspector City of St. Helens

+ County Columbia County

» Sewer District City of St. Helens

»  Water District City of St. Helens

* Gas Company Northwest Natural Gas

* Power Company Columbia River PUD

» Telephone Company Lumen/Century Link

» Cable Company Comcast Cable

» Fire Department Columbia River Fire & Rescue

1.2  ABBREVIATIONS

e AASHTO American Association of State Highway and Transportation Officials
« ACI American Concrete Institute

« ADA Americans with Disabilities Act

* ANSI American National Standards Institute

e ASTM American Society for Testing and Materials

«  AWWA American Water Works Association

« BOLI Oregon Bureau of Labor & Industries

« DEQ Department of Environmental Quality, State of Oregon

« EPA U.S. Environmental Protection Agency

« IBC International Building Code

« MUTCD Manual on Uniform Traffic Control Devices

« NACWA National Association of Clean Water Agencies

* NASSCO National Association of Sewer service Companies

« NEC National Electrical Code

* NESC National Electrical Safety Code

« OAR Oregon Administrative Rules

« ODOT Oregon Department of Transportation

« OR-OSHA Oregon Occupational Safety & Health Administration

« ORS Oregon Revised Statutes

« (0OSSC Oregon Standard Specifications for Construction

e UBC Uniform Building Code (as adopted by the State of Oregon)
« UMC Uniform Mechanical Code

e UPC Uniform Plumbing Code (as adopted by the State of Oregon)
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1.3  CODE REQUIREMENTS

All work shall be done in strict compliance with the requirements and current revisions, as applicable, of:

» Oregon Standard Specifications for Construction (OSSC)
» Oregon Department of Transportation (ODOT)

e Uniform Plumbing Code

* Uniform Mechanical Code

» National Electric Code

» National Electric Safety Code

» City of St. Helens Engineering Standards Manual (Municipal Code Title 18)
» City of St. Helens Development Code

» State of Oregon Bureau of Labor and Industries (BOLI)

»  Oregon Department of Environmental Quality (DEQ)

*  Manual of Uniform Traffic Control Devices (MUTCD)

» American National Standards Institute (ANSI)

»  American Water Works Association (AWWA)

In case of disagreement between these codes or specifications, the more restrictive shall prevail.
1.4 PREVAILING WAGE RATES FOR PUBLIC WORKS CONTRACTS

Prevailing wage rates apply for public works construction projects costing over $50,000. If a project begins
with a total project cost under $50,000, but change orders increase the project cost to more than $50,000,
the entire project will be subject to the prevailing wage rate law, including all work already performed on the
project. OAR 839-025-0100(1)(a).

For each labor classification, the Contractor shall abide by the requirements of the prevailing wage rates for
the State of Oregon Bureau of Labor and Industries (BOLI), as required. Applicable Oregon prevailing
wage rates are contained in the publication, Prevailing Wage Rates for Public Works Contracts in Oregon.
Effective July 1, 2022. ORS 279C.830(1)(a). The Contractor and every subcontractor must have a public
works bond filed with the Construction Contractors Board before starting work on the project, unless
exempt. ORS 279C.830(2); OAR 839-025-0020(4).

1.5  PERMITS, FEES, AND LICENSES

Unless provided for otherwise in these Contract Documents, all permits, licenses, and fees shall be
obtained by the Contractor and all costs shall be borne by the Contractor. Contractor shall be responsible
for compliance with all permit provisions and shall accommodate all special inspections required thereof, all
at no additional expense to the City beyond prices as bid. Contractor and Subcontractors shall obtain
required business licenses from the City of St. Helens. Contractor shall stay fully informed of all permits
required by various jurisdictions having authority over the Work and shall also bear all costs of fines or
claims arising from, or based on, the violation of permit requirements.

There will be no measurement of work performed under this section and all permit requirements will be
considered incidental to the work and no separate payment will be made.

1.6 US MAIL SERVICE

Contractor shall comply and cooperate fully with the requirements of the local authority of the U.S. Postal
Service to maintain mailboxes and uninterrupted mail service during construction.
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1.7 ADDITIONS OR DELETIONS TO THE OSSC

1. Section 120.00. ADD: Pre-qualification is required. Bidders are required to be registered with the
State of Oregon Construction Contractors Board, pursuant to ORS701-055 (1), prior to submitting
proposal.

2. Section 120.65. ADD: Inthe event that the product of a unit price and an estimated quantity do
not equal the extended amount quoted, the unit price shall govern, and the correct product of the
unit price and the estimated quantity shall be deemed to be the amount bid. If the sum of two or
more items in a bidding schedule does not equal the total amount(s) quoted, the individual item
amounts shall govern the correct total and shall be deemed to be the amount bid.

3. Section 1150. ADD: Public Works Supervisor, Dave Elder, (503) 397-3532 must be notified 48
hours in advance to coordinate any taps and or water valve operation. The Contractor is not
allowed to operate any water valves controlling flow to or from the City’s potable water system.

4. Section 120.25. ADD: No subsurface information is available.

5. Section 280. ADD: In addition to the requirements stated, the Contractor shall provide to the City
for review and approval prior to construction, a definitive procedure or system of watering for dust
control. There will be no separate payment made for dust control and the costs therefore shall be
borne by the Contractor.

6. Section 170.70. ADD: Insurance coverage shall be in the amount specified in the "STANDARD
TERMS & CONDITIONS FOR PUBLIC IMPROVEMENT CONTRACTS". The Contractor shall also
protect the City, its officers, agents, and employees and name them as an additional insured party.

7. Section 170.65. ADD: The general wage decision provided is the latest information available. It is
the Contractor’s responsibility to establish the prevailing rate of wages, which is in effect ten (10)
days prior to bid opening in Columbia County.

8. Section 170.10. ADD to the first paragraph the following: The Contractor shall also:

a. Pay all contributions or amounts due the Industrial Accidental Fund from such Contractor or
subcontractor incurred in the performance of the contract.

b. Not permit any lien or claim to be filed or prosecuted against the City of St. Helens or
subdivision thereof, on account of any labor or material furnished.

c. Pay to the Department of Revenue all sums withheld from employees pursuant to ORS
316.167

9. Section 180.41. ADD: The Contractor shall submit a written schedule prior to or at the pre-

construction conference. The written schedule shall be updated on a weekly basis and submitted
to the City for the duration of construction activities.
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10. Section 195. ADD: Payment for Work. All parts of the work shown on the plans and not specifically
identified in the proposal shall be considered incidental and, therefore, not subject to additional
compensation.

11. Section 197.40. ADD: Invoices. Additive or deductive change orders, initiated after start of
construction, shall generally be bound in form and submittal to the following requirements:

a.

Breakdown, from the general and/or subcontractor and/or supplier, shall be provided to the
City indicating deductive costs by item or scope for labor, materials, equipment, permits,
fees, and bonds.

Time logs shall indicate dates and times for work performed, and by whom; and labor costs
provided shall be by man/by rate per prevailing wage certifications as submitted to Labor
Department.

Breakdown, from the general and/or subcontractor and/or supplier, shall be provided to the
City indicating additive costs by item or scope for labor, materials, equipment, permits, fees
and bonds.

Mark-up for overhead, including permits and bonds, relative to direct or indirect additive
costs by General Contractor or subcontractor shall not exceed the ten (10) percent of the
additive work.

Profit relative to direct or indirect additive costs by General Contractor or subcontractor
shall not exceed five (5) percent of the additive work.

Change orders shall first indicate deductive costs then additive costs by item or scope in
this sequence...labor, materials, equipment, overhead, and profit.

12. Section 195.80. DELETE: Allowance for Materials on Left Hand.

13. Section 405. ADD: Excavation is classified as common.
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SECTION 01200
PROJECT MEETINGS

1.1 PRE-BID CONFERENCE

No Pre-Bid Conference is scheduled for this project; however, Bidders are strongly encouraged to visit the
project sites at any time during the bidding phase of the project at their convenience.

1.2  PRE-CONSTRUCTION CONFERENCE

Prior to Contractor mobilization, a mandatory Pre-Construction Conference will be scheduled by the City’s
Project Manager. Representatives of the City, Contractor, subcontractors, and appropriate utility
representatives shall attend. The purpose of this meeting will be to review and discuss the proposed
methods and practices for accomplishing the required work, job site procedures, roles and responsibilities,
schedule, and other requirements of the Contract. Contractor shall submit a detailed construction
schedule, list of emergency contacts, and list of subcontractors, and other required documentation listed
on the Project Documentation Checklist of the Supplementary section of these Contract Documents before
or at the meeting for discussion.

1.3  CONSTRUCTION PROGRESS MEETINGS

Regular project progress meetings may be scheduled by the City’s Project Manager. Project progress
meetings shall be attended by representatives of the City, the Contractor’s project manager and jobsite
superintendent. Progress meetings may, at a minimum, be held every 30 days after the start of
construction and at a maximum be held every two weeks. The Project Manager may adjust frequency and
location of meetings, as necessary. In general, progress meetings shall review work progress, discuss field
observations, problems and conflicts, construction schedule, and other project business.

1.4  PROJECT WALKTHROUGH

When the project is nearing completion, the City’s Project Manager will schedule a walkthrough to be
attended by representatives of the City and Contractor. A final project punch list will be developed from the
walkthrough in the form of a list of tasks or items that need to be fixed or completed before Final
Acceptance.

1.5 PROJECT CLOSEOUT MEETING
The project closeout meeting will generally be held virtually and shall be attended by representatives of the
City and Contractor. The purpose of the project closeout meeting is for the City and Contractor to review

the project i.e., what went well, what were the challenges, and to identify the lessons learned and establish
recommended future actions for future projects.
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SECTION 01210
ROLES & RESPONSIBILITIES

1.1 OWNER'S AUTHORITY AND RESPONSIBILITIES

The City has full authority over the Work and shall identify a representative or representatives to act on its
behalf with respect to the project.

A. The Engineer

The Engineer has full authority over the Work and its suspension. The Contractor shall perform all Work
to the complete satisfaction of the Engineer. The Engineer's determination shall be final on all matters,
including, but not limited to, the following:

* Quality and acceptability of materials and workmanship
*  Measurement of unit price Work

» Timely and proper prosecution of the Work

» Interpretation of Contract Documents

» Payments due under the Contract

Work performed under the Contract will not be considered complete until it has passed Final Inspection
by the Engineer and has been accepted in writing by the City. Interim approvals issued by the Engineer
will not discharge the Contractor from responsibility for errors in prosecution of the Work, for improper
fabrication, for failure to comply with Contract requirements, or for other deficiencies, the nature of
which are within the Contractor's control.

The Engineer’s decisions will be final and binding. The Engineer may pursue actions against the
Contractor, including but not limited to the withholding of estimates and suspending the work for
noncompliance of the Contract. The Engineer may suspend the work without suspending working day
charges for noncompliance of the Contract.

Engineer’s decisions and estimates shall be final.
B. Project Manager

The Project Manager, as the Engineer’s representative, has the authority to enforce the provisions of
the Contract. The Contractor shall direct all requests for clarification or interpretation of the Contract, in
writing, to the Project Manager. Contract clarification or interpretation obtained from persons other than
the Project Manager will not be binding on the City. The Project Manager shall have the authority to
appoint inspectors and other personnel as required to assist in the administration of the Contract, to
observe, test, inspect, approve, accept or reject work, and answer all questions arising under the terms
of the Contract.

The Project Manager manages all aspects of the project, including reviewing and approving
construction plans, changes in construction, submittals, shop drawings and supporting calculations,
and ensuring project compliance with all codes and ordinances and established engineering standards.
The Project Manager manages the project’s bid process, holds bid conferences, pre-construction
conferences, project meetings, evaluates bids, makes bid award recommendations, and reviews

City of St. Helens, OR | Section 01210 — Roles & Responsibilities 01210 -1



contractor pay requests, coordinates work with Contractor and other agencies, resolves construction
difficulties and problems and makes adjustments in original designs as needed; performs inspections,
and oversees all aspects of project closeout.

C. Project Construction Inspector

The City Project Construction Inspector is authorized to represent the Engineer and Project Manager to
perform the following:

* Inspect Work performed and materials furnished, including, without limitation, the preparation,
fabrication, or manufacture of materials to be used

» Verbally reject defective materials and to confirm such rejection in writing

» By verbal order, temporarily suspend the Work for improper prosecution pending the Engineer's
or Project manager’s decision

» Monitoring both work progress and performance testing results

» Inform the city engineer of all proposed plan changes, material changes, stop work orders, or
errors or omissions in the approved plans or specifications as soon as practical. Any revision to
approved plans must be under the direction of the engineer. It shall be at the discretion of the
city’s project inspector as to whether the revision is significant enough to warrant review by the
city engineering plan review/permits unit.

Project Construction Inspector is not authorized to:

» Accept Work or materials that do not conform to the Contract Documents
» Alter or waive provisions of the Contract
» Give instructions or advice inconsistent with the Contract Documents

1.2  CONTRACTOR'S AUTHORITY AND RESPONSIBILITIES

The Contractor shall be solely responsible for the means, methods, techniques, sequences, and
procedures of construction. Contractor shall ensure the completed work complies with the Contract
Documents and shall supervise, direct, and control the work competently and efficiently. Contractor shall
devote such attention thereto and applying such skill and expertise as necessary to perform the work in
accordance with the Contract Documents and shall provide competent, qualified personnel to survey and
lay out the work and to perform construction as required by the Contract Documents.

The Contractor shall do all work and furnish all labor, materials, equipment, tools, and machines necessary
for the performance and completion of the project in accordance with Contract Documents within the
specified time. Materials and construction details of forms, shoring, false work, and other structures built by
the Contractor but not a part of the permanent project, shall meet approval of the Engineer, but such
approval shall not relieve the Contractor from responsibility for their safety and efficiency.

The City shall not be liable or responsible for any accident, loss, or damage happening to work referred to
in the Contract Documents prior to completion and acceptance thereof.

Contractor shall at all times maintain good discipline and order at the site. At the written request of the
Engineer, the Contractor shall immediately remove from the project any employee or representative of the
Contractor or a subcontractor who, in the opinion of the Engineer, does not perform work in a proper and
skillful manner or who is disrespectful, intemperate, disorderly, uncooperative, or otherwise objectionable.
Such person shall not be employed again on the work. The Contractor, acting through an approved
designated superintendent, shall give personal attention to and shall manage the work to the end that it
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shall be prosecuted faithfully. When the superintendent is not personally present at the job site, an alternate
previously designated representative shall be available and shall have the authority to act on the Contract.
The Contractor alone shall at all times be responsible for the safety of his and his subcontractor's
employees.

1.3  COMPETENT PERSON DESIGNATION

The Contractor shall designate, in writing, a qualified and experienced competent superintendent at the site
whose duties and responsibilities shall include the enforcement of Oregon - OSHA regulations regarding
excavations, the prevention of accidents, and the maintenance and supervision of construction site safety
precautions and programs. The Superintendent must be experienced with the work being performed and
capable of reading and understanding the Contract. The Contractor shall ensure the Superintendent is
available at all times and able to receive instructions from the Engineer or authorized representatives and to
act for the Contractor. The Engineer may suspend work without suspending working day charges if a
Superintendent is not available or does not meet the above criteria. The designated superintendent shall
not be replaced without written notice to Engineer except under extraordinary circumstances. An alternate
representative may be designated. The alternate representative shall be present at the site whenever Work
is in progress. Any order or communication given to this representative shall be deemed delivered to the
Contractor.

In the absence of the Superintendent or his designated representative, necessary or desirable directions or
instructions may be given by the Engineer to the superintendent or foreman having charge of the specific
Work to which the order applies. Such order shall be complied with promptly and referred to the Contractor
or his representative. The designated Superintendent will act as the Contractor's representative and shall
have the authority to act in all matters relating to this Contract. The superintendent shall have full authority
to carry out all the provisions of the Contract and to supply materials, equipment, tools and labor without
delay.

1.4  EMERGENCY MAINTENANCE SUPERVISOR

The Contractor shall submit to the Engineer the names, addresses and telephone numbers of at least three
employees responsible for performing emergency maintenance and repairs when the Contractor is not
working. These employees shall be designated, in writing by the Contractor, to act as its representatives
and shall have full authority to act on its behalf. At least one of the designated employees shall be available
for a telephone call any time an emergency arises with a maximum of one hour allowed to return phone
call.

The Contractor will be responsible for reimbursing the City for all costs incurred by the City for performing

emergency maintenance and repairs when the Contractor does not respond to the emergency calls or
does not complete the emergency maintenance or repair.
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SECTION 01220
COORDINATION OF WORK

1.1 COORDINATION OF CONTRACT DOCUMENTS

Drawings and specifications are intended to describe and provide for a complete work. Any requirement in
one is as binding as if stated in all. The Contractor shall provide any work or materials clearly implied in the
Contract Documents even if the Contract Documents do not mention it specifically. If there is a conflict
within the Contract Documents, it will be resolved by the following order of precedence:

» Contract change orders

* Addenda to Contract Documents

» Technical Specifications & Special Provisions

» Bidding Rules and Contract Documents

» Plan drawings specifically applicable to the Project and bearing the Project title

» Contractor’s Approved Proposal

» Qutside agencies permits/requirements as may be required by law or loan agreements
» General and Supplementary Conditions of the Contract

» Standard Drawings

» Oregon Standard Specifications for Construction (most current version at bid opening)
» Reference Specifications

Change Orders, supplemental agreements, and approved revisions to Contract Drawings and
specifications will take precedence over documents listed above. Detailed plans shall have precedence
over general plans. Dimensions shown on Contract Drawings of that which can be computed shall take
precedence over scaled dimensions. Notes on drawings are part of the drawings and govern in the order
described above. Notes on drawings shall take precedence over drawing details. The intent of the drawings
and specifications is to prescribe the details for the construction and completion of the work which the
Contractor undertakes to perform according to the terms of the Contract.

Where the drawings or specifications describe portions of the work in general terms, but details are
incomplete or silent, it is understood that only the best general practice is to prevail and that only materials
and workmanship of the best quality are to be used. Unless otherwise specified, the Contractor shall furnish
all labor, materials, tools, equipment, and incidentals, and do all the work involved in executing the
Contract in a manner satisfactory to the City.

Contract Drawings for the project are designated by general title, sheet number and sheet title. The specific
titles of each sheet are contained on Sheet A-02 in of the Contract Drawings. When reference is made to
the drawings, the "Sheet Number" of the drawing will be used. Each drawing bears the general title,
COLUMBIA BOULEVARD CULVERT, Project No. R-679B.

1.2  CONFORMITY WITH PLANS, SPECIFICATIONS, AND SPECIAL PROVISIONS

Contractor shall furnish materials and perform work in reasonably close conformity with the lines, grades,
cross-sections, dimensions, details, gradations, physical and chemical characteristics of materials, and
other requirements shown in the Contract. Reasonably close conformity limits will be as defined in the
respective items of the Contract or, if not defined, as determined by the Engineer. Contractor shall obtain
approval before deviating from the plans and approved working drawings. The Contractor shall not perform
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work beyond the lines and grades shown on the plans or any extra work without prior approval from the
Engineer. Work performed beyond the lines and grades shown on the plans or any extra work performed
without prior approval from the Engineer is considered unauthorized and shall be excluded from pay
consideration. The City will not pay for materials rejected due to improper fabrication, excess quantity, or
any other reason within the Contractor’s control.

1.3 NOTIFICATION OF UTILITIES AND AGENCIES

Utility locations shown on Contract Drawings are approximated. Contractor shall secure utility locates and
pothole all known utility locations to determine utility depths prior to the commencement of any construction
as needed. Before starting any site work, Contractor shall call One Call at 1-800-332-2444 for utility
locates and to notify utility agencies. The Contractor is responsible for verifying the locations of all existing
utilities prior to work. All excavators performing work on this project must comply with all the provisions of
ORS 757.541 to 757.571, including notification of all owners of underground utilities at least forty-eight (48)
business day-hours, but not more than ten (10) business days before commencing an excavation. Existing
utilities, even if not specifically shown on the Contract Drawings or addressed in this document, that are
damaged or disturbed by construction shall be restored and/or replaced to the original condition and up to
the satisfaction of the utility owner at the Contractor’'s expense. In the event of damage to power, gas,
telephone or any other underground utility system, the Contractor shall make available to the utility owner
any manpower or equipment that will facilitate the repair and the continuation of scheduled work. All cost
of repairs shall be the responsibility of the Contractor.

Before exposing any utility, the utility having jurisdiction shall grant permission and be provided the
opportunity to oversee the operation, with advance notice provided as the individual utility requires. Should
service of any utility be interrupted due to the Contractor’s operation, the proper authority shall be notified
immediately. It is of the utmost importance that the Contractor cooperates with the said authority in
restoring the service as promptly as possible. Any costs shall be borne by the Contractor.

Utilities which may be impacted include the following:

» Streets City of St. Helens

e Watermain City of St. Helens

e Storm Sewer City of St. Helens

e Sanitary Sewer City of St. Helens

* Natural Gas Northwest Natural Gas
» Power/Electricity Columbia River PUD

* Telephone Century Link/Lumen

» Cable Company Comcast

Contractor shall be responsible for the scheduling and coordination of the construction activities necessary
to support the resolution of any utility conflicts with the appropriate utility agency. The City will not incur any
financial responsibility for any construction delays related to the relocation of any utilities. If the Contractor
fails to locate any known utility that interferes with construction, the cost of correcting the conflict shall be
borne by the Contractor. Contractor shall be responsible for prompt notification to the City and the
appropriate utility agencies of any known utility conflicts. Contractor shall give at least five (5) business
days’ notice to the City or utility agency if a conflict arises and relocation of an existing utility is necessary.
In areas where the Contractor’s operations are adjacent to or near a utility and such operations may cause
damage which might result in significant expense, loss and inconvenience, the operations shall be
suspended until all arrangements necessary for the protection thereof have been made by the Contractor.
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There will be no separate payment made for the verification of utility depths or maintenance of utility
markings and the costs thereof shall be considered incidental to construction.

1.4 COORDINATION WITH UTILITIES AND OTHER CONTRACTORS

It is the Contractor’s responsibility to coordinate work with utility owners. The Contractor shall use
established safety practices when working near utilities and shall consult with the appropriate utilities before
beginning work. Contractor shall notify the Engineer immediately of utility conflicts. The Engineer will decide
whether to adjust utilities or adjust the work to eliminate or lessen the conflict. Unless otherwise shown on
the plans, the Contractor will make necessary arrangements with the utility owner when utility adjustments
are required. Contractor shall use work procedures that protect utilities or appurtenances that remain in
place during construction, cooperate with utilities to remove and rearrange utilities to avoid service
interruption or duplicate work by the utilities, and allow utilities access to the right of way. Contractor shall
immediately notify the appropriate utility of service interruptions resulting from damage due to construction
activities.

The following table lists the utility contacts during the period of the Contract. This information is subject to
change at any time without prior notification:

Utility Owner Utility Contact Person
Water, Sewer, & Storm | City of St. Helens Dave Elder

984 Oregon St

St. Helens, OR 97051
delder@sthelensoregon.gov
503-936-8523

Natural Gas Northwest Natural Gas Rich Girard

220 NW Second Ave
Portland, OR 97209
r2g@nwnatural.com
503-226-4211 ext 2967
Power Columbia River PUD Brooke Sisco

PO Box 1193,

St. Helens, OR 97051
bsisco@crpud.org
503-366-3261
Telephone Century Link/Lumen Marco Galas

8021 SW Capitol Hill Rd
Portland, OR 97219
Marco.galas@lumen.com
564-888-2024

Travis Coleman
Travis.Coleman@Ilumen.com

Cable Comcast Ryan Hennessey

Construction Dept

445 Port Ave Suite 1

St Helens, OR 97051
Ryan_Hennessey@cable.comcast.com
360-846-8734
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1.5  SITE INVESTIGATION AND PHYSICAL DATA

The Contractor acknowledges that it is satisfied as to the nature and location of the work and the general
and local conditions, including but not limited to those bearing upon transportation, disposal, handling, and
storage of materials. The Contractor shall verify all dimensions, quantities, and details shown on the Plans,
Supplementary Drawings, Schedules, Specifications, or other data received from the Engineer, and shall
notify the Engineer of all errors, omissions, conflicts, and discrepancies found therein. The Contractor shall
assume all responsibility for making estimates of the size, kind, and quality of materials and equipment
included in work to be done under the Contract. Any failure by the Contractor to become acquainted with
the available information and existing conditions will not be a basis for relief from successfully performing
the work and will not constitute justification for additional compensation. The Contractor shall verify the
locations existing of structures, pipelines, grades, and utilities as needed, prior to construction. The City
assumes no responsibility for any conclusions or interpretations made by the Contractor on the basis of the
information made available. Information and data furnished or referred to herein is furnished for information
only.

1.6 MEANS AND METHODS OF CONSTRUCTION

Unless otherwise expressly provided in the Contract Documents, the means and methods of construction
shall be such as the Contractor may choose; subject, however, to the Engineer’s right to prohibit means
and methods proposed by the Contractor which in the Engineer’s judgment:

» shall constitute a hazard to the work, or to persons or property, or shall violate express
requirements of applicable laws or ordinances; or

» shall cause unnecessary or unreasonable inconvenience to the public; or

» shall not produce finished work in accordance with the requirements of the Contract documents; or

» shall not assure the work to be completed within the time allowed by the Contract.

The Engineer’s approval of the Contractor’s means or methods of construction, or the Engineer’s failure to
exercise Engineer’s right to prohibit such means or methods, shall not relieve the Contractor of its
responsibility for the work or of its obligation to accomplish the result intended by the Contract Documents;
nor shall the exercise or non-exercise of such rights to prohibit create a cause of action for damages or
provide a basis for any claim by the Contractor against the City. Where the Contract Documents do not
require the use of specific means or methods for the Work, the Contractor shall submit its proposed means
and methods of construction to the Engineer sufficiently in advance of the work affected to permit a
reasonable time for review and comments. The means and methods of construction must be approved in
advance by the Engineer before construction begins. Failure to submit the proposed plan within a
reasonable time shall not create a claim for damages for resulting delay in the work or for damages, nor
shall it be a cause for extension of working time to complete the work. Contractor further agrees to defend
and indemnify City for any claim or cause of action brought by any third party against the City.
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SECTION 01230
ACCESS TO WORK

1.1 ACCESS TO WORK

The City, Engineer, their consultants and other representatives and personnel of the City, independent
testing laboratories, and governmental agencies with jurisdictional interests will have access to the Site and
the Work at reasonable times for their observation, inspection, and testing. Contractor shall provide them
proper and safe conditions for such access and advise them of Contractor’s safety procedures and
programs so that they may comply therewith as applicable.

1.2  ACCESSIBILITY OF PRIVATE ROADS AND DRIVEWAYS

Entrances to properties shall be provided and maintained. No private road or driveway may be closed
without prior written permission by the affected property owner. Driveways shall be left open and ready for
use at the end of the work shift. All expenses involved in providing for construction, maintenance, and use
of private roads or driveways, shall be borne by the Contractor and the amount thereof absorbed in the unit
prices of the Contractor’s bid.

1.3~ CONSTRUCTION WITHIN PUBLIC RIGHTS-OF-WAY

When the work contemplated is wholly or partly within the right-of-way of a public agency such as a city,
county or state, the Contractor will obtain from these agencies any right-of-way and street opening permits
and all other necessary permit(s) required for the work. The Contractor shall abide by all regulations and
conditions stipulated in the permit(s). Such conditions and requirements are hereby made a part of these
specifications, as fully and completely as though the same were fully set forth herein. The Contractor shall
examine the permit(s) granted to the Owner by any city, county, state and federal agencies. Failure to do
so will not relieve the Contractor from compliance with the requirements stated therein. The Contractor
shall obtain all construction permits and pay all fees or charges and furnish any bonds and insurance
coverages as necessary to ensure that all requirements of the city, county, state or federal agencies will be
observed and roadways and ditches are restored to their original condition or one equally satisfactory. A
copy of all permits shall be kept on the work site for use of the Engineer.

1.4 CONSTRUCTION WITHIN EASEMENTS ON PRIVATE PROPERTY

When portions of the work contemplated are within easements held by the City on private property, the
Contractor shall ascertain for itself to what extent the width, status and special conditions attached to
easements may have on its operations and all costs resulting therefrom shall be included and absorbed in
the unit prices of the Contractor’s bid. Contractor shall coordinate with private property owners and
businesses if required. Landscaping, surface restoration and fence restoration shall be completed within 72
hours following piping installation and other construction work. Temporary fencing shall be provided
continuously until such private fencing is properly restored.

The Contractor is responsible for site safety and the protection of property. Certain portions of this project
may require working in close proximity to existing structures and private property. It is the Contractor’s
responsibility to conduct its operations and limit the size of equipment used in such a manner so as to
prevent damage to existing property from excessive vibration or from other direct or indirect Contractor
operations. The cost associated with repairing or replacing property that is damaged by the Contractor’s
operations shall be the responsibility of the Contractor, in accordance with the General Conditions. When
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portions of this project require working in close proximity to private homes and businesses, it is the
Contractor’s responsibility to conduct its operations in a manner that respects residents and others with
regard to strong language, garbage, ensuring that pets are not allowed to escape. Contractor shall
adequately cover and barricade any open excavation to eliminate potential hazards to the property owner
or others during construction.
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SECTION 01300
CONSTRUCTION DOCUMENTATION

1.1 DOCUMENTATION

The following is a general list of documentation the Contractor shall provide to the Project Manager at
various phases of the project. The Contractor is responsible for providing all materials, labor, and
transportation for required construction documentation on this project.

A. Door Hangers

The Contractor is required to notify all residences and businesses in the project area of the Work at
least 48-hours prior. The Contractor shall prepare and submit to the Project Manager a sample of their
48-Hour Notice of Construction door hanger template for approval prior to distribution. 48-Hour Notices
shall have listed, at a minimum,

» The Contractor’s 24-hour contact person’s name and number
* The name of the project
* And the expected date of the work

The contact number on the notice shall remain unchanged throughout the duration of project.
Notifications shall be distributed to all properties in the construction zone. A list of property owners and
addresses for the properties in the construction zone will be provided to the successful Contractor,
upon request.

B. Pre-Construction and Post-Construction Site Documentation

The Contractor shall perform pre-construction inspection video recordings and photographs of the
existing surface and property conditions prior to the commencement of any work on site, including
project staging, mobilization, and demolition. The pre-construction site video and photos shall be
submitted to the Project Manager not less than ten days following the notice to proceed.

Upon completion of the project construction, the Contractor shall perform post-construction video
recordings and photographs consistent with the pre-construction inspection video recordings and
photographs, showing same catalog of surface items, locations, and surface and property conditions
within project limits and submit to the Project Manager prior to submitting Exhibit F, Certificate of
Compliance.

The areas to document will generally include,
¢ Road surface conditions

® Private Driveways

¢ Paved walkways

e Trees, shrubs, flower beds

® Fences and gates

® Retaining walls

¢ House foundations

® Parked vehicles
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e Qutdoor fixtures (sheds, lights, furniture, etc.)

® Any visible pre-existing conditions such as broken
sidewalks, fences, etc.

¢ Unpaved ground conditions (lawn conditions, etc.)

Recorded video media for site documentation shall be submitted on a flash drive and viewable as
standard MP4 file format. Photos shall be submitted in JPEG format. There will be no separate payment
made for construction documentation and the costs thereof shall be considered incidental to
“Mobilization, Bonds, Insurance, and Demobilization”.
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SECTION 01310
PROJECT SCHEDULE AND TIMELINE

1.1 NOTICE TO PROCEED

The Notice to Proceed with construction will be issued to the Contractor after the Contractor submits the
signed Contract, Bonds, and Insurance Certificates to the City and those documents have been approved
as to form and executed by the City. Generally, work shall begin within five days following issuance of the
Notice to Proceed.

The Contractor shall be liable for any actions taken that delay, suspend, or retard the progress of work
without the express written permission on the City and no additional Contract Time or Price shall be
granted if the Engineer decides the cause of delay was solely caused by Contractor’s actions. Contractor
shall prosecute the work continuously to completion within the working days specified. Unless otherwise
shown on the plans, work may be prosecuted in concurrent phases. The Contractor shall notify the Project
Manager at least 24 hours before beginning work or before beginning any new operation.

1.2  TIME OF COMPLETION

The Contractor shall complete all work shown and specified within the time limits stated in the Agreement.
All work on this project shall be completed by December 31, 2023, or as authorized by the City. Once
started, the Work on shall continue uninterrupted except by weekends, authorized holidays, severe
weather, or by written agreement with the City for an agreed upon time.

1.3  WORKING HOURS, OVERTIME, AND HOLIDAY WORK

Work shall be performed during normal working hours in St. Helens:
Mon — Fri: 8:00 AM. —4:30 P.M. Sun — Sat — Holidays: None

The Contractor is limited to these working hours unless permission is requested in writing and pre-
approved by the Engineer. The Contractor will not be allowed to work during the hours of 10:00 P.M. to
7:00 A.M. as set by City of St. Helens Municipal Code Noise Regulations 8.16. The number of working days
provided in the Contract is considered to be sufficient time to complete the project. There will be no
separate payment made for working outside of normal work hours and the costs thereof shall be
considered incidental to construction.

1.4  PROJECT SCHEDULE

Project Schedule -- Contractor shall prepare and submit a practicable Gantt chart schedule to the Engineer
within ten (10) days after the Notice to Proceed. The schedule shall show at a minimum:

e Critical path

» Dates on which important features of the work will start

» Order in which Contractor proposes to carry out the work
» Estimated dates for completion of tasks

Schedule is to be updated whenever the Contractor’s progress deviates from the previously approved
schedule by more than 10 percent.
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1.5  CONSTRUCTION DELAYS AND EXTENSION OF TIME

The Contractor shall notify the Project Manager immediately upon encountering any condition that the
Contractor believes may cause a claim for a time extension. The Contractor shall be entitled to an
extension of working time under this Contract only when claim for such extension is submitted to the City in
writing by the Contractor within fourteen (14) days from and after the time when any alleged cause of delay
shall occur, and then only when such time is approved by the City in writing.

In adjusting the Contract Time for the completion of the project, unforeseeable causes beyond the control
and without the fault or negligence of the Contractor, including but not restricted to inability to obtain
supplies and materials when orders for such supplies and materials were timely made and materials are not
available from other sources, naturally occurring inevitable unavoidable accidents, or public enemy acts,
acts of the City, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, unusually
severe weather conditions, ozone alerts as determined by the National Weather Bureau or other authorized
agency, or delays of subcontractors due to such causes beyond their control shall be taken into
consideration. If the satisfactory execution and completion of the Contract should require work and
materials in greater amounts or quantities than those set forth in the Contract, requiring more time for
completion than the anticipated time, then the Contract time shall be increased, but not more than in the
same proportion as the cost of the additional work bears to the cost of the original work contracted for.

No allowances shall be made for delays or suspension of the performance of the work due to the fault of the
Contractor. No adjustment of the Contract time shall be made if, concurrently with the cause for delay,
hindrance, disruption, force majeure, impact or interference, there existed a cause for delay due to the fault
or negligence of the Contractor or Contractor’s agents, employees or subcontractors. Notwithstanding any
other provisions of the Contract Documents, including the General and Special Provisions, no adjustment
shall be made to the Contract price and the Contractor shall not be entitled to claim or receive any
additional compensation as a result of or arising out of any delay, hindrance, disruption, force majeure,
impact or interference, foreseen or unforeseen, resulting in adjustment of the Contract time to complete the
project, including but not limited to those caused in whole or in part by the acts, omissions, failures,
negligence or fault of the City, its officers, officials, agents, Engineer, Consulting Engineer or employees.
This provision is intended to cover all delays except as prohibited by law.

1.6 LIQUIDATED DAMAGES

The City will sustain damage if the work is not completed within the specified Contract Time. Not as a
penalty but as liquidated damages, the Contractor agrees to pay to the City the amount specified in the
Standard Terms and Conditions for Public Improvement Contracts section in this Contract for each
Calendar Day the Contractor expends performing the Contract in excess of the Contract Time or adjusted
Contract Time.

Payment by the Contractor of liquidated damages does not release the Contractor from its obligation to
fully and timely perform the Contract according to its terms. Nor does acceptance of liquidated damages by
the City constitute a waiver of the City's right to collect any additional damages it may sustain by reason of
the Contractor's failure to fully perform the Contract according to its terms. The liquidated damages shall
constitute payment in full only of damages incurred by the City due to the Contractor's failure to complete
the Work on time. Liquidated damage payment to the City in the event the Contractor does not complete
the work in the specified Contract Time shall be in the amount of One Hundred Fifty Dollars ($150.00)
assessed for each calendar day of delay, including holidays and weekends, and shall run continuously until
the work is substantially complete.
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SECTION 01320
QUALITY CONTROL

1.1 WORKMANSHIP

The work shall be performed in accordance with the best modern practice with materials and workmanship
of the highest quality and suitable for their purpose. The Engineer shall judge and determine the
Contractor’s compliance with these requirements. The Contractor shall ensure all work is of good quality,
free from faults, defects, inferior materials, or equipment, will be performed by experienced knowledgeable
personnel, and be in conformance with the Contract Documents. All work not conforming to these
requirements, including substitutions not properly approved or authorized, shall be considered defective
unless specifically accepted by the City.

1.2 INSPECTION OF WORK

It is the intent of the City to inspect all work on this project. The Contractor must pay for all testing needed
to determine acceptability for any work done without inspection, as directed by the Engineer. The
Contractor shall furnish the City with every reasonable facility for ascertaining whether the work performed
was in accordance with the requirements and intent of the plans and specifications. Contractor shall
provide safe access to all parts of the work and provide information and assistance to the Engineer to allow
a complete and detailed inspection. Contractor shall give the Inspector or the Engineer sufficient notice to
inspect the work. Work performed without suitable inspection, as determined by the Engineer, may be
ordered removed and replaced at Contractor’s expense. The Contractor shall remove or uncover portions
of finished work as directed, and once inspected, restore work to Contract requirements. The City will
provide general construction inspection services of the project. The City will not provide any special
inspections services for the project.

1.3  QUALITY OF MATERIALS

The Contractor shall incorporate into the Work only materials conforming to the specifications and
approved by the Engineer. The Contractor shall incorporate into the Work only manufactured products
made of new materials unless otherwise specified in the Contract. The City may require additional testing or
retesting to determine whether the materials or manufactured products meet specifications. Materials or
manufactured products not meeting the specifications at the time they are to be used are unacceptable
and must be removed immediately from the Project Site, unless otherwise directed by the Engineer.

1.4  “OREQUAL” CLAUSE

To establish a basis of quality, certain processes, types of machinery and equipment or kinds of material
may be specified on the drawings or herein by designating a manufacturer's name and referring to its brand
or product designation. It is not the intent of these specifications to exclude other processes, equipment or
materials of a type and quality equal to those designated. When a manufacturer's name, brand or item
designation is given, it shall be understood that the words "or equal" follow such name or designation,
whether in fact they do so or not.

If the Contractor desires to furnish items by manufacturers other than those specified, he shall secure the
approval of the Engineer prior to placing a purchase order. No extras will be allowed the Contractor for any
changes required to adopt the substitute equipment, materials, or processes. Therefore, the Contractor's
proposal for an alternate shall include all costs for any modifications to the drawings, such as additional
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piping or changes in piping, or other modifications which may be necessary or required for approval and
adoption of the proposed alternate equipment.

1.5  MATERIALS AND EQUIPMENT

The Contractor warrants to the City that all materials and equipment furnished under this Contract shall be
new unless otherwise specified in the Contract and that same shall be of good quality and workmanship,
free from faults and defects and in conformance with the Contract documents. All materials and equipment
furnished by the Contractor shall be subject to the inspection and approval of the City. No material shall be
delivered to the work without prior approval of the City. All materials and equipment not conforming to
these requirements, including substitutions not properly approved and authorized, may be considered
defective and shall be promptly repaired or replaced by the Contractor at the Contractor’s sole cost upon
demand of the City. If required by the City, the Contractor shall furnish satisfactory evidence as to the kind
and quality of materials and equipment.

1.6 REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK

All work which has been rejected or condemned shall be repaired. If it cannot be repaired satisfactorily, it
shall be removed and replaced at the Contractor’s expense. Defective materials shall be immediately
removed from the site of the work. Work done without line and grade having been given, work done beyond
the lines or not in conformity with the grades shown on the plans or as given, save as herein provided, work
done without written authority and prior agreement in writing as to process, shall be done at the
Contractor’s risk and considered unauthorized and at the option of the Engineer may not be measured and
paid for and may be ordered removed at the Contractor’s expense.

Upon failure of the Contractor to repair satisfactorily or to remove and replace, if so directed, rejected,
unauthorized or condemned work or materials immediately after receiving notice from the City, the
Engineer shall, after giving written notice to the Contractor, have the authority to cause defective work to
be remedied or removed and replaced, or to cause unauthorized work to be removed and to deduct the
cost thereof from any monies due or to become due the Contractor. Alternatively, the City may, at its
option, declare the Contractor in default, in which event the performance bond surety shall complete the
Contract.
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SECTION 01330
TESTING

1.1 MATERIALS AND COMPACTION TESTING

The Contractor shall provide the services of a licensed, independent agency to perform materials and
compaction testing for this project, as required. The name of the agency must be submitted and approved
by the Engineer. Materials and compaction tests will be required to show that specified densities of
compacted backfill, crushed rock, asphaltic concrete surfacing are being achieved by the Contractor’s
compaction methods. Concrete compressive strength testing will be required to show that the
requirements of the Contract Documents are being met.

The Contractor shall provide the Engineer with copies of Proctor tests performed for the project backfill and
paving material in addition to copies of compaction tests performed in the field. After the Engineer is
satisfied that the Contractor’s method of compaction consistently meets specified compaction
requirements, the testing frequency may be reduced. The Engineer may direct testing at a higher
frequency upon failure to obtain specified densities or if the Contractor changes compaction equipment or
methods of compaction.

Concrete compressive strength testing shall follow Section 00440 of the Oregon Standard Specifications
for Commercial Grade Concrete. Concrete compressive strength shall be a minimum of 3,000 psi at 28
Days. Contractor will supply the Engineer with test results.

All test locations shall be determined by the Engineer. Materials and compaction testing is considered
incidental to the Contract and no separate payment shall be made.

Additional testing requirements may be required elsewhere in these Contract Documents.
1.2 TESTING AND OPERATION OF FACILITIES

It is the intent of the City to have a complete and operable facility. All the work under this Contract will be
fully tested and inspected in accordance with the specifications. Upon completion of the work, the
Contractor shall operate the completed facilities as required to test the equipment under the direction of
the Engineer. During this period of operation by the Contractor, the new facilities will be tested thoroughly
to determine their acceptance.

1.3  TESTING AND LABORATORY SERVICES

Contractor shall perform all testing services of materials, equipment, and workmanship required by the
Contract Documents. All materials and equipment used in the performance of work under are subject to
inspection and testing at the point of manufacture or fabrication. Standard specifications for quality and
workmanship are indicated in the Contract Documents. Unless otherwise stipulated in the Contract
Documents, initial testing of all materials, construction items or products incorporated in the work shall be
performed at the direction and expense of the Contractor and deemed necessary by the Engineer. In the
event materials, construction items or products incorporated in the work fail to satisfy the minimum
requirements of the initial test, appropriate prove out test shall be made as directed by the Engineer to
determine the extent of the failure and to verify that the corrective measures have brought the item up to
specification requirements.
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The cost of all testing necessary to determine the extent of the failure and the adequacy of the corrective
measures shall be the responsibility of the Contractor. The failure of the City to make any tests of materials
shall in no way relieve the Contractor of its responsibility of furnishing materials conforming to the Contract
Documents. Tests, unless otherwise specified, shall be made in accordance with the latest methods of the
applicable ASTM regulation.

The Contractor shall provide such facilities as the City may require for collecting and forwarding samples
and shall not use the materials represented by the samples until tests have been made. The Contractor
shall furnish adequate samples without charge. Test materials and samples shall be stored so as to ensure
the preservation of their quality and fitness for the Work. The inspections and tests made by the Engineer,
its inspectors or agents, shall ordinarily be made without cost to the Contractor unless otherwise expressly
specified in the Contract Documents. The Contractor shall furnish without additional cost to the City such
materials for testing as may be reasonably necessary. Retesting after failure to pass tests shall be at the
expense of the Contractor. Should the percentage of rejected material or equipment be unreasonably
large, the additional cost of such inspection and tests resulting therefrom shall be borne by the Contractor.
The Engineer shall determine what extra inspection is and shall determine the additional cost incurred
thereby and payable by the Contractor and such determination shall be final. The City may require the
Contractor to provide statements or certificates from the manufacturers and fabricators that the materials
and equipment provided are manufactured or fabricated in full accordance with the standard specifications
for quality and workmanship indicated in the Contract Documents. All costs of this testing and providing
statements and certificates shall be a subsidiary obligation of the Contractor, and no extra charge to the
City shall be allowed on account of such testing and certification.
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SECTION 01400
CLARIFICATION AND MODIFICATION OF WORK

1.1 CLARIFICATION OF WORK AND CONTRACT MODIFICATIONS

The Contractor expressly agrees that it shall not consider any order, instruction, clarification, response to a
Request for Information or any other communication either written or oral given intentionally or
unintentionally by any other person to do work that would cause a change in Contract Time or Price unless
it is in the form of a Change Order from the City.

1.2 INTERPRETATION AND MINOR CHANGES

The City has the authority to order minor changes in the Work including interpretations which are
consistent with the intent of the Contract Documents, excluding:

» achange in Contract Price, or
» achange in the Contract Time, or
» achange in the means, methods, techniques, or sequence of work

If the Contractor considers that a minor change so ordered causes a Change in Contract Price or Contract
Time, the Contractor shall notify the City in writing within 15 days of receipt of the order and shall not
proceed with the work except in the case of an emergency endangering persons or property. If, after
reviewing the Contractor’s objection to a minor change, the City determines the work is required by the
Contract Documents and does not involve a change in Price or Time, the City may direct the Contractor, in
writing, to proceed with the work. If so directed, the Contractor may (1) accept the City’s determination
and proceed with the work or (2) give the City written notice 5 days in advance of beginning work stating
that it intends to make a claim.

1.3 REQUESTS FOR INFORMATION

If the Contractor does not clearly understand the plans and specifications or is not sure of their meaning,
the Contractor shall make a written request to the Engineer in the form of a RFI (Request for Information).
The Engineer’s written explanation and interpretation of the Contract Documents shall be final.

1.4  REQUESTS FOR QUOTATION

If a change involving Contract Price and/or Time or a new bid item is being considered, the Engineer will
issue a Request for Quotation describing the proposed change. The Contractor shall submit a quotation
promptly so not to delay or interfere with the progress of the Work, in accordance with the requirements for
determining the cost of changes described in the Oregon Standard Specifications Construction.

1.5  CHANGES REQUESTS

The Engineer may, at the Contractor’s request, authorize in writing changes in the Project Plans or
specifications to facilitate or expedite the work of the Contractor, provided such changes are not
detrimental to the work or to the best interests of the City. Requests for such changes shall be submitted in
writing to the Engineer. Such changes, as are authorized under this provision, shall be made without
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additional cost to the City, and the City reserves the right to receive an equitable adjustment in the
Contract Price or Contract Time as a consideration for authorizing any such change. The Contractor shall
maintain sole responsibility for assuring these changes meet all the requirements of the Contract.

1.6 CHANGE DIRECTIVES

When a change of work involves an addition, deletion, or adjustment of work or Contract Time which can
be covered by Contract bid items and the estimated increase or decrease in Contract cost does not
exceed $5,000, a Change Directive will be issued. A change directive may be issued in the field by the
Project Manager and the Contractor shall then proceed with the work without delay. Verbal change
directives will be confirmed by written change directives and signed by the Contractor and the Engineer
thereby adding, deleting, modifying work, increasing, or decreasing Contract bid items.

1.7 CHANGE ORDERS

If the City and the Contractor agree on a change in Contract Price and/or Time for a proposed change, a
Change Order will be issued and signed by the Engineer and Contractor. An executed Change Order shall
be conclusive and final settlement of the change in Contract Time and Price for the work covered by the
Change Order including the effect of the change on all other portions of the work completed or not and
shall include compensation for all related claims for disruption, impact, delay or extended overhead, if any,
that may result from the change. Implied in every Change Order, unless expressly reserved by the City or
Contractor, is a waiver of all known and unknown claims arising out of the Change Order. The City reserves
the right to have changed work performed by a separate contractor or its own workers.

1.8 CHANGED OR UNFORESEEN CONDITIONS

During the progress of the work, if the Contractor should encounter conditions materially different from
those shown on the Project Plans or indicated in the Project Specifications, or unknown conditions of a
nature differing materially from those ordinarily encountered and generally recognized as being inherent in
work of the character being performed, the Contractor shall, before proceeding further with work affecting
or affected by such conditions, immediately notify the City which will promptly make an investigation. If the
City determines conditions do materially differ and the Contractor could not reasonably have been
expected to ascertain in advance the true nature of the existing conditions, a Change Order will be issued
to provide for any increase or decrease in cost and difference in Contract Time resulting from any such
condition.

1.9  EXTRAWORK

The Engineer shall have the right to require, and the Contractor agrees to do, extra work over and above
that which is indicated by the Contract Documents and covered by the unit prices of the Contract or
negotiated price or prices, which logically forms a part of the Contract, arising from reasonably
unforeseeable conditions, changed requirements or new information. Such additional work shall be
undertaken only upon written instructions from the Engineer. Payment for extra work will be made pursuant
to Section 00197 of the Oregon Standard Specifications for Construction.

Extra Work performed on a Force Account Basis shall be used to equitably and uniformly compensate the
Contractor for Extra Work when a negotiated price cannot be reached. Extra Work is defined as work that
is significantly different from the Work included in the original or modified Contract, yet necessary for
completing the Project. The Contractor shall maintain records in such a manner as to provide a clear
distinction between direct cost of extra work paid for on force account basis and cost of other operations
performed in connection with the Contract Documents.
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Force Account procedures shall only be used as a last resort when an agreement cannot be reached on
the price of a new Work item or when the extent of the Work is unknown or of such character that a price
cannot be determined to a reasonable degree of accuracy. When the City orders Extra Work to be
performed via Force Account, the Engineer will discuss the proposed work with the Contractor and will
seek the Contractor's comments and advice concerning the formulation of Force Account Work
specifications. The Engineer is not bound by the Contractor's comments and advice, and has final authority
to: determine and direct the materials, equipment and labor to be used on the approved Force Account
Work; and determine the time of the Contractor's performance of the ordered Force Account Work.

Before Extra Work to be performed on a Force Account Basis is authorized, the Project Manager will make
the determination that Extra Work is necessary. Only work not included in the Contract as awarded or in
executed Change Orders but deemed by the Project Manager to be necessary to complete the Project will
be paid as Extra Work per Section 00197 of the Oregon Standard Specifications for Construction.

The following steps shall be followed to perform Extra Work:

1. The Project Manager will discuss the Extra Work with the Contractor, define the scope of work, and
discuss the options, means and methods for completing the Extra Work.

2. The Project Manager shall attempt to negotiate a Contract Change Order with the Contractor to
perform the Extra Work if the unable to successfully negotiate a Change Order, the Extra Work will be
completed on a Force Account Basis.

3. Extra Work shall not proceed on a Force Account Basis without a written and approved Extra Work
Order prepared by the Project Manager, which shall be signed by the Contractor and the Project
Manager. The Extra Work order will determine when, how, and with what Equipment and labor the
Extra Work will be completed.

For each day Extra Work is performed, the City’s Project Inspector shall complete a Daily Force Account
Record which shall be signed by both the Inspector and the Contractor’s authorized representative at the
end of the day. These signatures indicate agreement on the accuracy and completeness of the information
recorded on the Daily Force Account Record.

The Daily Force Account Record will be the basis for payment. Contractor shall not proceed with Extra
Work without daily agreement on the Daily Force Account Record.
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SECTION 01500
SUBMITTALS

1.1 GENERAL REQUIREMENTS

The Contractor shall provide the following submittals found listed in this section. There may be other
submittals required elsewhere in these Specifications that are not included or mentioned in this section.
Direct submittals from suppliers will not be allowed. Digital submittals are preferred to paper copies.

Technical submittals covered by these specifications include manufacturer's information, shop drawings,
test procedures, test results, samples, request for substitutions and miscellaneous work-related submittals.
The Contractor shall furnish all drawings, specifications, descriptive data, certifications, samples, tests,
methods, schedules and manufacturers installation and other instructions as required by the Contract
Documents to demonstrate fully that the materials and equipment to be furnished and the methods of work
comply with the provisions and intent of the contract documents.

The Contractor shall be responsible for the accuracy and completeness of the information contained in
each submittal and shall assure that the material, equipment, or method of work shall be as described in
the submittal. The Contractor shall verify that all features of all products conform to the specified
requirements.

Submittals shall coordinate with the work so that work will not be delayed. Coordinate and schedule
different categories of submittals, so that one will not be delayed for lack of coordination with another. No
extension of time will be allowed because of failure to properly schedule submittals.

The Contractor shall not proceed with work related to a submittal until the submittal process is complete.

1.2  REQUIRED SUBMITTALS

The following listing shall be considered minimum and may be expanded during the course of the work at
the direction of the Engineer,

A. Project Schedule. Refer to Section 01310 PROJECT SCHEDULE & TIMELINE for details.

B. Shop Drawings, Schedules and Drawings: The Contractor shall provide shop drawings, schedules
and such other drawings and information as may be necessary for the prosecution of the work in
the shop and in the field as required by the Contract Documents and/or Engineer's instruction.
Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, patterns,
templates, and similar drawings. Include the following information:

* Dimensions
* Identification of products and materials included
» Compliance with specified standards

* Notation of coordination requirements

» Notation of dimensions established by field measurement.
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1.3

. Product Data: Submit manufacturer’s product literature and application, installation requirements,

recommended repair requirements, technical data sheet on each product to be used, including
ASTM test results indicating the product conforms to and is suitable for its intended use per these
specifications.

. Material Safety Data Sheets

Erosion and Sedimentation Control Plan, as required

Materials and equipment list

. Contractor and Subcontractor 24 Hour — 7-day Emergency Contact List

. Traffic Control and Protection Plan, as required

Pre-construction documentation of sites, submit 14 days after NTP issued

Post-construction documentation of site(s), submit with Exhibit F, Certificate of Compliance, and
Exhibit G, Contractor’s Release of Liens and Claims

Documentation to be sent to property owners regarding the project

Site Specific Health and Safety Plan, as required

. Utility Rupture Response Plan, As required
. Location of dump site for excavated and removed material
. Copies of all licenses and permits

. Certified Payroll

. Miscellaneous materials and other submittals required elsewhere in the Contract Documents

REQUEST FOR SUBSTITUTION

Requests for substitution for product specified by manufacturer or manufacturer's model number as
specified throughout the Contract Documents shall be in writing and be accompanied with sufficient
information to allow the Engineer to identify the nature and scope of the request. Please refer to Section
01320.1.4 “OR EQUAL” CLAUSE.

Information to be provided shall include,

A

All submittal information required for the specified product, including all deviations from the specified
requirements necessitated by the proposed substitution.

Materials of construction, including material specifications and references.

Performance data.
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D. Dimensional drawings, showing required access and clearances, including any changes to the work
required to accommodate the proposed substitution.

E. Information and performance characteristics for all system components and ancillary devices to be
furnished as a part of the proposed substitution.

F. Reproducible drawings, marked up to illustrate the alterations to all systems required to accommodate

the proposed substitutions

If the substitution requires any mechanical, electrical, or structural changes, the Contractor will be
responsible for costs for evaluating a requested substitution. The cost for such an evaluation will be

determined on a case-by-case basis, after receipt of written request. The Engineer will notify the Contractor

in writing of said cost. If the Contractor wishes to proceed, he shall advise the Engineer in writing and
submit additional information as may be requested. The City shall final approval of a substitution.

1.4

SUBMITTAL APPROVAL PROCESS

The Engineer will review the submitted data and will issue a Submittal Response to the Contractor. The
Engineer will review each submittal, mark to indicate action taken, and return promptly.

Submittal response notations are as follows,

“Approved For Construction, No Exceptions Taken”
The part of the Work covered by the submittal may proceed provided it complies with the
requirements of the Contract Documents.

“Approved For Construction, As Noted”

The part of the Work covered by the submittal may proceed, provided it complies with the
requirements of the Contract Documents and it complies with the notations or corrections of the
submittal response.

“For Record Only”
The information contained in the submittal has been accepted into the project records.

“Revise and Resubmit”

Contractor shall not proceed with that part of the Work covered by the submittal, including
purchasing, fabrication, delivery, or other activity. Contractor shall revise the submittal in
compliance with the Contract Documents and the corrections noted in the submittal response.

“Submit Specified Item”

Contractor shall the submit the additional information requested in the submittal response.
Contractor shall not proceed with that part of the Work covered by the submittal, including
purchasing, fabrication, delivery, or other activity until specified item has been approved by the
Engineer.

“Rejected”
Contractor shall not proceed with that part of the Work covered by the submittal, including

purchasing, fabrication, delivery, or other activity. The Contractor shall revise or prepare a new
submittal in accordance with the corrections noted in the submittal response.
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The Engineer’s review of submittals shall not extend to means, methods techniques, sequences or
procedures of construction, or to verify quantities, dimensions, weights or gages, or to fabrication
processes, except when specifically indicated or required by the contract documents, and will not relieve
the Contractor from responsibility for errors of any sort in the submittals.

When submittals are required to be revised or corrected and resubmitted, the Contractor shall make such
revisions and/or corrections and resubmit those items or other materials in the same manner as specified
above. Submitted data shall be sufficient in detail for determination of compliance with the Contract
Documents. No equipment or material for which listings, drawings, or descriptive material is required shall
be installed until the Contractor has received approval from the Engineer. Regardless of corrections made
in or review given to the drawings by the Engineer, the Contractor shall be responsible for the accuracy of
such drawings and for their conformity to the drawings and specifications.
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SECTION 01600
PROGRESS PAYMENTS

1.1 PROGRESS PAYMENT AND RETAINED AMOUNTS

The City shall pay Contractor for all work completed in accordance with terms and conditions of the
Contract Documents in accordance with the procedures described below and elsewhere in the
Contract Documents.

A. Progress Payments

» On a monthly basis, during performance of the work, the Contractor shall prepare an
estimate of the value of Contract work completed on a form approved by the City and
submit to the Project Manager. Applications for payment will be reviewed and
processed by the City in accordance with the applicable provisions of the Contract
Documents. The pay application shall also provide such supporting documentation as
the City or the other applicable provisions of the Contract Documents may require.
Certified payroll must be submitted for review with or prior to pay application submittal.

* Itis understood that the monthly estimates shall be approximate only, and all monthly
estimates and partial payments shall be subject to correction in the estimate rendered
following the discovery of an error in any previous estimate, and such estimate shall not
in any respect be taken as an admission of the City of the amount of work done or of its
quality or sufficiency nor as an acceptance of the work or the release of the Contractor
of any of its responsibility under the Contract.

» Payment shall be made by the City about seven (7) days after approval of the pay
request. The City shall not be liable for interest on any late or delayed payment caused
by any claim or dispute, any discrepancy in quantities, any failure to provide supporting
documentation or other information required with the estimate or as a precondition to
payment under the Contract, or due to any payment the City has a right to withhold
under the Contract.

B. Retained Amounts

The City shall retain five percent (5%) of the amount earned on all progress payments. Monies
retained will be released to Contractor following final acceptance of the project by the City.
Contractor’s monthly payment applications and invoices shall include retainage as a line item.

1.2  FIELD DOCUMENTATION OF BID ITEM QUANTITIES

Daily Bid Item Logs shall be the basis of recording and documenting all pay quantities. The City’s
Construction Inspector is responsible for ensuring that all quantity measurements are made and
documented in accordance with the Contract Documents. Bid quantity entries, including supporting
documentation, serve as both partial and final verification that correct payments are made on all
pay applications and invoices.
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The Contractor’s foreman or superintendent shall sign the daily bid item log receipts in the
possession of the City Construction Inspector for Contract Bid Items completed as specified. The
bid item log shall be signed by both the City Construction Inspector and the Contractor’s authorized
representative within 24 hours of completion of bid items that meet specifications. It is the
responsibility of the Contractor to ensure the log is signed daily for the work completed. At a
minimum, the bid item log shall contain the following: Bid item reference number, location of work,
stationing of construction, description of work, quantity of work completed, and plan sheet
reference number.

The Contractor will be provided a copy of all bid item logs. The Contractor’s pay applications and
invoices shall be equal to the bid items signed for and no more and shall reference bid item log
receipt number on the appropriate pay request. Final quantities to be adjusted per project as-builts.

1.3  PAYMENT FOR EXTRA WORK

Extra Work done by the Contractor, as authorized and approved by the City, shall be compensated
for in the manner described in Section 01400 — CLARIFICATION AND MODIFICATION OF WORK,
and by Section 00196 of the OSSC, the more restrictive will apply. The compensation provided for
Extra Work done by the Contractor constitutes full and final payment for the cost of the Extra Work,
which cost is limited to:

» All reasonable costs of labor, materials, supplies, tools, equipment or machinery rental, power,
fuel, lubricants, water and other similar operation expenses for the time that such of the above
things are employed or used on such Extra Work and approved in writing by the Project
Manager; and

* A markup amount not-to-exceed percentage allowances listed under Section 00196 of the
OSSC. Costs shall be considered to cover and compensate the Contractor for profit, overhead,
profit-and-overhead markups charged to Contractor by subcontractors and suppliers, general
supervision, field office expense and all other elements of cost and expense not embraced
within the cost of the Extra Work as described in this Section. No cost of off-site storage shall be
included in the above description of cost unless off-site storage has been approved and
directed by the City in writing. No other claims or reservations of right as to additional costs,
prices, markups, costs not permitted by the OSSC included under this paragraph, disallowed
costs or other future additional money or time shall be accepted; each change order shall be
specific and final.

The method of determination and payment of cost, or credit to the City for any Extra Work shall be
one of the following:

A. Unit prices agreed on in writing and executed by the City before the Extra Work is commenced
or unit prices already included in the Contract Documents, subject to all other conditions of the
Contract. Mutual acceptance of a not-to-exceed lump sum properly itemized and supported by
sufficient substantiating data to permit evaluation before the Extra Work is commenced, subject
to all other conditions of the Contract.
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B. A not-to-exceed cost to be determined in a manner agreed upon by the parties plus a mutually
acceptable fixed or percentage fee, agreed upon before the Extra Work is commenced and
subject to all other conditions of the Contract.

C. The force account method provided in these Contract Documents and governed by Section
00197 of the OSSC.

D. Signed, daily reports in duplicate of the extra work to be paid for on a force account basis, shall
be furnished to the Engineer by the Contractor. Materials used will be itemized and direct cost
of labor and charges for equipment rental will be furnished by the Contractor or Subcontractor.
The Contractor will provide names, identifications, and classifications of workmen, the hourly
rate of pay and hours of work, and the size, type, and identification number of equipment and
hours of equipment operation.

E. Material charges shall be substantiated by vendors' invoices with copies of such invoices
submitted with the reports, or, if not available, submitted with subsequent reports. In the event
said vendors' invoices are not submitted within 15 days after completion of the work, the City
reserves right to establish the cost of such materials at the lowest current price at which said
materials are available in the quantities concerned, delivered to the location of the work. The
Engineer will compare his records with the reports furnished by the Contractor, make any
necessary adjustments, and compile the cost of extra work paid for on a force account basis on
forms furnished by the Owner. When these extra work reports are agreed upon and signed by
both parties, they shall become the basis of payment for the work performed.

1.4 PAYMENT WITHHELD

In addition to express provisions elsewhere contained in the Contract, the City may withhold from
any payment otherwise due the Contractor such amount as determined necessary to protect the
City’s interest, or, if it so elects, may withhold or retain all or a portion of any payment or refund
payment on account of:

» Unsatisfactory progress of the work not caused by conditions beyond the Contractor’s control

» Defective work not corrected

» Contractor’s failure to carry out instructions or orders of the Owner or its representative,

» Work or execution thereof is not in accordance with the Contract documents

» Claim filed by or against the Contractor or reasonable evidence indicating probable filing of
claims

 Failure of the Contractor to make payments to any subcontractor or suppliers for material or
labor used in the performance of the Work

» Unsafe working conditions allowed to persist by the Contractor
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When the grounds for withholding payment are removed, payment shall be made for amounts
withheld because of them, and City shall not be liable for interest on any delayed or late payment.

1.5  FINAL PAYMENT

The amount of final payment will be the difference between the total amount due to the Contractor
and the sum of all payments previously made. All prior partial estimates and payments shall be
subject to correction in the final estimate and payment. After computation of the final amount due,
and after Final Acceptance of the Project, final payment will be mailed to the Contractor's last
known address as shown in the records of the City.
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SECTION 01620
MEASUREMENT & PAYMENT

1.0  MEASUREMENT AND PAYMENT OF CONTRACT BID ITEMS

Measurement and Payment of Contract Bid Items shall be on a unit price basis in accordance with
the prices set forth in the Contract for individual work items. Where work is required but does not
appear as a separate item in the Contract, the cost for that work shall be included and absorbed in
the unit prices named in the Contract. No payment or compensation shall be made for bid items
that are not completed. Only payment for actual work completed will be made regardless of how
the Contractor balances bid. Contractor shall make a careful assessment when preparing bid.

The City may add and/or delete bid item quantities during construction. The term “Lump Sum”
when used as an item of payment will mean full compensation for the Work described in the
Contract Documents. The unit will be construed to include all necessary fittings and accessories.
Payments for Lump Sum items will be made in proportion to the amount of Work accomplished as
determined by the Engineer as of the “period ending date” of each Partial Payment Estimate.
Contractor shall provide a schedule of values for each lump sum item. The Unit Price and Lump
Sum price for furnishing each item of Work listed in the Contract Price shall include all labor,
materials, tools, equipment, superintendence, and incidentals necessary to perform and complete
the Work, including profit, overhead costs, permit and license fees, royalties, and applicable taxes
and fees.

1.1 Mobilization, Bonds, Insurance, and Demobilization

Payment for Mobilization, Bonds, Insurance and Demobilization shall be paid for at the Contract
lump sum price as stated in the Schedule of Bid Prices of the Contract Documents for this project
under “Mobilization” and shall include full compensation for the work involved as described herein
and no additional allowance will be made.

Mobilization, Bonds, Insurance, and Demobilization typically includes, but is not limited to, the
preparation of contract; completion of all tasks and submittal of all documents (bonds, insurance,
schedule, etc.) required as a condition of issuing the Notice to Proceed; moving onto the site(s) all
Contractor’s equipment and materials required; installing and maintaining temporary buildings or
trailers; providing power, utilities, lighting, fencing, etc. as may be required; providing all on-site
communications equipment or facilities; obtaining all permits; permit fees; having all OR-OSHA
required notices posted, establishment of a safety program; preparing and delivering all pre-
construction notices and/or job signs; arrangement of markings and plan for verification (potholing)
of existing facilities; and beginning work on the project; removing all equipment, unused materials,
all temporary facilities, job trailers, final clean up, and any other items, facilities, tools or materials
left behind by the Contractor at the completion of the work.

The amounts paid for Mobilization, Bonds, Insurance, and Demobilization shall be paid for
according to the Section 00210 of the OSSC.
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SECTION 01700
PROJECT RECORD DRAWINGS

1.1 GENERAL REQUIREMENTS

Contractor shall maintain and keep up to date all times on site one set of drawings, specifications, shop
drawings, equipment drawings and supplemental drawings which shall be corrected as the work
progresses to show all changes made or different site conditions, including all addendum, Change Orders,
job decisions, etc. Contractor shall make provisions to allow the Engineer to copy redline drawings during
construction, as requested. Redline drawings shall be kept current with the work as it progresses and shall
be subject to inspection by the Engineer at any time. Upon completion of the Contract and prior to final
payment, redline drawings shall be submitted to the City’s Project Manager. All changes shall be neatly and
legibly drawn to scale on one set of current conformed plan drawings using standard engineering drafting
practices. In general,

» Contractor shall not use Record Drawings for construction purposes.

» Contractor shall protect Record Drawings from deterioration and loss in a secure location and shall
provide access to documents for the Engineer’s reference during normal working hours.

» Contractor shall keep Record Drawings current, as they will be reviewed for completeness by the
Engineer as condition for Final Acceptance.

» Contractor shall,

(1) Maintain a clean, undamaged set of Contract Drawings and Shop Drawings and mark the set to
show the actual installation and where the installation varies substantially from the Work as
originally shown.

(2) Legibly and to scale, mark record sets with red erasable pencil. Use other colors to distinguish
between variations in separate categories of the work.

(3) Mark new information that is important to the City but was not shown on Contract Drawings.

1.2  QUALIFIED REGISTERED SURVEYOR

All surveying required during the project will performed by a qualified surveyor registered in the State of
Oregon employed by the Contractor. The name of the person or agency so employed shall be submitted to
the Engineer with proof of registration for approval not later than 10 (ten) days after the Notice to Proceed.

1.3 REDLINE DRAWINGS AND PROJECT AS-BUILTS

Redline drawings and the as-built survey shall include, but not be limited to:

» any differences in alignment, structures, pipe sizes, and other pipes or structures discovered during
the progress of the work

* Pipe sizes, lengths and materials

» Horizontal and vertical separation from existing and new utilities and drainage culverts/storm drain

* Allchanges in alignment

» All horizontal control points (e.g. centerline intersects, PC, PT)

» Recalculated Pipe slopes

» Acomplete list of all materials installed and abandoned must be shown. The specific size and
material type of each pipeline installed must be shown at every construction reference to that pipe.
Any changes to the record drawing must be reflected on the materials list.
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Contractor shall submit as-built deliverables prior to final acceptance of the project. The as-built survey
shall contain all horizontal and vertical as-built data in ASCII format, including a northing, easting, elevation
and description of all work completed under this contract. The Contractor shall provide all labor and
materials necessary for submission of the Record As-built survey and shall submit As-Built CAD files on a
flash drive at the end of the project.

* Neatly redlined plan mark-ups from beginning to end of construction

* As-Built Survey CAD file in latest version of AutoCAD, .dwg file format

e As-Built Survey CAD file in PDF format

» Textfile of as-built survey points in the point file format (P,N,E,Z,D). As-built survey points in the text
file clearly shall designate each corresponding structure, plan sheet, stationing, and rim and invert
elevations of all pipes entering or exiting the structure.
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SECTION 01710
CONTRACT CLOSEOUT PROCEDURES

1.1 GENERAL REQUIREMENTS

This Section specifies administrative and procedural requirements for project closeout and final
acceptance, including but not limited to final inspection procedures, submittal of warranties, redline
drawings, as-built drawings, other regulatory inspections, removal of temporary facilities, final cleaning and
demobilization.

1.2  FINAL CLEANUP

Contractor shall cleanup the project site(s), including landscaped areas, of rubbish, litter, and foreign
substances. Temporary protection and facilities installed for protection of the work during construction shall
be removed and the site repaired to equal or better condition. Waste materials shall be removed from the
site and disposed of in a lawful manner.

1.3 PUNCH LIST INSPECTION

When the work is, in the opinion of the Engineer, complete in all respects, the Contractor shall call for a
punch-list inspection. The Project Manager will schedule a walk-through inspection with the Contractor and
other City representatives. The results of the inspection will form the basis of the final project punch list and
shall be issued with Exhibit E, Certificate of Substantial Completion.

1.4  SUBSTANTIAL COMPLETION

Upon completion of the project walk-through inspection with the Contractor, the Project Manager shall
issue Exhibit E, Certificate of Substantial Completion, with a copy of the punch list of items to be completed
or corrected to the Contractor. Unless stated otherwise, all punch list corrections shall be completed by
Contractor within 30 days of issuance of Substantial Completion. The City reserves the right to complete
any outstanding punch list work remaining after the thirty-day period at Contractor's expense.

1.5  RESPONSIBILITY FOR DEFECTIVE WORK

A. Correction or Removal of Defective, Unacceptable or Unauthorized Work

1) When work fails to meet Contract requirements and is inadequate to serve the design purpose it will
be considered defective. The Contractor shall correct or remove and replace the work at the
Contractor’s expense, as directed. All work which has been rejected or condemned shall be
repaired, or if it cannot be repaired satisfactorily, it shall be removed and replaced at the
Contractor’s expense.

2) Defective materials shall be immediately removed from the site of the work. Work done without line
and grade having been given, work done beyond the lines or not in conformity with the grades
shown on the plans or as given, save as herein provided, work done without written authority and
prior agreement in writing as to process, shall be done at the Contractor’s risk and shall be
considered unauthorized and at the option of the Engineer may not be measured and paid for and
may be ordered removed at the Contractor’s expense.
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3) Upon failure of the Contractor to repair satisfactorily or to remove and replace, if so directed,
rejected, unauthorized or condemned work or materials immediately after receiving notice from the
City, the Engineer shall, after giving written notice to the Contractor, have the authority to cause
defective work to be remedied or removed and replaced, or to cause unauthorized work to be
removed and to deduct the cost thereof from any monies due or to become due the Contractor.
Alternatively, the City may, at its option, declare the Contractor in default, in which event the
performance bond surety shall complete the Contract.

B. Acceptance of Defective or Unauthorized Work.

When work fails to meet Contract requirements, but is adequate to serve the design purpose, the Engineer
will decide the extent to which the work will be accepted and remain in place. The Engineer will document
the basis of acceptance by a letter and may adjust the Contract Price.

1.6 FINAL INSPECTION

A final inspection of the project will be scheduled with the Contractor to verify all outstanding deficiencies
have been corrected and all punch list items have been corrected prior to Final Acceptance.

1.7  CERTIFICATE OF COMPLIANCE

Once all corrective items have been addressed; the Contractor shall submit Exhibit F, Certificate of
Completion of the Contract Documents.

1.8 RELEASE OF LIENS AND CLAIMS

Following the submission of the Certificate of Completion, the Contractor shall submit a signed, notarized
copy of Exhibit G, Contractor’s Release of Liens and Claims of the Contract Documents.

1.9  FINAL ACCEPTANCE

When the Work is complete, the Engineer will conduct a final review of the project for final acceptance and
will verify that,

» the Work has been inspected for compliance with the Contract Documents.

» the Work has been completed in accordance with the Contract Documents and all known
deficiencies have been addressed.

» all required shop drawings, catalog cuts, maintenance manuals, instruction manuals, test reports,
samples, operational manuals, and all other submittals have been submitted and reviewed.

» all deliverables have been submitted and have been as accepted, including but not limited to
redline construction drawings, as-built survey, inspection videos (if applicable), pre-construction
and post-construction site documentation, etc.

» alltools, surplus materials, construction equipment, storage sheds, debris, waste, and temporary
services have been removed from the job site.

» Job site has been cleaned of rubbish, litter, and other foreign substances, and all surface
restoration has been completed.
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If the Engineer’s review reveals that the Work is complete and is in 100% compliance with all Contract
Documents, the Contractor will be issued Exhibit H, Certificate of Final Completion.

1.10 FINAL PAYMENT AND RELEASE OF RETAINAGE

After receiving the Certificate of Final Completion, the Contractor shall submit a final application for
payment in accordance with the provisions of the Contract. Final pay application shall identify total adjusted
Contract Sum, previous payments and sum remaining due.

1.11  WARRANTY

The Work is guaranteed by the Contractor from the date of Final Acceptance by the City. The Contractor
shall warranty all materials and equipment that it furnishes for a period of two (2) years from date of final
acceptance (Exhibit H) of the work by the City. This warranty shall mean prompt attention to the correction
and/or complete replacement of the faulty material or equipment. Per OSCC Section 00170.85, within ten
calendar days of written notification of defect(s), the Contractor or the Contractor’s surety shall vigorously
and continuously correct and repair the defects and all related damage. If the Contractor fails within ten
days to proceed to comply with the terms of this warranty, the owner may have the defects corrected. The
Contractor and Contractor's surety shall be liable for all expense incurred. In case of an emergency where
delay would cause serious loss or damage, repairs may be made without notice to the Contractor and the
Contractor or Contractor's surety shall pay the cost.

The Contractor's performance bond shall remain in effect during the warranty period. If, within the warranty
period, repairs or changes are required in connection with the work, the Contractor shall promptly, without
expense to the City:

» Place in satisfactory condition all guaranteed work,

» Correct all damage to the site, equipment or contents which is the result of the use of materials,
equipment or workmanship that are inferior, defective, or not in accordance with the terms of the
contract; and,

» Correct any work, material, equipment, or contents of building, structure or site disturbed in fulfilling
the guarantee.

Repairs, replacements, or changes made under the warranty requirements shall be warranted for the
specified warranty period beginning on the date of the acceptance of the repairs, replacements, or
changes. The expiration of the two-year warranty period shall not affect any other claims or remedy
available to the City.
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SECTION 2100
SITE SAFETY

1.1 SITE SAFETY AND ACCIDENT PREVENTION

The Contractor shall be solely and completely responsible for conditions of the job site, including the safety
of all persons and property during performance of the work. This requirement shall apply continuously and
not be limited to normal working hours. The required or implied duty of the Engineer to conduct
construction review of the Contractor's performance does not and is not intended to include review of the
adequacy of the Contractor's safety measures in, on, or near the job site.

The Contractor shall comply with the safety standards provisions of applicable laws and building and
construction codes. The Contractor shall always exercise every precaution for the prevention of accidents
and protection of persons, including employees, and property. During the execution of the work the
Contractor shall provide and maintain all guards, railing, lights, warnings, and other protective devices
which are required by law or which are reasonably necessary for the protection of persons and property
from injury or damage. In the event an unsafe act is observed the Contractor will be asked by the Project
Manager to cease all work.

It is the Contractor’s responsibility to follow and observe OR-OSHA guidelines and take all precautions
necessary to complete the work. The Contractor shall always maintain on site a competent field supervisor
in charge of the work. The field supervisor shall be approved in writing by the Engineer prior to
commencement of work. Any change of supervision must also be approved in writing by the Engineer prior
to the change. The field supervisor shall be responsible for the safety of all site workers and site conditions
as well as ensuring that all work is conducted in conformance with these specifications and to the level of
quality specified.

1.2  ACCESS

The Contractor shall not unreasonably restrict access to public facilities, commercial property, fire
hydrants, residential property, and other areas where the public can be expected to be present, such as
sidewalks and streets, without first obtaining approval of the Engineer. Driveways shall be closed only after
obtaining specific permission from the property owner. The Contractor shall not obstruct or interfere with
travel over any public street or sidewalk without approval of the Engineer.

1.3 PUBLIC TRANSIT

The Contractor shall not interfere with the normal operation of any public transit vehicles unless otherwise
authorized.

1.4  WORKSITE

When working in public rights-of-way the Contractor shall adequately cover and barricade any open
manholes, excavations, etc. to eliminate potential hazards to the public during construction. Employee
vehicles of the Contractor and Subcontractor(s) shall be parked in accordance with local parking
ordinances. The Contractor shall keep the project site safe in compliance with applicable law. Safety
includes, but is not limited to:

A. Providing an approved type of secured and adequate barricades or fences that are easily visible
from a reasonable distance around open excavations
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B. Closing up or covering with steel plates all open excavations at the end of each Working Day in all
street areas and other areas when it is reasonably required for public safety

C. Marking all open work and obstructions by lights at night

D. Installing and maintaining all necessary signs, lights, flares, barricades, railings, runways, stairs,
bridges, and facilities.

E. Observing all safety instructions received from the Engineer, and following all laws and regulations
concerning worker and public safety. In the event that the law requires greater safety obligations
than that imposed by the Owner, the Contractor shall comply with the law.

1.5  NOISE CONTROL

Contractor shall employ noise-reducing construction practices to comply with local noise ordinances and
shall identify feasible measures to that can be employed to reduce construction noise.

1.6  EMERGENCY

Emergency vehicles, including but not limited to police, fire, and ambulance units shall be provided access
to the work site at all times.

1.7 CLEANLINESS

The Contractor shall, on a continuing basis, keep the surfaces of all public and private roadways,
sidewalks, and other pathways free of dirt, mud, cold plane grindings, and other materials that the
Contractor may place upon the road. The cost of performing such work shall be included in the
Contractor’s Bid and no additional payment will be made for performing this task.

1.8 PARKED VEHICLES

The Contractor shall make any necessary contacts to arrange for the removal of parked automobiles,
vehicles, and other obstructions if they would interfere with the performance of the Contractor’s work.

1.9  ACCIDENTS

The Contractor’s designated competent field supervisor shall oversee accident prevention. Contractor shall
take all actions necessary to prevent damage, injury and loss to persons and property as a result of
accidents.

2.0  HEALTH AND SAFETY PLAN

Contractor shall develop, publish, and implement an overall Health and Safety Plan for the Project. This
Plan shall conform to all applicable codes. The Plan shall be assembled to address project specific health
and safety issues to both the public and on-site personnel. The plan shall include the following items when

they apply:
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* Employee orientation

» Safety inspections

* Instruction and training

* Accident reporting

» Signs and barricades

* Fire prevention and protection

» Welding, cutting and burning

» Painting and surface treatment

» Electricity

* Machinery and mechanized equipment

* Excavations

» Sanitation

» Hazardous communications program

e Chlorine Safety

* Hazardous Materials

* Job hazard analysis

» First aid/medical facilities

» Personal protective equipment

» Confined space entry plan

» Shoring plan

» Fall protection plan

* Emergency Action Plan

* Installing and maintaining all necessary signs, lights, flares, barricades, railings, runways,
stairs, bridges, and facilities

» Pedestrian safety.

If the project requires other health and safety issues to be addressed, they too shall be included in
the Project Health and Safety Plan. The Plan shall subsequently be distributed to and implemented
by the Contractor's personnel as well as its Subcontractors and Suppliers. Contractor shall fully
implement and comply with the Safety Program.

Contractor shall notify the Engineer when safety meetings will be held so that City’s personnel may
attend. A copy of the approved Health and Safety Plan must be maintained on-site at all times
during the life of the Project. The Contractor shall provide signs on work zone fencing that provide
information regarding access to businesses whose access is compromised by the project and
stating that such businesses are open and in operation, as applicable. The Contractor shall furnish
and install the signs and provide sign attachments for the affected business names. Contractor’s
construction vehicles shall not exceed twenty (20) mph on City streets and will have flashers on at
all times. If construction vehicles are used to transport equipment and/or material all equipment and
material must be properly secured.

There will be no separate payment made for safety related expenses, and the costs thereof shall be
considered incidental to construction.
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1.1

SECTION 2200
TRAFFIC CONTROL AND PROTECTION

GENERAL REQUIREMENTS

This section specifies requirements for traffic control and protection for construction activities impacting
designated construction sites, The section includes, but is not limited to contract ingress and egress at
work site, construction activities within or adjacent to roadways or pedestrian walkways, temporary traffic
Control, and contractor parking.

Where required, the Contractor will prepare plans and implement traffic control system which provides:

A.

B.

C.

1.2

Safe pedestrian and vehicle travel through the site,

ADA accessibility around site.

Safety for workers,

10’ wide minimum width for passenger vehicles,

Adequate signage to protect pedestrians and vehicles from confusion
NOTIFICATION OF LANE OR ROAD CLOSURE

The Contractor shall publish notification of lane or road closures in the Chronicle newspaper. The
Chronicle newspaper is only published on Wednesdays.

Notification must be submitted to The Chronicle via fax, 503-397-4093, or email,
classified@thechronicleonline.com, by 5 pm the Friday prior to publication. Contractor must supply
The Chronicle with contact name and number, billing address, and duration of notification
publication.

The Contractor shall notify residents and businesses within an affected section of road by door
hanger of road closures stating the date(s) of closure, limits of street closure, hours of construction,
and detours. The door hangers shall be delivered no later than 24 hours prior to a lane closure.
Prior to dissemination the Engineer shall approve the door hanger and present a copy to the City
Engineer. For planning, a road is considered closed if nonemergency vehicles are delayed or delays
are expected to be more than 5 minutes.

Contractor shall be responsible for informing the appropriate agencies operating within the area of
the work of obstructions to either public or private roads caused by reason of Contractor’s
operations.

The Contractor shall notify the following agencies of lane or street closures:

Agency Address Phone Number
Emergency Services (911) McNulty Way 503.397.7255
Durham School Services 540 Milton Way 503.397.9072
Fire Department 270 Columbia Blvd. 503.397.2990
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Police Department 150 S. 13th St 503.397.3333

Columbia County Sheriff 901 Port Avenue 503.366.4611

Oregon State Police 35851 Industrial Way, Suite A | 503.397.0325

St. Helens School District 474 N. 16th St 503.397.3085

Columbia County Education

Service District 800 Port Avenue 503.397-0028 / 503.366.4100
St. Helens Post Office 1571 Columbia Boulevard 503.397.2613

Hudson Garbage Service 2115 Gable Rd 503.397.1534 / 800.422.9998
Columbia County Rider 1155 Deer Island Rd 503.366.8503 / 503.366.0159

All agencies listed, and any other potentially affected businesses or agencies, must be contacted
at least one full week before construction is to begin. Calling the agency or business is
recommended but does not substitute for personal notification. Door hangers for residences in
the vicinity are also required. Minimum elements to be included in the notification include, but are
not limited to:

* Map of construction area

* Approximate start and completion dates

* Hours of construction activities (8:00 am to 5:00 pm Mon-Fri if working in City limits)
* Alternate traffic route, if applicable

* Contractor’s contact person’s name and number

1.3  TRAFFIC CONTROL SUBMITTAL

A. Contractor shall submit a traffic control plan (TCP) for approval by the Engineer prior to
construction. The TCP shall be maintained in accordance with section 220 and 225 of the Oregon
Standard Specifications for Construction and the latest version of MUTCD.

B. The TCP shall be submitted to the Project Manager for approval not later than ten (10) days after
the issuance of the Notice to Proceed and prior to the start of any construction. Upon request, the
Contractor will be provided with base maps of the project area for the traffic control plan.

1.4  TRAFFIC CONTROL

A. The Contractor shall maintain traffic control and protection in the work areas twenty-four (24) hours
per day. The Contractor shall conduct its operations to keep one lane of traffic open for public and
private access at all times on City, County, State, and Federal streets, roads and highways. Permits
obtained for the project may have more stringent requirements than noted in this section. The
Contractor is to notify all emergency services of any lane closures or temporary traffic control
measures. No road shall be closed without prior approval by the City Engineer.

B. Emergency vehicle, pedestrian and vehicle access shall be available to all homes in the project
area. All streets shall be restored to allow normal traffic during non-working hours

C. No traffic lanes may be closed before 8:00 a.m. or after 4:00 p.m. without written City permission
from the City Engineer, except as shown on the plans.

D. Detours as required by the Engineer shall be surfaced with gravel or crushed rock and maintained
in good condition. Detours for pedestrians shall not exceed one block in length, and foot bridges
over the trenches shall be provided with adequate handrails. Work shall be carried on with due
regard for safety to the public.
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E. Open trenches shall be provided with barricades of a type that can be seen at a reasonable
distance, and at night they shall be distinctly indicated by adequately placed lights. Open trenches
shall be backfilled or plated when the Contractor is not actively working.

F. The full width of the traveled way shall be open for use by public traffic on Saturday, Sundays and
designated legal holiday(s), after 4:00 p.m. on Fridays and the day preceding designated legal
holidays, and when construction operations are not actively in progress, unless work has
specifically been authorized by the Engineer.

G. The location of traffic control devices shall be checked by the Contractor especially at the beginning
of the work period and periodically throughout the workday, to ensure that the devices are properly
placed and maintained

H. At a minimum, Traffic Control Plan shall:

» Show location and limits of the work zone

» Give dimensions of lanes affected by traffic control that will be open to traffic

* Indicate signing, cone placement, barricades, and other methods of delineation

» Dimension location of signs and cone tapers

» |dentify side streets and driveways affected by construction and show how they will be handled

» Show how pedestrian and bicycle traffic will be accommodated through the construction site

» Demonstrate how two-way traffic will be maintained
1.5  CONTRACTOR PARKING

Personal vehicles of the Contractor’s employees shall not be parked on the paved shoulders or the traveled
way, including any section closed to public traffic. Contractor will secure private parking at his own
expense, and will not park on the public streets

1.6 MINIMIZE TRAFFIC DISRUPTION

The Contractor shall conduct his operations to cause the minimum obstruction and inconvenience to traffic
and to places of business, multiple dwelling units, and residences adjacent to the work. The Contractor
shall not park construction vehicles contractor employee vehicles, stage materials or stockpiles in front of
any business or residential driveway access and the Contractor shall maintain access to private parking
lots within the block where work is in progress. Construction vehicles shall not be left running for any length
of time if parked in front of a business or residential unit.

A. To minimize disruption to public traffic, the Contractor shall:
* Permit local traffic to pass through the work with the least possible inconvenience or delay.

» Maintain existing driveways, commercial and residential, within the vicinity of the work area,
keeping them open and in good, safe condition at all times.
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* Remove or repair any condition resulting from the work that might impede traffic or create a
hazard.

» Keep existing traffic signs, signals, and roadway lighting systems in operation throughout the
construction work.

B. The Contractor shall conduct all operations with the least possible obstruction and inconvenience to
the public. The Contractor shall have under construction no greater length or amount of work than
can be completed within a workday with due regards to the rights of the public

C. Work shall be accomplished in such a manner as to provide access to all intersecting streets and
adjacent properties whenever possible. If access to any property cannot be provided, then
adequate nearby parking shall be provided and maintained until direct access can again be
restored. If during the course of the work, it is necessary to restrict access to certain driveways for
an extended period of time, the Contractor shall notify the affected residents, in writing, at least
forty-eight (48) hours in advance

D. The Contractor shall be responsible for providing adequate safeguards, safety devices, protective
equipment, and any other needed actions to protect life, health, and safety of the public, and to
protect property in connection with the performance of the work covered by the contract. The
Contractor shall perform any measures or actions the City or the Engineer may deem necessary to
protect the public and property
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1.1

SECTION 02300
CONSTRUCTION SURVEY WORK

DESCRIPTION

This work consists of all surveying activities necessary to control the many phases of work required to
construct the Project to the lines and grades as shown, specified, or established.

Contractor shall make all supporting computations and field notes required for control of the work and as
necessary to establish the exact position, orientation, and elevation of the work from control stations,
including furnishing and setting construction stakes and marks, reference marks, and additional control
stations. Plans, specifications, and other data necessary to lay out the work will be available for inspection
at the Project Manager’s office.

1.2

A

CONSTRUCTION SURVEY, STAKES, LINES, AND GRADES

Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and
perform construction as required by the Contract Documents. This work shall include locating or
reestablishing project survey control, construction staking, including benchmarks, centerlines, and
other measurements necessary for the proper execution of the project, and all surveying activities
necessary to control the phases of work required to construct the project to the lines and grades as
shown, specified, established, or required. The location or monumentation of any real property
boundaries or easements required for construction shall be performed by or under the direct
supervision of a Professional Land Surveyor registered in the State of Oregon. Prior to construction,
Contractor shall check with Columbia County for private property corners and stakes, as
necessary. Prior to construction, the field layout shall be approved by the Engineer.

The City shall provide available engineering surveys as necessary to establish reference points for
construction which in Engineer’s judgment are necessary to enable Contractor to proceed with the
Work. Contractor shall be responsible for laying out the Work, shall protect and preserve the
established reference points and property monuments, and shall make no changes or relocations
without the prior written approval of Owner. Contractor shall report to Engineer whenever any
reference point or property monument is lost or destroyed or requires relocation because of
necessary changes in grades or locations and shall be responsible for the accurate replacement or
relocation of such reference points or property monuments by professionally qualified personnel.

Existing control points in the area of the project are listed as follows:

» Horizontal control: Alignment shall be as shown on the Contract Drawings using existing
features for offsets and bends for control.

» Vertical Control: Monument documentation is available from the City Engineering Department.

The Contractor shall not disturb permanent survey monuments, stakes, lot stakes, bench marks, or
other permanent survey monumentation. The Contractor shall restore all such disturbed
monumentation and the bear the expense of replacing any that are disturbed. In the case of
destruction thereof by the Contractor or resulting from its negligence, the Contractor shall be
charged with the expense and damage resulting therefore and shall be responsible for any mistakes
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that may be caused by the unnecessary loss or disturbance of such benchmarks, reference points,
private property corners, and stakes.

E. Survey work layout shall be from reference points, right of way lines, easement lines or other
reference points shown on the drawings.

F. Staking of Right-of-Way: Where improvements appear to be within ten feet of a right of way line, the
surveyor shall locate and stake such lines. The surveyor will locate sufficient representative survey
monuments along the line to be staked so as to provide for reasonable accuracy for staking of the
line. Stakes marking the right of way lines shall be so marked and set at the beginning and end of
the construction corridor and at 100-foot stations in between. If sufficient monumentation is not
found to allow for staking of the right of way lines to this level of accuracy, the Engineer shall be
consulted for resolution. The Engineer may direct that property surveys be conducted in order to
establish additional monumentation. Property surveys will be considered as extra work.

G. Staking of Easements: The surveyor shall locate and stake both lines of the permanent easements
within which any construction is being conducted. The surveyor will initially establish and stake an
easement centerline within the easement. This centerline shall be established between existing
manholes. The center of manholes will be established at the flow line in the pipe (not the manhole
lid) and the centerline will then be established and staked to a reasonable level of accuracy. Stakes
marking the easement centerline shall be so marked and set at each manhole at the beginning and
end of the construction corridor and at 50-foot stations in between. From the established centerline
of the easement, the permanent easement lines shall be staked. The stakes shall be set on each
side lot line of each parcel and at 50-foot stations in between on each parcel.

H. Staking of New Utilities: The surveyor shall stake all new utilities constructed by the open cut
method. The surveyor shall set line and grade and transfer to offset stakes at a maximum of 25-foot
stations. The Contractor shall establish line and grade for the pipe construction using a laser or by
transferring the line and grade from the offset stakes to the trench at the intervals necessary to
maintain line and grade. During construction, the Contractor shall check line and grade at 25-foot
intervals or less if necessary. Variance from the established line and grade shall not be greater than
1/32-inch per inch of pipe diameter and shall not exceed 1/2-inch from line and 1/4-inch for grade,
providing that such variation does not result in a level or reverse-sloping invert. Variation in the
invert elevation between adjoining ends of pipe, including fittings, shall not exceed 1/64-inch per
inch of pipe diameter, or 1/2-inch maximum

|.  Staking of Fences: The surveyor shall survey and record the location of all existing fences with
respect to existing rights of way or easement lines or property corners or property lines. The
surveyor will set offset stakes for all existing fences that will be partially or totally removed and
replaced so that the fences can be reconstructed in the same location with reasonable accuracy.

J. Staking of ADA Curb Ramps: Ramps must be in accordance with ADA regulations and shall
conform to ODOT ADA minimum standards. Control elevations should be run with digital level.
Effort should be made to set control to avoid using multiple setups for a single ramp. Make a
general check of the layout as staked, including the location of gutter depressions, sidewalks, and
driveways. Review stakes for accuracy. Verify grades will accommodate finished slope
requirements. If layout and grades will not meet requirements, contact the Engineer to assist in
correcting the problem, as needed, to ensure ADA compliance. For slope checks of ADA facilities,
use smart levels with a minimum sensor accuracy of 0.1 degree for measuring slopes parallel and

City of St. Helens, OR | Section 02300 — Construction Survey Work 02300 -2



perpendicular to the pedestrian travelled way. Make sure that the smart level is calibrated in
accordance with the manufacturer’s recommendations prior to taking measurements

1.3  FIELD CHANGES TO ALIGNMENT

Changes of alignment may be made during the course of work in order to avoid interference with
unforeseen obstructions under the direction of the Engineer. The Contractor shall locate existing utilities to
be crossed by potholing ahead of the pipe installation of sufficient distance to avoid conflicts through pipe
joint deflection. All costs for minor field changes of alignment and grade shall be borne by the Contractor.

Minor changes are as defined in Section 01400.1.2 INTERPRETATION AND MINOR CHANGES of these
Technical Specifications, and in the OSSC Section 140.30. The Engineer will endeavor to make prompt
decisions on such matters. Contractor shall anticipate a minimum of 72 hours for any decision requiring

significant piping change.

Construction staking work will consist of all surveying activities necessary to control the phases of work
required to construct the project to the lines and grades as shown, specified, established, or required. The
construction surveyor shall make all supporting computations and field notes required for control of the
work and as necessary to establish the exact position, orientation, and elevation of the work from control
stations, including furnishing and setting construction stakes and marks, reference marks, and additional
control stations.

Based upon the information provided in the Contract Documents, the Contractor shall develop and make
all detail surveys necessary for layout and construction, including exact component location, working
points, lines and elevations. Prior to construction, the field layout shall be approved by the Engineer. Prior
to construction, Contractor shall check with Columbia County for private property corners and stakes, as
necessary.

1.4  PROTECTION OF SURVEY MONUMENTS

The Contractor shall not disturb permanent survey monuments, stakes, lot stakes, benchmarks, or other
permanent survey monumentation. The Contractor shall check with Columbia County Surveyors Office for
recorded property corners. The Contractor shall restore all such disturbed monumentation and the bear
the expense of replacing any that are disturbed. In the case of destruction thereof by the Contractor or
resulting from its negligence, the Contractor shall be charged with the expense and damage resulting
therefore and shall be responsible for any mistakes that may be caused by the unnecessary loss or
disturbance of such benchmarks, reference points, private property corners, and stakes

The Contractor shall preserve construction survey stakes and markers for the duration of their usefulness
during construction. If survey stakes are lost or disturbed by the Contractor’s and need to be replaced, the
Contractor shall restore the stakes or markers and shall bear the expense of performing that work.

At the completion of construction and upon approval of the Engineer, the Contractor shall remove from the
construction site all construction and temporary stakes and markers.

1.5  POST CONSTRUCTION SURVEY

The Contractor shall provide the Engineer with post construction survey of all structures within the project,
including structure locations, rim elevations and all invert elevations and directions of pipes in the
structures, regardless of construction method. Post-construction survey shall be performed by an approved
licensed surveyor.
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Data Formats Provided by the Contractor shall be,
* AutoCAD Civil3D (.DWG) format
» Coordinate Data Points - ASCIl Coordinate File format
e ASCIlI Coordinate File Format: Point ID ~ Northing ~ Easting  Elevation  Feature
Description

Contractor shall remove and dispose of all flagging, lath, stakes, and other temporary staking material after
the Project is completed.
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SECTION 02320
SITE SECURITY

1.1 GENERAL REQUIREMENTS

Contractor shall determine extent of work requirements and limitations before proceeding with work. Site
security includes all fencing and protection of work, materials, and equipment.

1.2  PROTECTION AND MAINTENANCE OF WORK DURING CONSTRUCTION

The Contractor shall protect and maintain the Work during construction, and shall employ measures to
prevent deterioration of roadways, structures, and utilities at Project Sites to keep them in good condition at
all times during the prosecution of the Work. The Contractor shall continuously allocate sufficient
equipment and workers to achieve such maintenance.

1.3  STORAGE AND PROTECTION OF MATERIALS AND EQUIPMENT

Materials and equipment stored overnight shall be placed neatly on the job site. Unusable materials (i.e.
rejected or damaged pipe, pavement chunks, metal scraps, etc.) shall be expeditiously removed from the
job site. In the event the Contractor uses a storage yard it is the responsibility of the Contractor to secure
and maintain the storage yard.

Contractor shall provide appropriate barricades, signs, and traffic control devices where necessary to
protect the public from any hazards associated with the storage of materials and equipment used for this
project. No equipment or materials shall be stored outside the immediate work area on public rights-of-way
such as in maintained landscaped or lawns area, in front of any business, and in any manner which would
totally eliminate an individual residents' street parking. The “immediate work area” is defined as the area
where work is taking place or will be taking place within one calendar day. The Contractor shall immediately
move stored material or equipment which causes a nuisance or creates complaints. Job site security will be
the responsibility of the Contractor. All materials and equipment must be secured to ensure that they will
not be moved, tampered with, or taken during non-working hours. Contractor shall have visual
barrier/screen around a storage yard and must be maintained throughout the project duration at no
additional cost to the City.

1.4  EQUIPMENT AND MATERIAL STORAGE

Equipment and materials storage shall not be left on the street at night, weekends, or during non-working
periods unless otherwise approved by the Project Manager. The Contractor is responsible for securing
appropriate material and equipment storage rights or for removing equipment and materials on a daily
basis. Materials and equipment stored overnight shall be placed neatly on the job site. Unusable materials
(i.e. rejected or damaged materials, old concrete chunks, metal scraps, etc.) shall be expeditiously
removed from the job site.

Provide appropriate barricades, signs, and traffic control devices in like-new condition where necessary to
protect the public from any hazards associated with the storage of materials and equipment used for this
project.

No equipment or materials shall be stored outside the immediate work area on public rights-of-way, in the
following locations, or in the following manner:
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* Inany maintained landscaped or lawn area.
* Ina manner that would totally eliminate an individual residents' street parking.

* Infront of any business.

The “immediate work area” is the area where work is taking place or will be taking place within one
calendar day. The Contractor shall immediately move stored material or equipment which causes a
nuisance or creates complaints. Job site security will be the responsibility of the Contractor. All materials
and equipment must be secured to ensure that they will not be moved, tampered with, or taken during non-
working hours.

Equipment and material storage shall be incidental to the project and shall be included in the unit bid prices
shown in the bid schedule for “Mobilization, Bonds, Insurance, and Demobilization”.

1.5  TEMPORARY UTILITIES FOR CONSTRUCTION PURPOSES

The Contractor shall make all arrangements necessary to provide all temporary utilities for construction
purposes and shall pay all costs associated with those temporary utilities. Water for construction purposes
will be furnished by the City at no cost. The Contractor shall furnish all valves, hoses, connections, and
other devices as necessary to obtain sufficient water for construction and for filling and testing of utility lines
as required. Fire hydrant use is allowed only by permission. Contractor will be required to obtain a hydrant
meter from City, which requires a $200 refundable deposit. Hydrant meters shall be used for all water
draws. Backflow or air gap protection is required on all connections to potable water systems.

1.6 LIMITS OF WORK AND STORAGE OF SPOILS

The limits of the site which may be used for construction, storage, materials handling, parking of vehicles
and other operations related to the project include the public rights-of-way subject to permission of the
public owner of that right-of-way. The limits of work may also include the permanent easements on private
property. Permanent easements are typically 15 feet wide, centered on the pipeline. Such easements may
exist also when the pipeline lies less than 7 'z feet from private property. The Contractor is to work within
the limits of the permanent easements and public rights-of-way. Easement areas may generally be
accessed from public rights-of-way; however, if the Contractor desires to access easements through
private property it is the Contractor’s responsibility to coordinate such access with the affected property
owner and to complete associated surface and landscape restoration to the satisfaction of the property
owner. Prior to final payment, the Contractor shall obtain a signed release from the property owner
confirming that the installation and site restoration work is satisfactory to the property owner. The
Contractor shall ascertain to what extent the width, status and special conditions attached to easements
may have on its operations, and all costs resulting there from shall be included and absorbed in the unit
prices of the Contractor’s bid.

1.7  FENCES

The Contractor shall remove, protect, and reinstall existing fencing and gates only as necessary to
complete the work. Any fence damaged or removed during construction shall be restored to original or
better condition. Fence replacement shall be in kind and constructed to equal or better condition of that
removed. Contractor shall adhere to fence removal limits as shown on plans. Replacement of damaged or
defective hardware shall be incidental to the bid item.
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Fencing in such poor condition that it cannot be taken down and rebuilt with the same material, in the
opinion of the Engineer, shall be replaced with new fence. Contractor shall adhere to fence removal limits
as shown on plans. Replacement of damaged or defective hardware shall be incidental to the bid item.

Refer to OSSC Section 01050 on Fences. For the installation of new fence in kind, the Contractor shall
remove existing fence and install new fence and gates in kind. Contractor shall match physical
characteristics of existing fence as directed by the City’s Construction Inspector. Physical characteristics
include but are not limited to material, height, color etc. of existing fence.
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SECTION 02400
SITE PREPARATION

1.1 GENERAL REQUIREMENTS

Contractor shall determine extent of work requirements and limitations before proceeding with work. Site
preparation includes all demolition, clearing and grubbing specified on plans or required for completion of
the work. The Contractor shall perform work in accordance with recognized standard and efficient
methods. Operators of equipment shall be conscientious and skilled. The Contractor shall avoid
unnecessary injury to trees, shrubs, vines, plants, grasses and other vegetation growing outside of the
areas to be cleared and grubbed and those trees and shrubs designated to be preserved. Contractor shall
protect existing site improvements, trees and shrubs against cutting, breaking or skinning of roots, skinning
and bruising of bark, smothering of roots by stockpiling construction materials, excavated materials, excess
foot or vehicular traffic and parking of vehicles within tree drip line.

Provide temporary guards, as necessary, to protect trees and vegetation to be left standing. Repairable
damage to trees designated to remain shall be made by a professional tree surgeon under the supervision
of an arborist approved by the Engineer. Cost shall be borne by the Contractor.

1.2  OWNERSHIP OF EXISTING MATERIALS

All materials, equipment, items and debris involved, occurring or resulting from demolition, clearing and
grubbing work shall become the property of the Contractor at the place of origin except as otherwise
indicated.

1.3  CLEARING AND GRUBBING

Contractor shall remove trees, saplings, snags, stumps, shrubs, brush, vines, grasses, weeds and other
vegetative growth as needed within the work area zone except those trees and shrubs noted to remain or
as directed by the Engineer for manhole access. Clearing shall be performed in such a manner as to
remove all evidence of the presence of vegetative growth from the surface of the project site as required for
construction and shall be inclusive of sticks, branches, grasses and weeds, except as otherwise indicated.

A. Limits of grubbing shall coincide with the limits of clearing,

1) Remove all stumps, roots over one inch in diameter and matted roots within the limits of
grubbing work to the following depths at a minimum 12-inches.

2) The Contractor shall remain within the easement lines at all times. Except in areas to be
excavated, all holes resulting from the clearing and grubbing operations shall be backfilled and
compacted in accordance with the applicable sections of these Specifications.

1.4 PROTECTION OF TREES AND OTHER VEGETATION

Contractor shall provide protection for roots and limbs over 1-1/2-inch diameter cut during construction
operations. Coat the cut faces with emulsified asphalt. Temporarily cover exposed roots with wet burlap to
prevent roots from drying out; cover with earth as soon as possible. When it is necessary for the completion
of the proposed work to cross private property or landscaped areas, the Contractor shall excavate the
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topsoil separately and pile it on the opposite side of the trench from the subsoil and shall conduct his work
in manner that will restore original conditions as nearly as practicable. Emulsified asphalt formulated wound
paint for use on damaged plant tissues, shall be approved by the Engineer prior to use.

A. Do not place excavated material so as to injure trees or shrubs

B. All shrubs or plants shall be balled by experienced workers, carefully handled and watered, and
replaced in their original positions without damage. Sod shall be handled in a similar manner.
Wherever sod cannot be saved and restored, the ground must be reseeded and cared for until a
stand of grass is reestablished. Plants or shrubs killed or destroyed must be paid for by the
Contractor.

C. Unless otherwise specified, any resulting voids shall be thoroughly checked for drainage and
backfilled imported material compacted to the density of the adjacent soil.

D. All costs incurred by the Contractor for site preparation shall be incidental to the unit prices of bid
unless otherwise specified.

1.5  PROTECTION OF UTILITIES AND EXISTING IMPROVEMENTS

The Contractor must take all precautions and measures necessary to protect all existing structures,
utilities, and work. Any damage to existing structures, utilities, and work shall be repaired by removing the
damaged structure, utility, or work, replacing the work and restoring to original condition satisfactory to the
Engineer and at the Contractor’s expense. Any work to repair damaged facilities must be coordinated with
the Owner of said facility.

The Contractor shall have the responsibility to carefully preserve bench marks, reference points, private
property corners, and stakes, and in the case of destruction thereof by the Contractor or resulting from its
negligence, the Contractor shall be charged with the expense and damage resulting therefore and shall be
responsible for any mistakes that may be caused by the unnecessary loss or disturbance of such bench
marks, reference points, private property corners, and stakes. Contractor shall maintain and preserve all
City monuments, private property corners and stakes unless authorized to remove them. If such
monuments are removed by the Contractor, it shall be the Contractor’s responsibility to have them
replaced with the cost being solely the Contractor’s responsibility.

1.6 INTERFERENCES, OBSTRUCTIONS, AND UTILITY CROSSINGS

At certain places, overhead and underground power, light, water, gas, storm drain, sanitary sewer, and
communication facilities may interfere with excavation and the operation of the Contractor's equipment.
Necessary arrangements shall be made with utility companies for moving or maintaining such poles and
appurtenances. The utility company affected by any such interference shall be notified thereof so that the
necessary moving or proper care of poles and appurtenances may have appropriate attention. All costs
resulting from any other interference and obstructions, or the replacement of such, whether or not herein
specifically mentioned, shall be included and absorbed in the unit prices of the Contractor's bid.

1.7 PROTECTION AND MAINTENANCE OF WORK DURING CONSTRUCTION

The Contractor shall protect and maintain the Work during construction, and shall employ measures to
prevent deterioration of roadways, structures, and utilities at Project Sites to keep them in good condition at
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all times during the prosecution of the Work. The Contractor shall continuously allocate sufficient
equipment and workers to achieve such maintenance.

1.8 STORAGE AND PROTECTION OF MATERIALS AND EQUIPMENT

Materials and equipment stored overnight shall be placed neatly on the job site. Unusable materials (i.e.
rejected or damaged pipe, pavement chunks, metal scraps, etc.) shall be expeditiously removed from the
job site. In the event the Contractor uses a storage yard it is the responsibility of the Contractor to secure
and maintain the storage yard.

Contractor shall provide appropriate barricades, signs, and traffic control devices where necessary to
protect the public from any hazards associated with the storage of materials and equipment used for this
project. No equipment or materials shall be stored outside the immediate work area on public rights-of-way
such as in maintained landscaped or lawns area, in front of any business, and in any manner which would
totally eliminate an individual residents' street parking. The “immediate work area” is defined as the area
where work is taking place or will be taking place within one calendar day. The Contractor shall immediately
move stored material or equipment which causes a nuisance or creates complaints. Job site security will be
the responsibility of the Contractor. All materials and equipment must be secured to ensure that they will
not be moved, tampered with, or taken during non-working hours. Contractor shall have visual
barrier/screen around a storage yard and must be maintained throughout the project duration at no
additional cost to the City.

1.9  EQUIPMENT AND MATERIAL STORAGE

Equipment and materials storage shall not be left on the street at night, weekends, or during non-working
periods unless otherwise approved by the Project Manager. The Contractor is responsible for securing
appropriate material and equipment storage rights or for removing equipment and materials on a daily
basis. Materials and equipment stored overnight shall be placed neatly on the job site. Unusable materials
(i.e. rejected or damaged materials, old concrete chunks, metal scraps, etc.) shall be expeditiously
removed from the job site.

Provide appropriate barricades, signs, and traffic control devices in like-new condition where necessary to
protect the public from any hazards associated with the storage of materials and equipment used for this
project.

No equipment or materials shall be stored outside the immediate work area on public rights-of-way, in the
following locations, or in the following manner:

* Inany maintained landscaped or lawn area.
* Ina manner that would totally eliminate an individual residents' street parking.

* Infront of any business.

The “immediate work area” is the area where work is taking place or will be taking place within one
calendar day. The Contractor shall immediately move stored material or equipment which causes a
nuisance or creates complaints. Job site security will be the responsibility of the Contractor. All materials
and equipment must be secured to ensure that they will not be moved, tampered with, or taken during non-
working hours.
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Equipment and material storage shall be incidental to the project and shall be included in the unit bid prices
shown in the bid schedule for “Mobilization, Bonds, Insurance, and Demobilization”.

1.10 TEMPORARY UTILITIES FOR CONSTRUCTION PURPOSES

The Contractor shall make all arrangements necessary to provide all temporary utilities for construction
purposes and shall pay all costs associated with those temporary utilities. Water for construction purposes
will be furnished by the City at no cost. The Contractor shall furnish all valves, hoses, connections and
other devices as necessary to obtain sufficient water for construction and for filling and testing of utility lines
as required. Fire hydrant use is allowed only by permission. Contractor will be required to obtain a hydrant
meter from City, which requires a $200 refundable deposit. Hydrant meters shall be used for all water
draws. Backflow or air gap protection is required on all connections to potable water systems.

1.11  LIMITS OF WORK AND STORAGE OF SPOILS

The limits of the site which may be used for construction, storage, materials handling, parking of vehicles
and other operations related to the project include the public rights-of-way subject to permission of the
public owner of that right-of-way. The limits of work may also include the permanent easements on private
property. Permanent easements are typically 15 feet wide, centered on the pipeline. Such easements may
exist also when the pipeline lies less than 7 'z feet from private property. The Contractor is to work within
the limits of the permanent easements and public rights-of-way. Easement areas may generally be
accessed from public rights-of-way; however, if the Contractor desires to access easements through
private property it is the Contractor’s responsibility to coordinate such access with the affected property
owner and to complete associated surface and landscape restoration to the satisfaction of the property
owner. Prior to final payment, the Contractor shall obtain a signed release from the property owner
confirming that the installation and site restoration work is satisfactory to the property owner. The
Contractor shall ascertain to what extent the width, status and special conditions attached to easements
may have on its operations, and all costs resulting there from shall be included and absorbed in the unit
prices of the Contractor’s bid.

1.12 FENCES

The Contractor shall remove, protect, and reinstall existing fencing and gates only as necessary to
complete the work. Any fence damaged or removed during construction shall be restored to original or
better condition. Fence replacement shall be in kind and constructed to equal or better condition of that
removed. Contractor shall adhere to fence removal limits as shown on plans. Replacement of damaged or
defective hardware shall be incidental to the bid item.

Fencing in such poor condition that it cannot be taken down and rebuilt with the same material, in the
opinion of the Engineer, shall be replaced with new fence. Contractor shall adhere to fence removal limits
as shown on plans. Replacement of damaged or defective hardware shall be incidental to the bid item.

Refer to OSSC Section 01050 on Fences. For the installation of new fence in kind, the Contractor shall
remove existing fence and install new fence and gates in kind. Contractor shall match physical
characteristics of existing fence as directed by the City’s Construction Inspector. Physical characteristics
include but are not limited to material, height, color etc. of existing fence.
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Section 05100
STORM SEWER PIPE

1.1 GENERAL REQUIREMENTS

This section specifies the work necessary for the construction, installation, and testing of stormwater pipe
systems, including but not limited to storm sewer pipe, laying and jointing the pipe; existing pipe
connections and other appurtenances; quality assurance and control; and acceptance testing. Stormwater
pipe lines shall be constructed in conformance to the Contract Drawings and Detail Drawings. All storm
sewer pipe system components shall be the product of one manufacturer and shall conform to the latest
edition of applicable ASTM.

1.2  PRODUCTS

Materials and strength classifications shall be as specified for the particular kind of pipe and couplings
required. Each section of pipe shall be clearly identified with the pipe strength, class and date of
manufacture. All material of a like kind shall be provided from a single manufacturer unless otherwise
approved by the Engineer. Pipes shall be joined per manufacturer’s recommendations. All fittings and
couplings shall be of sufficient strength to withstand all handling and load stresses encountered. Material
joining the fittings to the pipe shall be free from cracks and shall adhere tightly to each joining surface.

A. Storm Sewer Pipe
Contractor shall refer to Contract Drawings to determine specified pipe. In general, use ductile iron
pipe where less than 36-inches of cover exists, and nonreinforced by where cover is 36-inches or
greater.

1) C-900 PVC DR-18 pipe meeting the applicable requirements of ASTM D-1784, ASTM D-
3139, and ASTM F-477

2) Ductile iron pipe shall be “TYTON” type with thickness Class 50, Polyethylene encasement.
DI pipe shall be cement mortar lined, interior and exterior sealed in accordance with ANSI/
AWWA C104.A21.4; or Approved Equal

3) Pipes shall be furnished with an outside diameter conforming to ductile iron pipe sizes
(DIPS).

B. Fittings

1) Allfittings shall be of sufficient strength to withstand all handling and load stresses
encountered. All fittings shall be of the same materials as the pipe. Material joining the
fittings to the pipe shall be free from cracks and shall adhere tightly to each joining surface.

2) Joints on all fittings shall be the same as the joints used on the pipe. Caps or plugs shall be
furnished as required by the drawings or as otherwise specified.

1.3  DELIVERY, STORAGE, AND HANDLING OF MATERIALS

A. Contractor shall unload, handle, and store materials in accordance with the manufacturer's
recommendations. Pipe shall not be unloaded or stored in the public right-of-way or in easements
unless it has been approved by the Engineer.
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B. It shall be Contractor's responsibility to inspect materials prior to lowering into the trench to ensure
no cracked, broken, or otherwise defective materials are used. All material shall be carefully
handled and installed in good working order free from defect in manufacture, storage and handling.
Pipes shall be stored on level ground, preferably turf or sand, free of sharp objects which could
damage the pipe. Stacking of the pipe shall be limited to a height that will not cause cracking or
deformation of the pipes under anticipated temperature conditions. Where necessary due to ground
conditions, the pipe shall be stored on wooden sleepers, spaced suitably and of such widths as not
to allow deformation of the pipe at the point of contact with the sleeper or between supports. The
handling of the joined pipeline shall be in such a manner that the pipe is not damaged by dragging it
over sharp and cutting objects.

C. Distribute material on the job from the cars, trucks, or storage yard no faster than can be used to
good advantage. In general, distribute no more than one week’s supply of material in advance of
the laying.

D. Provide and use proper implements, tools, and facilities for the safe and proper prosecution of the
work. Lower all pipe, fittings, and appurtenances into the trench, piece by piece, by means of a
crane, slings, or other suitable tools or equipment, in such a manner as to prevent damage or
contamination to the pipeline materials and protective coatings and linings. Do not drop or dump
pipeline materials into the trench.

1.4 STORM SEWER INSTALLATION

A. Contractor shall follow manufacturer’s recommendations for minimum cover requirements for pipe.
In general, when there is less than 36” of cover as measured from the top of pipe to finished grade
elevation, ductile iron pipe shall be used. When there is greater than 36” of cover, HDPE pipe shall
be used, unless otherwise specified on Contract Drawings or by the Engineer.

B. Pipe laying shall proceed upgrade with spigot ends in the direction of flow. Joints will be assembled
in accordance with the recommendations of the manufacturer of the type of joint used. The trench
bottom shall form a continuous and uniform bearing and support for the pipe at every point between
joints

C. Contractor shall prevent excavated or other foreign material from getting into the pipe. Contractor
shall plug or close off pipes which are stubbed off for future connection. When cutting and/or
machining of the pipe is necessary, Contractor shall use only the tools and methods recommended
by the pipe manufacturer.

D. Provide uniform backfill material and uniformly compacted density throughout the length of the
culvert so that equal pressure is provided. Before adding each new layer of loose backfill material,
inspect the inside periphery of the structure for local or unequal deformation caused by improper
construction methods. Evidence of such deformation will be reason for corrective measures as
directed. Remove and replace pipe damaged by the Contractor at no additional cost to the
Department.

E. Unless otherwise authorized, lay pipes on the bedding from the outlet end and join the separate
sections firmly together with outside laps of annular joints pointing upstream and longitudinal laps
on the sides. If any metal in joints is not protected by galvanizing, coat it with a suitable asphalt
paint. Lower sections of pipe into the trench without damaging the pipe or disturbing the bedding
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and the sides of the trench. Remove and re-lay, without extra compensation, pipe that is not in
alignment or that shows excessive settlement after laying.

F. Pipe shall be joined in conformance with the manufacturer's recommendations. The Contractor
shall cut the pipe in a neat manner, at right angles to the axis of the pipe, and shall dress the cut
end in conformance with the pipe manufacturer's recommendations.

G. Joints shall be installed such that the connection of pipe sections will form a continuous line free
from irregularities in the flow line. All joints shall produce a watertight seal as defined in AASHTO
M294.

H. Line and Grade: Variance from established line and grade shall not be greater than 1/32-inch per
inch of pipe diameter and not to exceed 1/2-inch, provided that such variation does not result in a
level or reverse sloping invert

|.  Deflection at Joints: When deflecting the pipe from a straight line, either in the vertical or horizontal
plane, or when long radius curves are shown, the amount of deflection allowed shall not exceed
that recommended by the pipe manufacturer.

J. Pipelines intended to be straight shall not deviate from the straight line at any joint in excess of the
manufacturer’s recommendations either horizontally or vertically

K. Storm Sewer Crossing with Sanitary Sewers and Waterlines: A minimum of 12 inches of vertical
separation shall be maintained between the storm sewer lines and any sanitary or water line.
1.5 CONNECTIONS AND TAPS
A. Line taps shall be core drilled unless approved otherwise by the City. Core-drilled holes shall be
done using a cylinder-style hole saw for plastic pipe material or a diamond core bit for concrete and
ductile iron pipes.
B. Prior to installation of the saddle, the area around the saddle installation shall be clean and free of

all rough edges. No rock, dirt, or debris shall be allowed to enter the main sewer line while installing
saddle.
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SECTION 05110
SEWER MANHOLES

1.1 GENERAL REQUIREMENTS

This section specifies the work necessary for the construction, installation, and testing of stormwater
manholes, including but not limited to manholes, rims, frames, covers, and other appurtenances; quality
assurance and control; and acceptance testing. Stormwater manholes shall be constructed in
conformance to the Contract Drawings and Detail Drawings.

1.2 HANDLING AND MATERIALS

Contractor shall unload, handle, and store materials in accordance with manufacturer's published
recommendations. It shall be Contractor's responsibility to inspect materials prior to lowering into the
trench to insure no cracked, broken, or otherwise defective materials are used. Unless otherwise noted, all
pipe materials provided for the project shall be new, of first class quality and shall be made by reputable
manufacturers. All material of a like kind shall be provided from a single manufacturer unless otherwise
approved by the Engineer. All material shall be carefully handled and installed in good working order free
from defect in manufacture, storage and handling.

1.3 PRODUCTS
A. Precast Manholes

1) Precast manholes shall be concrete. Concrete shall conform to the requirement of ASTM
C94, Alternate 2. Compressive field strength for manhole bases and miscellaneous
concrete structures shall be not less than 3,000 psi at 28 days. Maximum size of aggregate
shall be one and one-half inches. Slump shall be between two and four inches.

2) Materials shall conform to the requirements of ASTM C 478. Minimum wall thickness shall
be four (4) inches. Cones shall have the same wall thickness and reinforcement as riser
sections. Cones shall be eccentric in relation to the center of the manhole.

3) Precast manhole sections shall consist of circular sections in standard nominal inside
diameters. Heights of sections shall be multiples of 12 inches. Heights of manhole sections

72 inches through 96 inches in diameter shall be as required to fit site conditions. Other
sections shall be 24-inch riser and Flat top sections.

4) Flat tops with precast grooves reinforced to withstand AASHTO H20 loadings shall be
provided for manholes four feet deep from the crown of the pipe and less. Top and bottom
of all sections shall be parallel.

5) Precast Manhole Bases shall comply with City of St Helens Standard Drawing 350
B. Frame and Cover
1) Frames and covers shall be standard or suburban per City of St. Helens Standard Drawing

346 as approved by the City. Covers shall be true and set within ring at all points.
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C. Manhole Extensions

1) The concrete rings used in extensions shall be three (3) inches in thickness and of standard
construction. The rings shall be approved by Engineer before being installed. In general,
manhole extensions will be used on all manholes in roads or streets or other locations where
a subsequent change in existing grade is likely. At least one shall be used, but not more
than three.

D. Manhole Steps

1) Manhole step material shall be plastic with reinforcing bar, a minimum one-half-inch Grade
60, meeting requirements of ASTM A615 encapsulated with injection-molded copolymer
polypropylene with serrated surfaces.

E. Metal Castings
1) Cast iron materials shall conform to the requirements of ASTM A48, Class 30B. The
Contractor shall provide the manufacturer's certification warranting compliance with the
referenced standard.

2) Manhole covers shall be designed so they may be secured to the frames. Matching
surfaces of covers and frames shall be flat to prevent any movement of covers within the
frames. Covers and frames shall be interchangeable.

3) Allmanhole frames and covers, located within City right-of-way or easements, shall be
tamper-proof, see City of St. Helens Standard Drawing 346

4) Cap screws and washers for watertight manhole covers shall be stainless steel with 60,000
psi minimum tensile strength conforming to the requirements of ASTM A 453

F. Mortar

1) Mortar shall conform to the requirements of ASTM C 387, or be proportioned one part
Portland cement to two parts clean, well-graded sand which will pass a 1/8-inch screen.
Admixtures may be used not exceeding the following percentages by weight of cement:
hydrated lime, 10 percent; diatomaceous earth or other inert materials, five (5) percent.

2) The consistency of the mortar shall be such that it will readily adhere to the precast

concrete if using the standard tongue-and-groove type joint. Mortar mixed for longer than
30 minutes shall not be used.

G. Non-Shrink Grout

1) Non-Shrink Grout shall be Avanti AV-100, or Approved Equal non-metallic cementitious
commercial grout.

2) All grout shall contain ConmicShield antimicrobial concrete additive, manufactured by
ConShield Technologies, Inc.

3) Grout shall not be amended with cement or sand and shall not be reconditioned with water
after initial mixing. Unused grout shall be discarded after 20 minutes and shall not be used.
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Non-shrink grouts shall be placed or packed only with the use of an approved commercial
concrete bonding agent applied to all cured concrete surfaces being grouted. The bonding
agent shall be compatible with the brand of grout used. Water shall not be used as a
substitute for the commercial bonding agent.

4) JetSet shall not be used as a non-shrink grout.

H. Gaskets

1) Rubber Manhole Gaskets materials shall conform to ASTM C 443.

|. Manhole Adapters for Non-rigid Pipe

1) PVC or other non-rigid pipe shall be connected to manholes using an approved adapter
specifically manufactured for the intended service. Pipe adapters shall be Fernco CMA, Kor-
N-Seal, or Approved Equal.

2) Field-fabricated waterstops or improvised adapters shall not be used. Adapters requiring
the use of grout for installation shall be anchored and finished using non-shrink grout.

J. Manhole Pipe Connector

1) Rigid pipe entering or leaving a manhole shall use a flexible connector that is designed to
produce a positive watertight connection.

1.4  EXECUTION

A. Manhole Connections: Contractor shall construct openings in the existing manhole base or barrel
as required and construct connections that are watertight and that will provide a smooth flow into
and through the manhole. All sewer pipe connections, including those at invert level as well as
penetrations for drop connectors, conduits, and carry-throughs, shall conform to the requirements
herein.

B. Contractor shall provide all diversion facilities and perform all work necessary to maintain flow in
existing lines during the connection to the manhole

C. Allrigid non-reinforced pipe entering or leaving manholes shall be provided with a flexible joint
within 1-foot of the outside wall of the manhole structure and shall be placed on firmly compacted
bedding.

D. Pipe connections to manholes are considered incidental to the cost of the manhole

E. Precast manhole components may be used to construct standard, drop, and carry-through
manholes. Manholes less than 6 feet in depth measured from the invert of the outlet pipe to the
bottom of the lower riser ring shall be flat-top manholes

K. Cast-in-Place Manhole Bases: If bases are cast in place, the concrete shall be consolidated by
mechanical vibration. The concrete shall be screeded off in such a manner such that the first
manhole section to be placed has a level uniform bearing for the full circumference.
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L. Precast bases shall be constructed in accordance with City of St Helens Standard Drawing 360. If
bases are precast, the base section shall be carefully placed on the prepared bedding so as to be
fully and uniformly supported at true grade and alignment

M. Manhole Inverts: shall be constructed in conformance with the drawings and in accordance with
City of St Helens Standard Drawings 360 and to a section identical with that of the sewer pipe.
Where the size of sewer pipe is changed at the manhole, the invert shall be constructed to form a
smooth transition without abrupt breaks or unevenness of the invert surfaces.

N. During construction, Contractor shall divert existing flows of water or sewage from new concrete or
mortar surfaces to prevent damage to the fresh concrete or mortar until the initial set has been
achieved

O. Precast Manhole Sections: All lift/pick holes in sanitary sewer manholes shall be thoroughly wetted,
then completely filled with mortar, and smoothed and pointed both inside and out to ensure water
tightness.

P. Preformed plastic or rubber gaskets shall be used on all manholes. Mortar will be allowed on storm
manholes, as a finish on the inside of each manhole joint, and on 24-inch extension rings above the
cone. All mortar joints between precast elements shall be thoroughly wetted then completely filled
with mortar. On proposed street grades, a minimum of one 24-inch precast riser will be required
between the cone and manhole cover frame.

Q. Manhole Frames and Covers: shall be installed flush with the adjoining pavement or ground surface
in such a manner as to prevent infiltration of surface or ground water between the frame and the
concrete of the manhole section. All mortared manhole necks and all riser ring joints made with
mortar shall be constructed using an approved commercial concrete bonding agent applied to all
cured concrete surfaces being mortared. No joints, necks or frames on manholes shall be mortared
without an approved bonding agent

R. Manhole covers shall be tamper-proof where located in pedestrian areas or in easement.
S. Frames and covers shall be stamped with manufacturer’s initials, heat number, and point of origin

T. Manhole Risers: shall be built as shown on the special details for manholes on the Plans to the
height directed by Engineer. Risers shall be added on manholes in existing streets and driveways or
where otherwise directed by Engineer. The actual height of risers shall be as determined by
Engineer. The rings shall be laid straight and true; the mortar shall be of the same material as that
used in the manhole construction. Material used shall be of the highest quality and equal to similar
materials specified in other sections

U. Connection to Existing Manholes: Contractor shall connect storm sewer lines to existing manholes
at locations indicated; Provide all diversion facilities and perform all work necessary to maintain flow
in existing storm systems during connection to the manholes; Break out existing manhole bases or
grouting as necessary and re-grout to provide smooth flow into and through existing manholes. The
Contractor shall allow no debris to enter the existing system while making the connection.
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SECTION 05600
PIPE CLEANING & CCTV INSPECTION

1.1 GENERAL REQUIREMENTS

Pipe cleaning and closed circuit televised (CCTV) inspection includes all labor, materials,
equipment, and incidentals necessary for cleaning and internal TV inspection of sewer and storm
drain lines. Work shall include, but not be limited to cleaning and TV inspection of designated pipe
lines, and all other incidental work specified or shown in the Contract Documents. Contractor shall
perform all work in accordance with Federal OSHA and State safety requirements.

1.2  SUBMITTALS

Submittals shall be in accordance with the requirements of Contract Documents, and shall include
the following:

A. Product data on TV inspection equipment, including a list of size, type, and capabilities of
each piece of equipment

B. Preliminary review copy of CCTV inspection video and report submitted on flash drive

C. CCTV inspection reports, CCTV inspection database, and Digital CCTV inspection
recordings

1.3  SEWER CLEANING

A. Contractor shall thoroughly clean (hydroflush) pipe prior to performing a closed-circuit
television inspection (CCTV).

B. Contractor will obtain a hydrant meter from the City. See Section 02400.1.10 TEMPORARY
UTILITIES FOR CONSTRUCTION PURPOSES for more details. The Contractor shall
provide all hoses, adapters, and appurtenances required for obtaining water from the
designated hydrants. Access to the hydrants shall not be obstructed in case of fire in the
area served by the hydrant.

C. Contractor shall furnish and utilize a combination of high velocity hydraulic cleaning
equipment and a vacuum unit as specified or required. High velocity cleaning equipment
shall be used to clean all pipe lines unless otherwise specified or approved by the Engineer.
Low velocity or mechanical cleaning equipment shall not be used in lieu of high velocity
equipment.

1.4 EXECUTION

A. Clean all pipe lines and manholes designated on the drawings or directed by the Engineer
prior to CCTV inspection including the manholes at both ends of the section to be
inspected. Equipment as specified shall be used for cleaning.
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B. Alldirt, sand, grease, rocks, roots, or other accumulations shall be removed from pipe walls
and manholes. Existing lines shall be protected from damage caused by cleaning
operations. Hydraulic cleaning operations shall be conducted with care to avoid damage to
pipes and manholes, or flooding of adjacent property.

C. The Contractor shall be responsible for the proper and legal disposal of all materials
removed from the pipes and manholes in a manner acceptable to the Engineer. The City
does have a local disposal point.

D. The Engineer may order the use of other methods or equipment when it appears necessary.
High Velocity Cleaning Equipment with Vacuum Pickup of Materials shall include,

1) High velocity cleaning equipment shall be capable of providing up to 200 gallons per
minute at 2,000 pounds per square inch (psi) of working pressure. Contractor shall
provide a minimum of 500 feet of 1-inch ID high-pressure hose with at least two
cleaning nozzles. The nozzles shall be capable of producing a scouring action from
15 to 45 degrees in all size lines desighated to be cleaned. The equipment shall also
include a high velocity “gun” for cleaning manhole walls and bottoms. The
equipment shall be complete including 1,200 gallon water tanks suitable for holding
corrosive or caustic chemicals, pumps, hose, hydraulically driven hose reel, auxiliary
engines, controls, and all safety features required by law.

2) The cleaning equipment shall have an integral vacuum unit to allow the material
cleaned from the pipes to be vacuumed directly from the manhole.

E. Contractor shall provide additional cleaning equipment, including root cutters, as required
to satisfactorily clean the pipe

1.5  MAINTAINING SEWER FLOWS AND CLEANING PRECAUTIONS

A. During cleaning operations, precautions shall be taken by the Contractor in the use of
cleaning equipment. Precautions shall be taken to insure that the water pressure created
does not damage or cause flooding of public or private property being served by the sewer
or storm drain.

B. Precautions shall be taken to protect the pipe lines and manholes from damage that may
result from the improper use of cleaning equipment. The Contractor shall be solely
responsible for the repair of any damage to structurally sound lines and damage to
properties connected to the pipe which results from the cleaning operations.

C. ltis the Contractor’s responsibility to remove any equipment that may become lodged in the
pipe and to repair any damaged section(s) of the pipe resulting from equipment retrieval at
no additional cost to the City.

D. All pipe system components shall remain in service through the cleaning and TV inspection
operations unless specific exceptions are approved in writing by the Engineer.
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E. Contractor shall immediately notify the Project Manager of any defect posing imminent
danger to the public (missing or broken manhole covers, sinkholes, etc.) and any observed
pipe collapses, blockages or overflow conditions observed during inspection.

F. The methods used to maintain flows shall be at the Contractor’s option and may include use
of flow-through plugs with periodic release of flow, or bypass pumping. The bypass system,
if used, shall be capable of conveying flows when the pipe system is flowing full.

G. During periods of very high flows, when lines flow greater than half full, the Contractor, with
the Engineer’s approval, shall suspend cleaning operations until flows are again less than
half full.

H. When the pipe depth of flow at the downstream manhole of the mainline section being
inspected is above the maximum allowable for television inspection, the Contractor shall
provide flow-through plugs or other means where necessary to ensure that the flows are
reduced to the levels specified above.

1.6 CCTV INSPECTION
A. TV Inspection Equipment

1) A closed circuit color television (CCTV) camera capable of providing still pictures and
videos shall be used on all lines. The CCTV equipment shall be specifically designed for
sewer inspection operations and shall be operative in 100 percent humidity conditions.
Lighting and camera quality shall be suitable to allow a clear focused picture a minimum
of six linear feet in front of the camera of the entire inside periphery of the pipe.

2) The camera shall have an adjustable focus distance from six inches to infinity, and the
camera lights shall be variable intensity, with light, focus, and aperture remotely
controlled by the operating technician at the monitoring station.

3) Contractor shall provide a CCTV camera capable of navigating Vitrified Clay Pipe (VCP)
or concrete pipe 6- inches in diameter with offset joints potentially greater than 1/4-inch.

4) Camera travel speed shall be from 1.8 to 30 feet per minute (fpm) with smooth, uniform
motion. Sudden stops and starts will not be acceptable. Camera shall be capable of
stopping and reversing direction as necessary to document sewer conditions. Video
pictures shall be clear, sharp, and free from vibratory or electrical interference when the
camera is in operation and recorded in MPEG format.

5) A CCTV camera with pan-tilt capabilities shall be used on all lines six-inches and larger
in diameter. The CCTV camera shall be a tractor-powered camera being able to inspect
dead end lines, and shall be remotely controlled by an operating technician.

6) The monitoring station shall be truck-mounted, capable of seating two viewing
personnel and one operating technician. Monitoring station shall be fully enclosed within
a rigid weatherproof enclosure on the TV truck.
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7)

A minimum of two color display monitors (minimum 650 lines horizontal resolution)
operating simultaneously shall be used in the monitoring station. The monitors shall be
of a proper size to allow all viewing personnel in the monitoring station a satisfactory
view, and shall continuously display the current date, manhole designation of the
mainline being inspected, and a continuous forward and reverse read-out of the camera
distance from the manhole of reference.

All CCTV video recordings shall be of high resolution that it can be viewed full-screen
without significant loss of image quality and clarity. Video quality must be such that pipe
defects are easily detected and pipe material and condition can be determined.

The lighting intensity shall be adjusted to minimize glare. The CCTV recording shall have
lighting and camera quality sufficient to provide a clear, in-focus picture of the entire
inside periphery of the sewer pipe for all conditions encountered during the inspection.
The lighting shall be suitable to allow a clear picture of the entire inner pipe wall
extending at least 4 feet in front.

10) Camera lens must be kept clean and clear. Fogging due to oil, grease, other fluid, or

debris that obscures the lens shall be cleaned off before proceeding with recording
operation.

11) The node name/identifier, pipe size, pipe material, date, time, inspection direction, and

footage shall be shown continuously.

12) Digital text information shall be displayed at the start of each CCTV video recording:

1)

2)

« Date

« Time

e Weather
+ City

» Location (Street, Intersection, or Nearest Address)
» Contractor

e TV Inspector

* Project Number

* Pipe Material

* Pipe Size

* Upstream Manhole

* Downstream Manhole

* Manhole at which TV inspection begins

B. CCTV Inspection

Internal CCTV inspection of pipelines as shown on the drawings shall be performed only
after the pips have been thoroughly cleaned so that service connections, cracks, leaks
and structural failures may be located.

Distance Measurement. The “zero” point of the inspection shall be the centerline of the
manhole where the camera is inserted. The footage counter shall be set accordingly by
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adding the footage from the centerline of the manhole to the edge of the manhole plus
the camera length.

3) The CCTV inspection shall be performed on one mainline section at a time and between
two manholes. Each mainline section being inspected shall be isolated from the
remainder of the line as necessary by the use of line plugs or bypass pumping to insure
viewing of the inside periphery of the pipe. The TV inspection shall be performed by
moving the television camera through the line along the axis of the pipe. The inspection
shall be performed in a forward and/or backward direction, according to line conditions
at the time the inspection is made.

4) The pan-tilt camera shall be turned to view directly up the axis of each service lateral

5) If CCTV camera gets stuck in line during the CCTV inspection it is the responsibly of the
Contractor to recover camera equipment. Contractor shall be responsible for repairing
all damages associated with the recovery of camera equipment at no cost to the City.

6) Contractor shall notify the City immediately of any major problems or emergency
situations in the field such as collapsed or severely broken pipe, sewer overflows or
significant surcharge, blockages, or injury to Contractor personnel or the public during
Contractor operations. Contractor will be held responsible for any damage that occur as
a result of the Contractor’s work, and not deemed a pre-existing condition by the City.
Repairs of such damage shall be approved by the City prior to its execution. All costs
associated with repairs caused by the Contractor are the sole responsibility of the
Contractor.

7) Depths of flow at the downstream manhole during television inspection shall not exceed
those shown below when performing television inspection of the lines.

Pipe Diameter (inches) Maximum Flow Depth
% of Pipe Diameter

6-10 10

12 -24 15

30 - 42 20

48 - 72 25

C. CCTV Inspection Deliverables

1) Contractor shall provide CCTV of each section of line from and to node in its entirety.
The deliverables shall be submitted in a timely manner and in groups of no less than ten
at a time.

2) Contractor shall provide video in MP4 (or Approved Equal) format. If any video is

deemed unusable due to poor video quality, lighting, poor visibility, etc. in the opinion of
the Engineer, the Contractor shall re-CCTV said mainlines at no extra cost to the City.
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3) The Contractor shall submit in digital format the read only version of the database with
reports using City callouts, videos and pictures. The Contractor shall submit paper
versions in book format with table of contents. The reports shall not have the pictures of
major defect on the report itself. Pictures shall be on a separate page and large enough
to view the defect itself and referenced to report. The Contractor shall also submit each
individual inspection reports without pictures in separate PDF file format labeled with
the, from and to, node number of the report.

4) The inspection reports are to note the node identification number, direction of flow,
physical location of nearest address (beginning and end), footage, position, and type of
defects, branches into the mainline, diameter of pipe, pipe type, time/date, and weather

condition.

5) The CCTV shall be from node to node with uninterrupted video or as authorized by the
Engineer. If an inspection is abandoned for any reason and a reversal is not possible,
this information shall be clearly stated in the report. The CCTV velocity shall be slow
enough to inspect defects in the line and to log all major defects.

6) The inability or failure to CCTV video record the entire length of the sewer from node to
node resulting from but not limited to blurry or foggy video, joint offsets, collapsed pipe,
or debris will result in the rejection of the CCTV inspection.

1.7 CCTV DEFECT IDENTIFIERS

The Contractor shall use the defect identifiers provided below during CCTV inspection of pipe lines.
The defect identifiers are classified into twelve different categories, each having a rank of one to
four, with 1 being the lowest or the least critical defect to 4 being the highest or the most critical
defect. The Contractor shall use the identifier with a corresponding rank of 1 through 4.

CCTV Defect Callouts - Identifier Table

Crack
(1) Minor, no
structural impairment

(2) Crack > 4",
structural impairment
not imminent

(3) Crack > %",
structural failure
imminent

(4) Severe, requires
immediate attention

Fracture
(1) Minor, no
structural impairment

(2) Fracture > 4",
structural impairment
not imminent

(3) Fracture > 2",
structural failure
imminent

(4) Severe, requires
immediate attention

[

oint
(1) Minor, small offset
separation

(2) Moderate offset
separation

(3) Major offset
separation

(4) Severe offset,
requires immediate
attention

Deformation and Sags
(1) Minor, < 10% of
pipe diameter

(2) Moderate, 10% to
25% of pipe diameter

(3) Major, 50% of pipe
diameter

(4) Severe, 100% of
pipe diameter
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Inflow and Infiltration

Interior Surface

(1) Minor — Staining

(2) Moderate —
Weeping

(3) Major —Dripping

(4) Severe — Gushing

(1) Minor, rough
surface

(2) Moderate,
aggregate visible

(3) Major, aggregate
protruding, heavy
spalling

(4) Severe, holes
visible aggregate
missing

Broken
(1) Void visible

(2) Soil visible
(3) Collapse, partial

(4) Collapse, total

Active Lateral
(1) No apparent
defects

(2) Protruding or
hammer tap

(3) Misaligned,
cracked or fractured

(4) Collapsed, severe
flow restriction

Inactive Lateral
(1) Capped, no
apparent defects

(2) Protruding or
hammer tap

(3) Misaligned,
cracked or fractured
cap

(4) Not capped or
Severely broken

Obstruction
(1) Minor, minimal
flow restriction

(2) Moderate, 25%
flow restriction

(3) Major, 25% to
50% flow restriction

(4) Severe, > 50%
flow restriction,
camera cannot pass

Root Intrusion

(1) Minor, some root
penetration —no
blockage

(2) Moderate,
established root
presence — less than
25% pipe diameter
blocked

(3) Major, established
root presence — 50%
pipe diameter blocked

(4) Severe,
established root
presence, Pipe
diameter almost
completely blocked

—

(1) Blistered or
wrinkled

iner
)

(2) Discoloration
(3) Delamination

(4) Detached

(Note: Some defects will have multiple defect identifiers and corresponding ranking.)

1.8 CCTVINSPECTION SUBMITTAL FORMAT AND FILE NAMING CONVENTION

The Contractor shall submit all CCTV video recordings on a portable hard drive or on flash drives in
MP4 or approved equal file format. Each CCTV video recording submitted shall be submitted with
the corresponding Pipe Inspection Report concurrently. Digital files shall be labeled as shown,
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Name of Manhole where
Name of Manhole where Inspection Ends
Inspection Begins

’/ Year
Videos: Monti
MP31-M P32_2014-0§\/

Pipe Report
Reports: ’/

MP31-MP32_PIPEreport_2016-08

MP31-MP32_ OBreport_2016-08

\_/\ Observation Report
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SPECIAL PROVISIONS

WORK TO BE DONE

The Work to be done under this Contract consists of the following:

1. Construct 103 x 71 Inch Pipe-Arch Culvert
2. Perform additional and Incidental Work as called for by the Specifications and Plans.

APPLICABLE SPECIFICATIONS

The Specifications that are applicable to the Work on this Project is the 2021 edition of the
"Oregon Standard Specifications for Construction”, as modified by these Special Provisions.
All Sections in Part 00100 apply, whether or not modified or referenced in the Special
Provisions.

All number references in these Special Provisions shall be understood to refer to the Sections
and subsections of the Standard Specifications bearing like numbers and to Sections and
subsections contained in these Special Provisions in their entirety.
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SECTION 00210 - MOBILIZATION

Comply with Section 00210 of the Standard Specifications.

SECTION 00220 - ACCOMMODATIONS FOR PUBLIC TRAFFIC

Comply with Section 00220 of the Standard Specifications.

SECTION 00221 - COMMON PROVISIONS FOR WORK ZONE TRAFFIC CONTROL

Comply with Section 00221 of the Standard Specifications modified as follows:

00221.03 Traffic Safety and Operations - Replace the bullet that begins “When paving
operations create...” with the following bullet:

*  When paving operations create an abrupt or sloped edge drop off greater than 1 inch,
protect traffic by installing signing according to the "2 Lane, 2 Way Roadway Overlay
Area" detail shown on the Standard Drawings. Protect longitudinal and transverse
Pavement joints by placing and maintaining an asphalt concrete wedge according to
00221.07(c)(1).

00221.07(c)(1) Paving - Replace this subsection, except subsection number and title, with
the following:

When the longitudinal joint is greater than 1 inch in height, install additional TCD according
to 00221.03. Complete the placing of ACP and construction of paving joints according to
00735.48, 00735.49, 00743.45, 00744.44, 00744.45,00745.47, and 00745.48, as applicable.

00221.90(b) Temporary Protection and Direction of Traffic - Delete the bullet that begins
“Moving temporary barrier to and from Contractor’s stockpile areas”.

Replace the bullet that begins "When the Schedule of ltems does not include ..." with the
following bullet:

* Preparing and signing the daily “Traffic Control Inspection Report”, when a TCS is not
included in the Schedule of Items or when a TCS is not onsite for a work shift.

SECTION 00222 - TEMPORARY TRAFFIC CONTROL SIGNS

Comply with Section 00222 of the Standard Specifications modified as follows:

00222.40(e) Temporary Sign Placement - Add the following to the end of the bullet list:
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+ Install two sign flag boards, as shown on the Standard Drawings, above the following
detour and road closed advance warning signs, where applicable:

+ "DETOUR AHEAD", "DETOUR XXXX FT", "DETOUR X/X MILE" (W20-2) signs.

+ "ROAD CLOSED AHEAD", "ROAD CLOSED XXXX FT", "ROAD CLOSED X/X
MILE" (W20-3) signs.

SECTION 00223 - WORK ZONE TRAFFIC CONTROL LABOR AND VEHICLES

Comply with Section 00223 of the Standard Specifications modified as follows:

00223.31(b) Traffic Control Inspection Without TCS - Replace the bullet that begins
“Prepares and signs a daily “Traffic Control Inspection Report”...” with the following bullet:

* Prepares and signs a “Traffic Control Inspection Report” (Form No. 734-2474) upon
the initial installation of TCM and each working day when any modification, removal, or
reinstallation of TCM are made, or as directed by the Engineer. Submit completed
reports to the Engineer no later than the end of the next working day.

SECTION 00245 - TEMPORARY WATER MANAGEMENT

Section 00245, which is not a Standard Specification, is included in this Project by Special
Provision.
Description

00245.00 Scope - This Work consists of furnishing, installing, operating, maintaining, and
removing temporary water management facilities in regulated Work areas.

00245.01 Abbreviations:

TWM - Temporary Water Management
TWMF - Temporary Water Management Facility
TWMP - Temporary Water Management Plan

00245.02 Definitions:

Temporary Water Management Facility - A TWMF that conveys water around or through
Work areas, removes water from Work areas, and treats and discharges water at locations
outside Work areas.

00245.03 Temporary Water Management Plan - The Agency TWMP is a concept plan.
28 Calendar Days before beginning Work in regulated Work areas, submit stamped Working
Drawings of a Contractor-developed TWMP, according to 00150.35, based on either the
Agency’s concept plan or an independent plan that meets water quality and environmental
guideline requirements and does not negatively affect neighboring properties or water rights.
Include the following minimum information in the TWMP:
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The sequence and schedule for dewatering and re-watering. This sequence and
schedule must include when to contact the Engineer prior to dewatering and re-
watering.

How the Work area is isolated from the active stream flow upstream, through, and
downstream.

How the stream flow is routed and conveyed around or through the isolated Work area.
How fish passage is provided around the Work area, if required.

How the isolated Work area is de-watered.

How the pumped water is treated, if necessary, before it is discharged downstream.

Description of all construction stages, including appropriate contact points for each
stage.

A list of on-site backup Materials and Equipment.

Provide the name of the TWM Subcontractor (if applicable) and Contractor's
superintendent, and their 24-hour contact phone number 10 Days before the pre-Work
meeting. If changes in the appointment of the TWM Subcontractor or Contractor’s
superintendent occur during the term of the Contract, provide written notice to the
Engineer within 5 Calendar Days of the change.

Calculations of water withdraw pump’s capacity.

Details of the proposed water intake screen used to isolate in-water Work area and
how it meets the requirements of 00290.34(c)(3).

Any change to the TWMP during construction requires approval prior to implementation.

Obtain the Engineer's written approval before beginning Work in in-water Work areas.

00245.04 Pre-Work Meeting - Before beginning any TWM Work, attend a pre-work meeting
at the Project Site with the Engineer no more than 8 Calendar Days prior to implementation
of TWM. Required meeting attendees include:

The

Engineer

Contractor

TWM Subcontractor (if applicable)

Agency Environmental Coordinator or their appointed representative

pre-Work meeting agenda typically includes the method of TWM, the TWMP, fish

salvage plan and strategy, describe environmental risks, turbidity monitoring, energy
dissipation, dewatering and re-watering plan and strategy, site clean-up expectations, and
the circumstances under which contacting the Engineer is required.

Materials

00245.10 Materials - Furnish Materials meeting the following requirements:

PiIPE e 00445.11
Plastic Sheeting .........ccccciiiiiiii 00280.14(a)

Columbia Boulevard Culvert Final 9-23-22



Columbia Boulevard Culvert

SaNADAGS ...eveiiiiiiiiie e 00280.15(a)
Water Intake Screening.........ccccoooevvieiiiiceennnnn. 00290.34(c)

Furnish pumps that are:

Self-priming.

Equipped with a variable speed governor.

Equipped with a power source.

Able to pump water that contains soft and hard solid.

Construction

00245.40 Fish Removal - Qualified Agency, ODFW, or ODOT consultant biologists will
remove fish and other aquatic organisms from the isolation Work areas. Coordinate fish
removal with the Engineer at least 28 Calendar Days before beginning Work in regulated
Work areas. Allow access into the isolation Work areas before, during and after installation
of the TWMF to perform the specified tasks as follows:

Before Installation of TWMF - Before any in-water Work, including installing TWMF,
qualified personnel will remove fish and other native aquatic organisms from within the
proposed isolated Work area.

After Installation of TWMF - After installing TWMF and the reduction of the water level
through the isolated Work area has begun, qualified personnel will remove all fish and
aquatic organisms as the water level is reduced. Do not completely de-water the
isolation area until all fish and aquatic organisms have been removed.

00245.41 Installation - During installation of the temporary water management facility,
maintain a downstream water flow rate of at least 50 percent of the upstream water flow rate.

00245.42 Operation - Operate temporary water management as follows:

Protect fish and fish habitat according to 00290.34.

Maintain and control water flow downstream of the isolated Work area for the duration
of the diversion to prevent downstream de-watering.

Clean, maintain and repair water intake screening to ensure adequate flows and
protection of aquatic organisms.

In the event of containment failure immediately notify the Engineer so arrangements
can be made to remove fish and aquatic organisms from the isolation Work areas prior
to the continuation of Work within the ordinary high water limits.

When using a pump for bypassing water during temporary water management,
physically monitor the pump in-person and maintain the pump at all times including
non-work hours. Provide a back-up pump on-site and ready for use as necessary.
Provide the Engineer with a daily report documenting monitoring activities.

Maintenance

00245.60 Maintenance - Monitor water turbidity according to 00290.30(a)(8).
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Finishing and Cleaning Up
00245.70 Removal - Prior to removal of the TWMF, obtain approval from the Engineer after
completion of all Work within ordinary high water limits. Remove the TWMF and re-water and
restore the stream flow. Maintain downstream water flow during removal of the facility. Staged
or metered re-watering may be required and will be determined by the Engineer.
Measurement

00245.80 Measurement - No measurement of quantities will be made for temporary water
management facilities.

The estimated quantities of Materials required for the temporary water management facility
are:

Temporary Water Management Facility at Station ‘C’ 0+15:

PP e 100 Feet
Plastic Sheeting ..........ceeeiiiiiiiiiiee, 50 Square Yard
Sandbags.......cooviiiiiiiiie e 25 Each

The quantities of bypass pump monitoring will be measured on the time basis, of the actual
number of Days the bypass pump is in operation and a daily monitoring report is received.

Turbidity monitoring will be measured according to 00290.80.

Payment
00245.90 Payment - The accepted quantities of temporary water management facilities will
be paid for at the Contract lump sum amount for the item "Temporary Water Management
Facility at Station "
The location of the facility will be inserted in the blank.
Payment will be payment in full for furnishing and placing all Materials, and for furnishing all
Equipment, labor, and Incidentals necessary to complete the Work as specified.

Turbidity monitoring will be paid for according to 00290.90.

No separate or additional payment will be made for TWMP, maintaining, operating,
monitoring, moving, or removing the facility.

SECTION 00280 - EROSION AND SEDIMENT CONTROL

Comply with Section 00280 of the Standard Specifications modified as follows:
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00280.48 Emergency Materials - Add the following paragraphs after the paragraph that
begins "Provide, stockpile, and protect...":

Provide and stockpile the following emergency materials on the Project site:

Item Quantity

Straw Bales. ...on oo 10

SECTION 00290 - ENVIRONMENTAL PROTECTION

Comply with Section 00290 of the Standard Specifications modified as follows:

00290.20(c)(2) Clean Fill - Add the following paragraph to the end of this subsection:

Manage all excavated soil that does not meet the definition of clean fill according to
Section 00294.

Add the following subsection:

00290.30(a)(7) Water Quality:

Do not discharge contaminated or sediment-laden water, including drilling fluids and
waste, or water contained within a work area isolation, directly into any waters of the
State or U.S. until it has been satisfactorily treated (using a best management practice
such as a filter, settlement pond, bio-bag, dirt-bag, or pumping to a vegetated upland
location).

Do not use permanent stormwater quality treatment facilities to treat construction runoff
unless prescribed by an ESCP approved under Section 00280.

If construction discharge water is released using an outfall or diffuser port, do not
exceed velocities more than 4 feet per second, and do not exceed an aperture size of
1 inch.

Do not use explosives under water.

Implement containment measures adequate to prevent pollutants or construction and
demolition materials, such as waste spoils, fuel or petroleum products, concrete cure
water, silt, welding slag and grindings, concrete saw cutting by-products and
sandblasting abrasives, from entering waters of the State or U.S.

Implement containment measures adequate to prevent flowing stream water from
coming into contact with concrete or grout within the first 24 hours after placement.

Do not end-dump riprap into the waters of the State or U.S. Place riprap from above
the ordinary high water line.

Cease Project operations under high flow conditions that may result in inundation of
the Project area, except for efforts to avoid or minimize resource damage.

The Engineer retains the authority to temporarily halt or modify the Work in case of
excessive turbidity or damage to natural resources.
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« If Work activities violate permit conditions or any requirement of this subsection, stop
all in-water work activities and notify the Engineer.

Add the following subsection:

00290.30(a)(8) Visual Turbidity Monitoring - In addition to any turbidity monitoring
required by 00280.62(c) to comply with NPDES 1200 series requirements, monitor turbidity
visually during in-water work according to the following:

» Before beginning Work, make upcurrent and downcurrent in stream turbidity
observations.

» Every four hours, make observations at an upcurrent location outside the influence of
the Project, and at a downcurrent location that indicates any turbidity caused by the
Project.

* Document all turbidity monitoring observations including date, time, and location on
form 734-2755, “Turbidity Monitoring Form” or another form approved by the Agency.
Submit reports to the Engineer weekly during in-water work and keep copies of the
reports at the Project Site.

+ If a downcurrent turbidity plume is observed, modify work procedures and repair or
implement in-water best management practices (BMP). If a turbidity plume is still
observed at the next four-hour observation, stop all in-water work and repair or
implement additional BMP. Resume in-water work when there is no longer a visible
turbidity plume.

00290.32 Noise Control - Add the following paragraphs to the end of this subsection:

Review City of St. Helens ordinance 2405 which describes noise control regulations. Comply
with the applicable noise control requirements of the permit for Project Work.

Copies of the noise variance permit for this Project are available from the Engineer.
00290.34 Protection of Fish and Fish Habitat - Add the following paragraph:

Meet with the Agency Biologist, Resource Representative, Engineer, and inspector on site,
before moving equipment on-site or beginning any work, to ensure that all parties understand
the locations of sensitive biological sites and the measures that are required to be taken to
protect them.

00290.34(a) Regulated Work Areas - Add the following to the end of this subsection:

The regulated work area is the area at or below the ordinary high water (OHW) elevation
shown on the plans.

Perform work within the regulated work area only during the in-water work period. The
in-water work period is from July 15 to September 15.

The total volume of material filled or discharged into waters of the State and waters of the
U.S. shall not exceed 280 cubic yards.
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The total volume of material excavated from the waters of the State and waters of the U.S.
shall not exceed 280 cubic yards.

Submit a schedule to complete all work within the regulated work area within the in-water
work period at least 10 days prior to the preconstruction conference.

00290.34(b) Prohibited Operations - Add the following to the end of this subsection:

» Allow entry within the regulated work area or between stations “C” 0+00 and "C” 1+30.

Add the following subsection:

00290.34(c) Aquatic Species Protection Measures Required by Environmental
Permits:

(1) General Requirements:

Do not install fish ladders (for example: pool and weirs, vertical slots, fishways) or
fish trapping systems.

Do not apply surface fertilizer within 50 feet of any stream channel.

Use heavy equipment as follows:

Choice of equipment must have the least adverse effects on the environment (for
example: minimally sized, low ground pressure).

Secure absorbent material around all stationary power equipment ( for example:
generators, cranes, drilling equipment) operated within 150 feet of wetlands, waters
of the State, waters of the U. S., drainage ditches, or water quality facilities to prevent
leaks, unless suitable containment is provided to prevent spills from entering waters
of the State or waters of the U.S.

Do not cross directly through a stream for construction access, unless shown or
approved. If shown or approved, cross perpendicular to the stream and do not block
stream flow. When a crossing is no longer needed, completely remove the crossing
and restore the soils and vegetation to the original condition.

Store fuel and maintain all equipment in staging areas that are at least 150 feet away
from any waters of the State, waters of the U.S., or storm inlet or on an impervious
surface that is isolated from any waters of the State, waters of the U.S., or storm
inlet.

If temporary access roads are needed within 150 feet of any body of water, use
existing routes unless new routes are shown or approved.

Before beginning work on temporary access routes that are not shown, submit a
proposal to the Engineer for approval.

(2) Work Area Isolation - Provide work isolation according to Section 00245. Provide
safe passage around or through the isolated work area for adult and juvenile migratory
fish unless passage did not previously exist.
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(3) Water Intake Screening - Install, operate, and maintain fish screens on each water
intake used for project construction, including pumps used to isolate an in-water work
area. When drawing or pumping water from any stream, protect fish by equipping intakes
with screens having a minimum 27 percent open area and meeting the following
requirements:

+ Perforated plate openings shall be 3/32 inch or smaller.

* Mesh or woven wire screen openings shall be 3/32 inch or smaller in the narrowest
direction.

+ Profile bar screen or wedge wire openings shall be 1/16 inch or smaller in the narrow
direction.

Choose size and position of screens to meet the following criteria in Table 00290-1:

Table 00290-1

Approach Sweeping Wetted Area of
Type Velocity ' Velocity 2 Screen Comments
(Ft./Sec.) (Ft./Sec.) (Sq. Ft.)
Shall exceed |Divide max. water :LZ?Z?«Z(: Igrr:glee '
Ditch Screen <04 approach flow rate (cfs) by 45° or Iess’to 9
velocity 0.4 fps stream flow
Screen with proven Divide max. water
self-cleaning svstem <04 - flow rate (cfs) by -
gsy 0.4 fps
Screen with no Divide max. water Pump rate 1 cfs
cleaning system <0.2 - flow rate (cfs) by or Iess
other than manual 0.2 fps
1 Velocity perpendicular to screen face at a distance of approximately 3 inches
2 Velocity parallel to screen

Provide ditch screens with a bypass system to transport fish safely and rapidly back to the
stream.

(5) Site Restoration - Restore damaged streambanks to a natural slope, pattern, and
profile suitable for establishment of permanent woody vegetation unless precluded by
pre-project conditions (for example: natural rock substrate):

* Replant all damaged streambanks before the first April 15 following construction.

+ If use of large wood, native topsoil, or native channel material is required for the site
restoration according to the roadside development plans, stockpile all large wood,
native vegetation, weed-free topsoil, and native channel material displaced by
construction. Cut trees or large wood and trees into pieces of no less than 20 feet in
length, or as shown on the roadside development plans or as directed. Stockpiled
native wood and vegetation remain the property of the Agency.
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Stabilize all disturbed soils, including obliteration of temporary access roads,
following any break in work unless construction will resume in 4 Calendar Days.

(6) Surface Water Diversions - Surface water may be diverted to meet construction
needs other than work area isolation, consistent with Oregon law, only if water from
sources that are already developed, such as municipal supplies, small ponds, reservoirs,
or tank trucks, is unavailable or inadequate, and meeting the following conditions:

When alternative surface sources are available, divert from the stream with the
greatest flow.

Install, operate, and maintain a temporary fish screen.

Do not exceed a pumping rate and volume of 10 percent of the available flow. For
streams with less than 5 cubic feet per second, do not exceed drafting of
18,000 gallons per day. Do not use more than one pump for each site.

(7) Hydro-Acoustic - Unless otherwise shown or approved, steel piling may be installed
below the ordinary high water as follows:

Minimize the number and diameter of pilings, as feasible.

Repairs, upgrades, and replacement of existing pilings consistent with these
conditions are allowed. In addition, up to 5 single pilings or 1 dolphin consisting of 3
to 5 pilings may be added to an existing facility.

Whenever feasible, use vibratory hammer for piling installation. Otherwise, use the
smallest drop or impact hammer necessary to complete the job, and set the drop
height to the minimum necessary to drive the piling.

For all pile installed or removed, maintain a pile installation and removal log and
submit the log when the related work is completed. Include types, sizes, locations,
installation or removal methods, and dates in the log.

When using an impact hammer to drive or proof steel piling within a body of water,
or as directed, use one of the following sound attenuation devices to effectively
dampen sound:

» Completely isolate the pile from the waters of the State and waters of the U.S. by
dewatering the area around the pile according to Section 00245.

+ If water velocity is 1.6 feet per second or less, surround the pile being driven with
a bubble curtain that distributes small air bubbles around 100 percent of the piling
perimeter for the full depth of the water column and is in accordance to the
guidance in the Appendix of The ODOT-FHWA Federal Aid Highway Program
Programmatic User’s Guide titled NMFS and USFWS Impact Pile Driving Sound
Attenuation Specifications. The FAHP User's Guide is available on the Agency's
website at:

https://www.oregon.gov/ODOT/GeoEnvironmental/Pages/Manuals.aspx

+ If water velocity is greater than 1.6 feet per second, surround the piling being
driven by a confined bubble curtain (for example: a bubble ring surrounded by a
fabric or metal sleeve) that will distribute air bubbles around 100 percent of the
piling perimeter for the full depth of the water column and is in accordance to the

10

Columbia Boulevard Culvert Final 9-23-22



Columbia Boulevard Culvert

guidance in the Appendix of The ODOT-FHWA FAHP User's Guide titled NMFS
and USFWS Impact Pile Driving Sound Attenuation Specifications.

(8) Drilling, Boring, or Jacking - If drilling, boring, or jacking is used, the following
conditions apply:

Design, build, and maintain facilities to collect and treat all construction and drilling
discharge water using the best available technology applicable to site conditions.
Provide treatment to remove debris, nutrients, sediment, petroleum hydrocarbons,
metals, and other pollutants likely to be present. An alternate to treatment is
collection and proper disposal offsite.

Isolate drilling operations from wetted stream to prevent drilling fluids from
contacting waters of the State or waters of the U.S.

Use casing to prevent loss of drilling fluid to the subsurface formation. Do not drill
without a containment method to keep drilling fluids and slurry isolated.

If it is necessary to drill through an over-water bridge deck, use containment
measures to prevent drilling debris from entering the stream channel.

If drilling fluid or waste is released to surface water, wetland or other sensitive
environment, cease all drilling pending written approval from appropriate regulatory
agencies through the Engineer to resume drilling.

Recover all waste and spoils if precipitation is falling or imminent. Recover, recycle,
or dispose of all drilling fluids and waste to prevent entry into flowing water.

* Recycle drilling fluids using a tank instead of drill recovery/recycling pits,
whenever feasible.

*  When drilling is completed, make attempts to remove the remaining drilling fluid
from the sleeve (for example: by pumping) to reduce turbidity when the sleeve is
removed.

(9) Treated Wood - Treated wood includes any wood treated with any pesticide or wood
preservatives. Do not use lumber, pilings, or other wood products that are treated or
preserved with pesticidal compounds below the ordinary high water (OHW) or as part of
an in-water or over-water structure, except as described below:

Store treated wood shipped to the Project out of contact with standing water and
wet soil, and protected from precipitation.

Visually inspect each load and piece of treated wood. Reject for use in or above
aquatic environments if visible residues, bleeding of preservative, preservative-
saturated sawdust, contaminated soil, or other matter is present.

Use pre-fabrication to the extent feasible. When field fabrication is necessary, all
cutting and drilling of treated wood, and field preservative treatment of wood
exposed by cutting and drilling, shall occur above the OHW. Use tarps, plastic tubs,
or similar devices to contain the bulk of any fabrication debris, and wipe off any
excess field preservative.

All treated wood structures, including pilings, shall have design features to avoid or
minimize impacts and abrasion by livestock, pedestrians, vehicles, vessels, and
floats.

11
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+ Treated wood may be used to construct a bridge, over-water structure or an in-water
structure, with the exception of the work containment system, provided that all
surfaces exposed to leaching by precipitation, overtopping waves, or submersion
are coated with a water-proof seal or barrier are maintained. Apply and contain
coatings and paint-on field treatment to prevent contamination. Surfaces that are not
exposed to precipitation or wave attack, such as parts of a timber bridge completely
covered by the bridge deck, are exempt from this requirement.

» During demolition of treated wood, ensure that no treated wood debris falls into the
water. If treated wood debris does fall into the water, remove it immediately.

+ Store removed treated wood debris in appropriate dry storage areas, at least
150 feet away from the regulated work area.

(10) Piling Removal - Remove temporary or permanent piling according to the following:

» Dislodge the piling with a vibratory hammer, whenever feasible.

* Once loose, place the piling onto the construction barge or other appropriate dry
storage site.

(13) Temporary Power, Communication and Water Lines - Before installing temporary
power, communication, or water lines across streams or bodies of water, submit a
proposed plan to the Engineer for approval. Do not begin installation before receiving
approval from the Engineer. Proposed plans for installation of temporary power,
communication, and water lines and stream crossings shall utilize the following design
methods in the listed order of priority:

1. Aerial lines, including lines hung from existing bridges.

2. Directional drilling, boring and jacking that spans the channel migration zone and
any associated wetland.

3. Trenching, which is restricted to intermittent streams and may only be used when
the stream is naturally dry. For all sections of trenches below the ordinary high water
line, backfill with native material and cap with clean gravel suitable for fish use in the
project area.

Align each crossing as perpendicular to the watercourse as possible. For drilled, bored,
or jacked crossings, ensure that the line is below the total scour prism. Return any large
wood displaced by trenching or plowing as nearly as possible to its original position, or
otherwise arranged to restore habitat functions.

(14) Injured Fish Notification - If a dead or injured fish is found in the project area,
immediately notify the Agency. If the injured fish is in a location where further injury or
stress may take place, attempt to move the fish to a safer location, if one is available, near
the capture site while keeping the fish in the water and reducing its stress as much as
possible. Do not disturb the fish after it has been moved. If the fish is dead or dies while
being captured or moved, save the fish and any tags. The Agency will notify appropriate
regulatory agencies about the injured or dead fish and provide additional direction to the
Contractor.

12
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00290.41 Protection of Waters of the U.S. or State - Add the following to the end of this
subsection:

Permits have been obtained for this project from the (US Army Corps of Engineers (Corps))
(and the) (Department of State Lands (DSL)). Keep a copy of (Corps) (and) (DSL) permit(s)
at the project site during construction. Changes to the project that may increase the amount
of fill placed or material removed in waters of the U.S. or State, or the acreage of waters
impacted are not authorized. The following waters of the U.S. or State are present and have
been determined to be unavoidable as indicated in Table 00290-2:

Table 00290-2

Impact Waters | Removal Fill Station Duration of Area of
of the US or Volume | Volume Impact impact
State (cuyds.) (Cu (Temporary (Acres)
yds) or
Permanent)
North Fork | 280 280 0+22 to 1+00 Temporary | 0.03
McNulty
Creek

The accepted quantities of turbidity monitoring will be paid for at the Contract lump sum
amount for the item "Turbidity Monitoring".

Payment for turbidity monitoring will be payment in full for furnishing and placing all Materials
and for furnishing all Equipment, labor, and Incidentals necessary to complete the Work as
specified.
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SECTION 00305 - CONSTRUCTION SURVEY WORK

Comply with Section 00305 of the Standard Specifications modified as follows:

00305.05 3D Engineered Models - Replace the bullet that begins “A detailed outline and
list of...” with the following bullet:

* An automated machine guidance (AMG) work plan containing a detailed outline, list of
the Pay ltems and Work that will be controlled by the 3D Construction Models, and a
narrative outlining any differences between the Agency prepared 3D Engineered
Models and the 3D Construction Models.

Delete the bullet that begins “A narrative outlining...”

SECTION 00310 - REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Comply with Section 00310 of the Standard Specifications modified as follows:
00310.90 Payment - Add the following to the end of this subsection:

No separate or additional payment will be made for removal or disposal Work included in
Section 00330 according to 00310.02.

SECTION 00320 - CLEARING AND GRUBBING

Comply with Section 00320 of the Standard Specifications.

SECTION 00330 - EARTHWORK

Comply with Section 00330 of the Standard Specifications modified as follows:

00330.03 Basis of Performance - Add the following paragraph to the end of this
subsection:

Perform all earthwork under this Section on the excavation basis.

00330.41(a)(5) Waste Materials - Replace this subsection, except for the subsection
number and title, with the following:

Unless otherwise specifically allowed and subject to the requirements of Section 00280,
dispose of materials, classed as waste materials in 00330.41(a)(3), outside and beyond the
limits of the Project and Agency controlled property according to 00290.20. Do not dispose
of materials on Wetlands, either public or private, or within 300 feet of rivers or streams.
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00330.42(c)(3) Embankment Slope Protection - Add the following paragraph to the end of
this subsection:

Construct the outer 12 inches of embankments with suitable materials to establish slope
stabilization through permanent seeding. If suitable material is not available, provide suitable
materials from a Contractor-provided source which conforms to the requirements of 00330.11
or 00330.13 and provides favorable conditions for germination of seed and growth of grass.

SECTION 00350 - GEOSYNTHETIC INSTALLATION

Comply with Section 00350 of the Standard Specifications modified as follows:

00350.01 Definitions - Replace the sentence that begins “Embankment Geotextile - For
installation...” with the following sentence:

Embankment Geotextile - Embankment geotextile is used as a reinforcement within
embankments and as a separation and reinforcement under embankments.

Replace the bullet that begins “Nonwoven Geotextile - A textile...“ with the following bullet:

* Nonwoven Geotextile - A textile produced by bonding or interlocking of fibers by
mechanical, heat or chemical means.

Replace the sentence that begins “Riprap Geotextile - For installation...“ with the following
sentence:

Riprap Geotextile - Riprap geotextile is used as a filter and separator behind or beneath
riprap, Buttresses, inlays, shear keys and erosion control applications.

Replace the sentence that begins “Subgrade Geotextile - For installation...“ with the
following sentence:

Subgrade Geotextile - Subgrade geotextile is used as a separator and reinforcement on
Subgrades and in other material separation applications.

00350.41(f)(5) Geotextile Placement - Replace the paragraph that begins “Slit wrinkles or
folds ...* with the following paragraph:

Slit wrinkles or folds exceeding 1 inch and lay flat. Shingle-lap not more than 6 inches in the
direction of the paving. Broom or squeegee to smooth the geotextile and pneumatic roll to
maximize geotextile contact with the Pavement surface. Additional hand-placed sealant
material may be required at laps as determined.

15
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SECTION 00440 - COMMERCIAL GRADE CONCRETE

Comply with Section 00440 of the Standard Specifications modified as follows

00440.13 Field-Mixed Concrete - Replace the subsection, except for subsection number
and title, with the following:

CGC Work items listed in 00440.14(a) may be field-mixed conventionally, or by
volumetric/mobile mixers conforming to ASTM C685. When approved, concrete sidewalks,
concrete curb ramps, concrete driveways, and other flat concrete surfaces may be field-
mixed using volumetric/mobile mixers conforming to ASTM C685, request approval prior to
placement. For all other CGC applications, submit written request to the Engineer for
approval to use volumetric/mobile mixers conforming to ASTM C685 at least 21 Days prior
to placement.

Pre-packaged dry blended concrete from the QPL may be used for Work items listed
in 00440.14(a).

SECTION 00445 - SANITARY, STORM, CULVERT, SIPHON, AND IRRIGATION PIPE

Comply with Section 00445 of the Standard Specifications.

SECTION 00470 - MANHOLES, CATCH BASINS, AND INLETS

Comply with Section 00470 of the Standard Specifications modified as follows:

00470.41(c) Grates, Frames, Covers and Fittings - Replace this subsection, except for
the subsection number and title, with the following:

Set metal frames for manholes on full non-shrink grout beds to prevent infiltration of surface
water or groundwater between the frame and the concrete of the manhole section. If concrete
is to be poured around the frames, coat the portion of the frame that will contact the concrete
with hot asphalt before placing the concrete. Set frames, covers and grates true to the
locations and grades established. Clean bearing surfaces and provide uniform contact. The
use of a bolt adjustment system for frames from the QPL is allowed. Secure all fastenings.
Construct all mortared, sanitary sewer manhole necks and all riser ring joints made with
non-shrink grout using an approved commercial concrete bonding agent applied to all cured
concrete surfaces being grouted.

00470.42 Precast Concrete Catch Basins and Inlets - Add the following sentence to the
end of this subsection:

Grade adjustments using a bolt system from the QPL is allowed.
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SECTION 00490 - WORK ON EXISTING SEWERS AND STRUCTURES

Comply with Section 00490 of the Standard Specifications.

SECTION 00641 - AGGREGATE SUBBASE, BASE, AND SHOULDERS

Comply with Section 00641 of the Standard Specifications.

Columbia Boulevard Culvert Final 9-23-22
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SECTION 00730 - EMULSIFIED ASPHALT TACK COAT

Comply with Section 00730 of the Standard Specifications modified as follows:

00730.11 Emulsified Asphalt - In the paragraph that begins "Obtain samples according to
AASHTO T 40..." replace the words “AASHTO T 40” with the words “AASHTO R 66”.

00730.90 Payment - Replace this subsection, except for the subsection number and title,
with the following:

No separate or additional payment will be made for Emulsified Asphalt tack coat.
Approximately 4.5 Tons of Emulsified Asphalt in tack coat will be required on this Project.

SECTION 00744 - ASPHALT CONCRETE PAVEMENT

Comply with Section 00744 of the Standard Specifications modified as follows:

00744.11(a) Asphalt Cement - Add the following to the end of this subsection:

Provide PG 64-22 grade asphalt cement for this Project.

Add the following subsection:

00744.51 Opening Sections to Traffic - Schedule work so that, during the same shift, the

surfaces being paved are paved full width and length through the wearing Course before
opening to traffic.
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SECTION 00940 - SIGNS

Comply with Section 00940 of the Standard Specifications.

SECTION 01012 - STORMWATER CONTROL, WATER QUALITY BIOFILTRATION
SWALE

Section 01012, which is not a Standard Specification, is included for this Project by Special
Provision.
Description

01012.00 Scope - This Work consists of furnishing and installing a water quality biofiltration
swale as shown.

Materials

01012.10 Materials - Furnish Material meeting the following requirements:

(O70] o (o7 (= (= 1 00440
Drainage Geotextile, Type 1.....ccoceeiiiiiiiiiiiiieeee, 02320
Manholes, Catch Basins, and Inlets..................... 00470.11
Storm Sewer Pipe .....cooooeeiiiiiiieeeeeeeeeeeeeeeen 00445.11

01012.12 Water Quality Mixture - Furnish medium compost meeting the requirements of
Section 03020. Furnish soil meeting the following gradation requirements:

Percent Passing

Sieve Size (by Weight)
No. 4 100
No 10 95-100
No. 40 40 - 60
No. 100 10 - 25
No. 200 5-10

Sample soil according to AASHTO R 90. Determine sieve analysis according to
AASHTO T 27 and AASHTO T 11.

Blend the medium compost and soil so that the mixture:

* |Is composed of between 20 percent and 25 percent medium compost material and
between 75 percent and 80 percent soil material.

* Has a pH between 5.5 and 8.0.
* Does not have clumps greater than 3 inches in any direction.
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01012.11 Beehive Inlets - Furnish and install beehive inlets from one of the following
manufacturer's:

* Pacific Marine R-4360 Series

» East Jordan 1130

* Neenah Foundry R-25600 Series
* Orapproved equal

01012.14 Stone Embankment Material - Furnish stone embankment material meeting the
requirements of 00330.16 except:

* Provide a maximum size between 9 inches and 3 inches.
* No large rock fragments are allowed.

01012.15 Slope and Channel Liner Matting - Impermeable Liner - Furnish liner of HDPE
sheeting or PVC impermeable membrane with a 30 MIL thickness and the following
properties:

» Strength at break: 73 Ib/in
» Elongation: 380%
* Modulus at 100%: 32 in/lbs

Construction

01012.40 General - Construct water quality biofiltration swale facility as shown. Perform
excavation, fine grading, and placement work only when the facility area is dry and only from
the top of the swale area. Do not stockpile excavated material in the facility area. Perform
work in sequence as follows:

(a) Scarify - After excavation scarify the subsoil area a minimum 12 inches deep.

(b) Laying Pipe - Lay the pipe according to Section 00445. Place pipe with perforations
down.

(c¢) Joining Pipe - Fasten pipes together with coupling fittings or bands as specified for
the type of pipe used. Cap the upstream end of the pipe.

(d) Inspection and Repair - Place the water quality mix only after all the pipe is laid,
joined, and inspected. Remove and reinstall or replace all pipe that is out of alignment,
has settled, or is damaged at no additional cost to the Agency.

(e) Placement of Water Quality Mixture - Place the water quality mixture in maximum
12 inch Lifts. Compact each Lift with a water filled landscape roller or approved equal.

(f) Seeding - Apply seed according to 01030.13.
(g) Slope and Channel Liner Matting and Seeding - After seeding install slope and

channel liner matting as shown or directed.
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Maintenance

01012.70 Cleaning - If a stormwater control facility is used for erosion and sediment control,
remove all accumulated sediment and debris before completing the facility.

01012.71 Removal - Remove temporary erosion and sediment control features according
to 00280.70 only after water quality vegetation has met the establishment requirements
of 01030.60.

Measurement
01012.80 Measurement - No measurement of quantities will be made for Work performed

under this Section. The estimated quantities of Materials are:

Water Quality Swale #1 Quantities:

Item Quantity
EXxcavation ... 16 Cu. Yd.
Drainage Geotextile, Type 1 ......oooiiiiiiiiiiiiiiiiiieeeeeen 30 Sq. Yd.
Water Quality MiXture ............ccceeeeevemeieeiiiiiiiiiiiiiiiiiiiinenns 70 Cu. Yd.
12 Inch Storm Sewer Pipe ..........uuuiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiinenens 20 Foot
Beehive Inlet..........ooo o 1 Each
Concrete Curb CUtS ......oovvviviiiiiiiiiiiie 1 Each
36 inch Curb Wall .......cooovviiiiiiiiiiiiiieeeeeeee 67 Feet.
Impermeable Liner..........ooouuiiiiiice e 6 Sq. Yd.
Payment

01012.90 Payment - The accepted quantities of Work performed under this Section will be
paid for at the Contract lump sum amount for the item "Water Quality Swale, "

The drainage facility identification number will be inserted in the blank.
Excavation will be paid according to 00330.90.

Payment will be payment in full for furnishing and placing all Materials, and for furnishing all
Equipment, labor, and Incidentals necessary to complete the Work as specified.
SECTION 01030 - SEEDING

Comply with Section 01030 of the Standard Specifications modified as follows:

01030.13(f) Types of Seed Mixes - Add the following to the end of this subsection:
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Provide commercially available permanent seed mix. Submit seed mix for approval two
weeks prior to scheduled seeding installation.

Add the following subsection:

01030.43(c) Seed Application Rates - Determine the seeding application rate according
to 01030.13(c). Apply seed mixes at the highest application rate calculated to provide not
less than the specified application rate for each individual seed species in the mix.

SECTION 01040 - PLANTING

Comply with Section 01040 of the Standard Specifications.

SECTION 01091 - WATERWAY ENHANCEMENTS

Section 01091, which is not a Standard Specification, is included in this Project by Special
Provision.

Description

01091.00 Scope - This Work consists of constructing waterway enhancements such as fish
Rocks, large woody Material (LWM), engineered streambed Material, and other types of
waterway items as shown or directed.

01091.05 Pre-Work Meeting - Attend a pre-work meeting at the Project Site with the
Engineer, at a mutually agreed upon time, at least 8 Calendar Days prior to implementation
of any waterway enhancement work. Required attendees include:

* Engineer

» Contractor

+ Waterway Enhancement Subcontractors
* ODOT Region Environmental Coordinator
» ODOT Hydraulics Designer

The pre-work meeting agenda typically includes the methods of accomplishing all phases of
the waterway enhancement work, including:

temporary water management (TWM)

fish salvage plan and strategy

environmental risks discussion

turbidity monitoring

energy dissipation

dewatering and re-watering plan and strategy

existing streambed Material salvage

site clean-up expectations

» circumstances under which contacting the Engineer is required
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Representatives from interested permitting agencies will be invited by the Agency.
Materials

01091.10 Material - Furnish Materials meeting the following requirements:

Streambed Gravels are classified as follows:

» Salvaged streambed Material
+ Streambed Sand

» Streambed sediment

» Streambed Cobbles 4 in.

+ Streambed Cobbles 6 in.

» Streambed Cobbles 8 in.

+ Streambed Cobbles 10 in.

+ Streambed Cobbles 12 in.

Provide a streambed Material mix of the following streambed Gravels with the associated
ratios:

Engineered Streambed Material:

Salvaged streambed Material 25% by volume
Streambed sediment: 15% by volume
Streambed Cobbles 6 in. 15% by volume
Streambed Cobbles 10 in. 15% by volume
Streambed Sand: 5% by volume
Class 50 loose riprap 25% by volume

Thoroughly blend streambed Gravels before placement. Acceptance of the Engineered
Streambed Material will be based upon visual inspection by the Engineer.

Components of the salvaged streambed Material which meet the criteria for the specific
Material may be used to supplement the streambed sediment and streambed Cobbles and
will be based upon visual acceptance by the Engineer.

(a) Loose Riprap - Provide loose riprap meeting the requirements of Section 00390.

(b) Engineered Streambed Material Provide loose riprap meeting the requirements of
Section 00390. For remaining Engineered Stream bed Materials, Provide uncrushed, free
of deleterious Material, hard, durable Material that is well graded from the maximum size
to the minimum size meeting the following test requirements for quality:

Aggregate Property Test Method Requirement
Degradation Factor ODOT TM 208 15 min,
L.A. Wear, 500 Rev. AASHTO T 96 50% max
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Bulk Specific Gravity \

ODOT TM 203

2.55 min.

+ Streambed Sand: Grade Sand to meet the following requirements expressed as a

percentage by weight:

Percent Passing
Sieve Natural Sand Manufactured Sand
Min. Max. Min. Max.
No. 4 99 100 99 100
No. 8 90 100 90 100
No. 16 60 90 60 90
No. 30 35 70 35 70
No. 50 10 30 20 40
No. 100 0 5 10 25
No. 200 0 3 0 10

» Streambed Sediment - Grade streambed sediments according to the following
requirements expressed as a percentage by weight:

Sieve Size Percent Passing
2 1/2” square 100

2” square 65 - 100

1” square 50 -85

U.S. No. 4 26 - 44

U.S. No. 40 16 max.
U.S. No. 200 5.0-9.0

+ Streambed Cobbles - Grade streambed Cobbles according to the
requirements expressed as a percentage by weight:

Percent Passing
Approx. 4” 6” 8” 10” 12”

Size! Cobbles | Cobbles | Cobbles | Cobbles | Cobbles
12" 99-100
10” 99-100 70-90
8” 99-100 70-90
6” 99-100 70-90
5” 70-90 30-60
4’ 99-100 30-60
3” 70-90 30-60
2’ 30-60

11/2" 20-50

3/4" 10 max. 10 max. 10 max. 10 max. 10 max.

following

'Approximate size can be determined by taking the average dimension of the three
axes of the Rock, length, width, and thickness, by use of the following calculation:

Columbia Boulevard Culvert Final 9-23-22
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Length + Width + Thickness
3

= Approximate Size

Length is the longest axis, width is the second longest axis, and thickness is the
shortest axis.

The grading of the Cobbles will be determined by the Engineer by visual inspection of
the load before it is placed.

(c) Fish Rocks:

Type 1 - 700 pounds to 900 pounds size, hard, durable, angular shaped Rock. Furnish
a single Rock with a thickness of not less than one-third its length. Round Rock,
non-durable Rock, shale, or Rock with shale seams will not be accepted.

Type 2 - Greater than 900 pounds to 1,800 pounds size, hard, durable, angular shaped
Rock. Furnish a single Rock with a thickness of not less than one-third its length. Round
Rock, non-durable Rock, shale, or Rock with shale seams will not be accepted.

Type 3 - Greater than 1,800 pounds to 2,200 pounds size, hard, durable, subangular
Rock. Furnish a single Rock with a thickness of not less than three-fourths its length.
Non-durable Rock, shale or Rock with shale seams will not be accepted.

(d) Large Woody Material - Furnish 18 inch minimum diameter by 20 to 32 feet long
conifer trees with rootwad. Furnish structurally sound logs that are free of rot and disease.

(e) Boulder Weirs - Furnish fish Rocks used in the construction of boulder weirs as
follows:

Type 1 fish Rocks as shown and placed as directed.
Construction

01091.40 General - Obtain all permits and perform Work in and around water according to
Section 00290, Section 00245 and the following:

(a) Streambed Excavation - Excavate the foundation for streambed Materials to the
elevations and grades as shown. As directed by the Engineer, excavate scour holes in the
approximate locations as shown.

(b) Salvaged Streambed Materials - During streambed excavation, salvage and
stockpile the existing streambed Materials as directed for re-use.

(c) Loose Riprap - Place loose riprap Material within the stream channel as shown or as
directed.

(d) Engineered Streambed Material - Place engineered streambed Material in the
stream channel as shown or directed. Place the streambed Material in lifts no thicker than
12 inches. Provide streambed Material in its final location with a well graded mix of
streambed sediments and streambed Cobbles.
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Construct streambed Material to ensure that low stream flows are conveyed above the
finished channel. Pressure apply water to each placed layer to facilitate filling the
interstitial voids of the streambed Materials with streambed Sand. The voids are
satisfactorily filled when water equivalent to the flow rate of the stream does not go
subsurface and there is visual acceptance by the Engineer. If water is not present in the
stream, apply water to the stream channel for visual acceptance by the Engineer.

(e) Streambed Sand - Place streambed Sand in the streambed lifts as directed. Do not
change the finished channel elevation or affect the channel shape as shown.

(f) Fish Rocks - Place Rocks as shown or as directed.

(g) Large Woody Material - Place LWM as shown or as directed. Place LWM with the
rootwad end projecting into the water with the trunk placed at a 45 degree horizontal angle
to the bank. Bury the trunk end approximately two-thirds the total length into the
embankment.

(h) Boulder Weirs - Install boulder weirs as shown or directed. Arch boulder weirs into
the stream flow as shown. Seal weirs with streambed sediments as shown or directed.
Acceptance will be based on water flowing over the boulder weirs and not through the
Boulders.

Measurement

01091.80 Measurement - No measurement of quantities will be made for Work performed
under this Section.

The estimated quantities of Materials required for streambed enhancement are:
Loose riprap, Class 50................ 10 cu. yd.
Salvaged Streambed Material .... 15 cu. yd.
Engineered Streambed Materials 50 cu. yd.
Fish Rocks, Type 1.....ccccoeeeiieee 11 each

Payment

01091.90 Payment - The accepted quantities of Work performed under this Section will be
paid for at the Contract lump sum amount for the item “Streambed Enhancement”.

Payment will be payment in full for furnishing and placing all Materials, and for furnishing all
Equipment, labor, and Incidentals necessary to complete the Work as specified.
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SECTION 02030 — SUPPLEMENTARY CEMENTITIOUS MATERIALS

Comply with Section 02030, of the Standard Specifications modified as follows:

02030.00 Scope - Replace this subsection, except for the subsection number and title, with
the following:

This Section includes the requirements for fly ash, natural pozzolans, silica fume, ground
granulated blast furnace slag and high reactivity pozzolans used in portland cement concrete.

02030.10 Fly Ash - Replace this subsection, except for the subsection number and title, with
the following:

Furnish Class C and Class F fly ash from the QPL and conforming to
AASHTO M 295 (ASTM C618).

Add the following subsection:

02030.15 Natural Pozzolans - Furnish Class N natural pozzolans from the QPL and
conforming to AASHTO M 295 (ASTM C618).

02030.50 Metakaolin - Replace this subsection with the following:

02030.50 High Reactivity Pozzolans - Furnish high-reactivity pozzolans from the QPL and
conforming to AASHTO M 321.

SECTION 02050 - CURING MATERIALS

Comply with Section 02050 of the Standard Specifications modified as follows:

02050.10 Liquid Compounds - Replace the paragraph that begins “Furnish liquid
membrane-forming curing...“ with the following paragraph:

Furnish liquid membrane-forming curing compounds from the QPL and meeting the
requirements of ASTM C309. Before use, submit a one quart sample from each lot for testing.
Samples will be tested according to ODOT TM 721. Samples are not required for curing
compounds used on Commercial Grade Concrete.
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SECTION 02415 - PLASTIC PIPE

Comply with Section 02415 of the Standard Specifications modified as follows:

02415.40 Polypropylene Pipe - Replace the sentence that begins "Dual wall polypropylene
pipe ..." with the following sentence:

Dual wall polypropylene pipe and fittings................... ASTM F2764

SECTION 02910 - SIGN MATERIALS

Comply with Section 02910 of the Standard Specifications modified as follows:

02910.33(a) General - Replace this subsection, except for the subsection number and title,
with the following:

Permanent legends consist of white retroreflective screened, red retroreflective screened,
black screened or cut-out white retroreflective sheeting. The letters and numerals of all
permanent legends shall conform to the design of the FHWA Standard Rounded Capital
Letter Alphabets.

Add following subsection:
02910.50 Digitally Printed Signs, Temporary - Temporary traffic control signs may use

digitally printed signs from an integrated engineered match component system on the QPL
and applied to furnished substrate according to 00222.10(b).
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BIDDER’S CHECKLIST

O Are you on the official project Plan Holder’s List? Contact the Administration Department at (503) 397-
6272.

O Have you signed your Bid and included all the required bidder information? See page 13 of the Bid Forms.
O Have you acknowledged all issued addendums on page 12, Item No. 26 of the Bid Forms?
(] Has the Bidder information on page 13 of the Bid Forms been completed?

L Are the prices on the Bid Schedule on pages 10 - 11 of the Bid Forms been correctly computed and stated
in written form?

[ 1s the amount of the Bid Bond written in Ttem No. 12 on page 12 of the Bid Forms?
L bpid you include the required 10% Bid Bond (Bond Surety) on page 16 of the Bid Forms?

O Have you included the First-Tier Subcontractor disclosure form on page 14 of the Bid Forms? Please note
that this form must be submitted even if you do not have a first-tier subcontractor.

O Have you read and familiarized yourself with the Instruction to Bidders, Exhibit I of the Public
Improvement Contract?

This checklist is provided as guidance and assistance to bidders to avoid technical mistakes
resulting in rejection of a bid. It is not intended to be all-inclusive and does not alleviate the
Bidder from the responsibility of becoming familiar with all aspects of the Bid Documents
and the proper completion and submission of the bid. Bidders should not rely solely on this
checklist. It is the Bidder’s responsibility to review all contract bid documents, including
but not limited to all contract specifications, special provisions, supplemental information,

addenda, notice to contractors, etc.

This Check List is For Reference Only. It is Not Part of the Bid
Forms and Does Not Have To Be Submitted With Your Bid.




PROJECT DOCUMENTATION CHECKLIST
Project COLUMBIA BOULEVARD CULVERT
Project No R-679B

> T
Jity of Bt. Aelens

Department of Public Works — Engineering Division
265 Strand Street, St. Helens, OR 97051

Phone: 503.397.6272 Fax: 503.366.3782

Documentation Reference When Required
[BID OPENING
[IFirm Offer (Bid) and Schedule of Prices and Bid Schedule Bid Forms, pg. 9 -13 At bid opening
[lacknowledged Addenda Bid Forms, pg. 12 At bid opening

[[First-Tier Subcontractor Disclosure Form

Bid Forms, pg. 14

Not later than 2 hours after bid opening

||Bid Bond (Surety Bond)

Bid Forms, Pg. 16

At bid opening

[[PROJECT AWARD

Public Improvement Contract, pg 19

Within 10 business days of project award

Public Improvement Contract , pg 19

Within 10 business days of project award

Public Improvement Contract, Exhibit J

Within 10 business days of project award

Public Improvement Contract, Exhibit B

Within 10 business days of project award

Public Improvement Contract, Exhibit G

Within 10 business days of project award

Public Improvement Contract, Exhibit

Within 10 business days of project award

Public Improvement Contract, Exhibit

Within 10 business days of project award

Specification 01310

10 Days after Notice to Proceed

Specification 01210

Submit at Pre-Construction Meeting

Specification 01210

Submit at Pre-Construction Meeting

Specification 01300

Anytime prior to start of construction

Specification 02100

Anytime prior to start of construction

Specification 01300

Anytime prior to start of construction

Specification 01500

Anytime prior to start of construction

Specification 01210

Anytime prior to start of construction

(Refer to Contract Documents)

Anytime prior to start of construction

(Refer to Contract Documents)

Anytime prior to start of construction

Specification 01500

Anytime prior to start of construction

Specification 01500

Anytime prior to start of construction

Specification 02200

Anytime prior to start of construction

(Refer to Contract Documents)

Anytime prior to start of construction

Specification 01310, 01500

Whenever schedule falls behind by 10+ Days

(Refer to Contract Documents)

During construction, as required

[Specification 01500

|Submit Before or with Pay Requests

[specification 01600

|Submit Monthly for Engineering Review

[IContractor Data, Certification, and Signature

||Certification Statement for Corporation or Independent Contractor
Construction Schedule

‘contact information

[lLocation of dump site

||Shop drawings, schedules, and drawings

[lother required submittals as stated elsewhere in Contract Documen
WEEKLY BASIS

[|IAT SUBSTANTIAL COMPLETION

[Ist Helens business license
[lPayment Bond in amount equal to 100% of awarded contract
Designation of Superintendent / Competent Person Designation
||Documentation to be sent to residents in project area
||24-Hours - 7 Day Contact Information (Contractor / Subcontractor)
[IMSDS on all materials to be used on site
[IDURING CONSTRUCTION

Weekly certified payroll
[[Exhibit E - Certificate of Substantial Completion

[Exhibit E

|*

||Proof of filing $30,000 Public Works Bond with BOLI
||Performance Bond in amount equal to 100% of awarded contract
with 24-hour contact information
[lProject Safety Plan

Product Data, including product literature, application, installation
[IMaterials and equipment list
[lupdated Construction Schedule, as required

MONTHLY BASIS
(PRIOR TO FINAL ACCEPTANCE

[ICertificates of Insurance per Contract Requirements
[PRIOR TO START OF CONSTRUCTION
Designation of Emergency Maintenance Supervisor with 24-hour
||Pre-Construction jobsite conditions (digital photo or video)
requirements, etc.
[ITraffic Control Plan
Required Testing
||Pay Requests
||Maintain and submit redline drawings showing all changes

Specification 01320, 01700

Before Final Completion

||Exhibit F - Certificate of Compliance submitted by Contractor Exhibit F After punchlist items are completed
[[Exhibit G - Release of Liens & Claims Exhibit G After punchlist items are completed
Exhibit H - Certificate of Final Completion issued by City Exhibit H After all documentation have been submitted &

punchlist items are complete

This project submittal list may be incomplete and may or may not list all submittals required on this project. This list shall be considered minimum and may be
expanded during the course of the work at the direction of the Engineer. *Work is considered substantially complete when, in accordance with the Contract
Documents, the Owner can occupy or utilize the work for its intended use.

Project Documentation Tracker/ Engineering Department/ City of St. Helens 11/10/2022,10:27 AM



<INSERT CONTRACTOR’S LOGO>

CONSTRUCTION NOTICE FOR

COLUMBIA
BOULEVARD
CULVERT
PROJECT NO. R-679B

We plan to be in or around your area on

<INSERT CONTRACTOR’S LOGO>

CONSTRUCTION NOTICE FOR

COLUMBIA
BOULEVARD
CULVERT
PROJECT NO. R-679B

We plan to be in or around your area on

IF YOU HAVE ANY QUESTIONS OR CONCERNS
PLEASE CALL OUR REPRESENTATIVE BELOW:

<CONTRACTOR REPRESENTATIVE>

<REPRESENTATIVE PHONE NUMBER>

Thank you for your cooperation!

IF YOU HAVE ANY QUESTIONS OR CONCERNS
PLEASE CALL OUR REPRESENTATIVE BELOW:

<CONTRACTOR REPRESENTATIVE>

<REPRESENTATIVE PHONE NUMBER>

Thank you for your cooperation!
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Construction Drawings

(Separately Bound)



